
NOV 20, 2001 03:13 PM DURHAM

TIP NO I-3306B 8.1352601 10:00AM 1 /  13 001

FED AID NO NHF-40-4-(115)271 10.837 MI NOV 20 2001 C200242
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-40 FROM ORANGE CO LINE TO NC-147 (BUCK DEAN FREEWAY). 

GRANITE CONSTRUCTION
COMPANY

S. T. WOOTEN CORPORATION BLYTHE CONSTRUCTION, INC.

ROSWELL,  GA WILSON,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2000000.00 2023229.00 2134000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 300000.00 184160.00 750000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 667000.00 20000.00 1000000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 9000.00 9000.00 10000.00 10000.00 6755.00 6755.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  74,400 CY  7.00 520800.00 9.58 712752.00 15.00 1116000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 26000.00 28850.00 50000.00REINF BRG APPR **********

(239+43.98 -LLT-)
0007 0029000000-N SP  Lump Sum 26000.00 28850.00 50000.00REINF BRG APPR **********

(239+67.51 -LRT-)
0008 0029000000-N SP  Lump Sum 30000.00 34400.00 55000.00REINF BRG APPR **********

(360+45.77 -LLT-)
0009 0029000000-N SP  Lump Sum 30000.00 34400.00 55000.00REINF BRG APPR **********

(361+75.90 -LRT-)
0010 0029000000-N SP  Lump Sum 28000.00 22900.00 60000.00REINF BRG APPR **********

(468+07.18 -LLT-)
0011 0029000000-N SP  Lump Sum 28000.00 22900.00 60000.00REINF BRG APPR **********

(468+23.48 -LRT-)
0012 0029000000-N SP  Lump Sum 26000.00 20350.00 36000.00REINF BRG APPR **********

(473+14.00 -LLT-)
0013 0029000000-N SP  Lump Sum 26000.00 20950.00 40000.00REINF BRG APPR **********

(473+32.38 -LRT-)
0014 0029000000-N SP  Lump Sum 26000.00 22000.00 50000.00REINF BRG APPR **********

(484+34.88 -LLT-)
0015 0029000000-N SP  Lump Sum 26000.00 21800.00 100000.00REINF BRG APPR **********

(484+51.91 -LRT-)
0016 0029000000-N SP  Lump Sum 20000.00 25300.00 90000.00REINF BRG APPR **********

(529+57.46 -LLT-)
0017 0029000000-N SP  Lump Sum 20000.00 23000.00 60000.00REINF BRG APPR **********

(529+62.64 -LRT-)
0018 0029000000-N SP  Lump Sum 20000.00 22350.00 42000.00REINF BRG APPR **********

(541+93.58 -LLT-)
0019 0036000000-E 225  25,250 CY  9.00 227250.00 11.38 287345.00 6.50 164125.00UNDERCUT EXCAVATION
0020 0070000000-E SP   500 CY  25.60 12800.00 32.35 16175.00 25.00 12500.00SELECT GRANULAR MATERIAL
0021 0077000000-E SP   60,150 SY  2.50 150375.00 2.43 146164.50 2.50 150375.00SOIL STABILIZATION FABRIC
0022 0080000000-E SP   38,250 TON 11.60 443700.00 21.14 808605.00 13.50 516375.00CLASS IV SUBGRD STABILIZATION
0023 0156000000-E SP   2,300 SY  4.50 10350.00 9.50 21850.00 3.00 6900.00REMOVAL OF EXT ASPHALT PVMT
0024 0163000000-E SP   47,300 SY  5.50 260150.00 4.65 219945.00 5.00 236500.00REMOVAL OF EXT CONC PVMT
0025 0199000000-E SP   5,400 SF  35.00 189000.00 19.00 102600.00 31.00 167400.00TEMPORARY SHORING
0026 0318000000-E 300  650 TON 25.00 16250.00 19.40 12610.00 22.50 14625.00FNDATION MATL, MINOR STRS
0027 0366000000-E 310  5,936 LF  46.00 273056.00 25.25 149884.00 30.00 178080.0015" RC PIPE CULV III
0028 0372000000-E 310  16 LF  52.00 832.00 78.40 1254.40 65.00 1040.0018" RC PIPE CULV III
0029 0378000000-E 310  148 LF  60.00 8880.00 54.95 8132.60 75.00 11100.0024" RC PIPE CULV III
0030 0390000000-E 310  4 LF  80.00 320.00 405.00 1620.00 200.00 800.0036" RC PIPE CULV III
0031 0708000000-E 324  44 LF  50.00 2200.00 23.35 1027.40 65.00 2860.0015" BCCSP B 0.064"
0032 0806000000-E 324  1 EA  400.00 400.00 190.25 190.25 275.00 275.0015" BCCS ELB B 0.064"
0033 1011000000-N 500 Lump Sum 114000.00 1200000.00 2415000.00FINE GRADING
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0034 1033000000-E SP   28,000 LB  3.00 84000.00 2.55 71400.00 5.00 140000.00SEALING PVMT CRACKS & JTS
0035 1077000000-E SP   70 TON 42.00 2940.00 53.48 3743.60 20.67 1446.90#57 STONE
0036 1231000000-E 560  650 CY  10.00 6500.00 11.91 7741.50 9.00 5850.00SHOULDER BORROW
0037 1297000000-E 612  6,900 SY  5.00 34500.00 1.95 13455.00 3.00 20700.00MILL ASP PVMT *****" DTH

(2-1/2")
0038 1308000000-E 612  8,150 SY  4.60 37490.00 2.75 22412.50 3.00 24450.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0039 1341000000-E 620  8 TON 200.00 1600.00 157.00 1256.00 135.95 1087.60ASPHALT CEMENT
0040 1407000000-E 635  105 TON 260.00 27300.00 291.00 30555.00 28.80 3024.00SAND ASPH SURF CO, F1
0041 1491000000-E SP   143,690 TON 27.00 3879630.00 25.40 3649726.00 40.00 5747600.00ASP CONC BASE CRS B25.0C
0042 1503000000-E SP   30,030 TON 28.00 840840.00 25.30 759759.00 25.85 776275.50ASP CONC INTR CRS I19.0C
0043 1539000000-E SP   45,330 TON 30.00 1359900.00 31.40 1423362.00 28.80 1305504.00ASP CONC SURF CRS S12.5C
0044 1560000000-E SP   7,590 TON 150.00 1138500.00 157.00 1191630.00 135.95 1031860.50ASP FOR PLANT MIX  PG64-22
0045 1565000000-E SP   2,493 TON 160.00 398880.00 168.00 418824.00 146.80 365972.40ASP FOR PLANT MIX PG70-22
0046 1693000000-E 654  200 TON 250.00 50000.00 225.20 45040.00 125.00 25000.00ASPH PM PAVEMENT REPAIR
0047 1847000000-E 710  139,350 SY  34.50 4807575.00 33.67 4691914.50 33.50 4668225.00******"PCC PVT, THRU LANE

(14-1/2")
0048 1891000000-E SP   309,400 SY  13.15 4068610.00 12.21 3777774.00 12.15 3759210.00GENERIC PAVING ITEM (SY)

3" BONDED OVERLAY
0049 1891000000-E SP   20,900 SY  8.00 167200.00 4.50 94050.00 3.00 62700.00GENERIC PAVING ITEM (SY)

MILLING CONCRETE PAVEMENT 0"  TO 2"
0050 1902000000-N 710 Lump Sum 20000.00 30150.75 50000.00SURF TEST CONC PAVEMENT
0051 1924000000-N 725 Lump Sum 21900.00 25125.63 50000.00FIELD LAB RENTAL, PCCP
0052 2011000000-E 810  10 LF  30.00 300.00 93.48 934.80 35.00 350.00PIPE REMOVAL
0053 2022000000-E 815  90 CY  16.70 1503.00 9.35 841.50 10.00 900.00SUBDRAIN EXCAVATION
0054 2033000000-E 815  68 CY  46.70 3175.60 26.55 1805.40 45.00 3060.00SUBDRAIN FINE AGGREGATE
0055 2044000000-E 815  400 LF  8.00 3200.00 2.50 1000.00 7.00 2800.006" PERF SUBDRN PIPE
0056 2055000000-E 815  12 EA  50.00 600.00 6.75 81.00 20.00 240.006" SUBDRN Y,T,OR L
0057 2066000000-N 815  1 EA  250.00 250.00 214.20 214.20 150.00 150.00CONC PAD SUBDRN OUTLET
0058 2077000000-E 815  6 LF  20.00 120.00 9.15 54.90 50.00 300.006" OUTLET PIPE (SUBDRNS)
0059 2253000000-E 840  1 CY  1250.00 1250.00 976.35 976.35 600.00 600.00PIPE COLLARS
0060 2275000000-E SP  4.5 CY  459.00 2065.50 595.85 2681.33 125.00 562.50FLOWABLE FILL
0061 2286000000-N 840  206 EA  2900.00 597400.00 1782.00 367092.00 2000.00 412000.00MASNRY DRAINAGE STRUCT
0062 2308000000-E 840  80 LF  600.00 48000.00 400.50 32040.00 500.00 40000.00MASNRY DRAINAGE STRUCT
0063 2363000000-N 840  8 EA  500.00 4000.00 564.50 4516.00 450.00 3600.00FRAME W/2GRTS 840.***** STD

(840.22)
0064 2407000000-N SP   222 EA  1500.00 333000.00 616.20 136796.40 1000.00 222000.00STL FRAM W/ 2 GTR, STD 840.37
0065 2556000000-E 846  200 LF  28.00 5600.00 11.00 2200.00 11.00 2200.00SHOULDER BERM GUTTER
0066 2570000000-N SP   1 EA  3000.00 3000.00 500.00 500.00 500.00 500.00MODIFIED CONCRETE FLUME
0067 2577000000-E SP   655 LF  35.00 22925.00 12.00 7860.00 12.00 7860.00CONC EXPRESSWAY GUTTER
0068 2626000000-E 852  310 SY  40.00 12400.00 26.00 8060.00 26.00 8060.003" CONC ISLAND COVERS
0069 2703000000-E 854  16,630 LF  42.00 698460.00 40.05 666031.50 39.25 652727.50CONC BARRIER
0070 2710000000-N 854  45 EA  5000.00 225000.00 4056.12 182525.40 3975.00 178875.00CONC BARRIER TRANS SECTN
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0071 2717000000-E 854  25,000 LF  62.00 1550000.00 62.86 1571500.00 61.60 1540000.00VAR HT CONC BARRIER **
(T1)

0072 2717000000-E 854  6,700 LF  110.00 737000.00 68.98 462166.00 67.60 452920.00VAR HT CONC BARRIER **
(T2)

0073 2724000000-E 857  1,350 LF  73.00 98550.00 40.56 54756.00 39.75 53662.50PC REINF BARRIER SNGL FC
0074 2905000000-N 859  4 EA  3640.00 14560.00 855.00 3420.00 550.00 2200.00CONVERT DI TO JB
0075 3030000000-E 862  17,575 LF  10.00 175750.00 9.03 158702.25 9.00 158175.00STL BM GUARDRAIL
0076 3210000000-N 862  21 EA  500.00 10500.00 401.44 8430.24 400.00 8400.00GR ANCHOR TYPE CAT-1
0077 3270000000-N SP   33 EA  1700.00 56100.00 1655.95 54646.35 1650.00 54450.00GR ANCHOR TYPE 350
0078 3285000000-N SP   1 EA  1700.00 1700.00 1605.77 1605.77 1600.00 1600.00GR ANCHOR TYPE M-350
0079 3300000000-N 862  14 EA  1200.00 16800.00 1103.97 15455.58 1100.00 15400.00GR ANCHOR TYPE XI
0080 3360000000-E 863  29,600 LF  2.50 74000.00 1.00 29600.00 1.00 29600.00REMOVE EXISTING GUARDRAIL
0081 3380000000-E 862  4,000 LF  10.00 40000.00 6.02 24080.00 6.00 24000.00TEMP STL BM GUARDRAIL
0082 3387000000-N 862  2 EA  450.00 900.00 250.90 501.80 250.00 500.00GDRL ANCH UNITS ****** TEMP

(CAT-1)
0083 3387000000-N 862  4 EA  500.00 2000.00 401.44 1605.76 400.00 1600.00GDRL ANCH UNITS ****** TEMP

(XI)
0084 3389100000-N SP   2 EA  1500.00 3000.00 1204.33 2408.66 1200.00 2400.00GDRL ANCH UNITS 350 TEMP
0085 3389600000-N SP   3 EA  800.00 2400.00 702.52 2107.56 700.00 2100.00CBL GUIDERAIL ANCH UNIT
0086 3420000000-E SP   44,300 LF  2.00 88600.00 1.00 44300.00 1.00 44300.00GENERIC GUARDRAIL ITEM (LF)

REMOVE EXISTING CABLE GUIDE-  RAIL
0087 3649000000-E 868  2 TON 100.00 200.00 67.61 135.22 35.00 70.00PLAIN RIP RAP, CLASS B
0088 3656000000-E 868  375 SY  3.00 1125.00 2.70 1012.50 3.00 1125.00FILTER FABRIC FOR DRAINGE
0089 4048000000-E 902  12 CY  1000.00 12000.00 812.18 9746.16 800.00 9600.00REINF CL A CONC FOOTINGS
0090 4054000000-E 902  9 CY  980.00 8820.00 812.18 7309.62 800.00 7200.00PLN CL A CONC FOOTINGS
0091 4060000000-E 903  15,115 LB  3.60 54414.00 5.08 76784.20 5.00 75575.00BREAKAWAY STL BM SUPPORT
0092 4066000000-E 903  3,678 LB  3.40 12505.20 5.08 18684.24 5.00 18390.00SIMPLE STL BM SUPPORTS
0093 4072000000-E 903  5,156 LF  7.90 40732.40 8.12 41866.72 8.00 41248.003# STEEL U-CHANNEL POSTS
0094 4078000000-E 903  22 EA  40.00 880.00 50.76 1116.72 50.00 1100.002# STEEL U-CHANNEL POSTS
0095 4084000000-N 904  16 EA  600.00 9600.00 507.61 8121.76 500.00 8000.00TYPE A SIGNS, ERECTION
0096 4090000000-N 904  22 EA  500.00 11000.00 406.09 8933.98 400.00 8800.00TYPE B SIGNS, ERECTION
0097 4096000000-N 904  24 EA  200.00 4800.00 101.52 2436.48 100.00 2400.00TYPE D SIGNS, ERECTION
0098 4102000000-N 904  168 EA  90.00 15120.00 50.76 8527.68 50.00 8400.00TYPE E SIGNS, ERECTION
0099 4108000000-N 904  48 EA  110.00 5280.00 152.28 7309.44 150.00 7200.00TYPE F SIGNS, ERECTION
0100 4114000000-N 904  22 EA  40.00 880.00 40.61 893.42 40.00 880.00MILEMARKERS, ERECTION
0101 4120000000-N 905 Lump Sum 71000.00 28426.40 28000.00OVERHEAD SIGN ASSEMBLY **

(A)
0102 4120000000-N 905 Lump Sum 59000.00 25380.71 25000.00OVERHEAD SIGN ASSEMBLY **

(AA)
0103 4120000000-N 905 Lump Sum 48000.00 20304.57 20000.00OVERHEAD SIGN ASSEMBLY **

(B)
0104 4120000000-N 905 Lump Sum 80000.00 46700.51 46000.00OVERHEAD SIGN ASSEMBLY **

(BB)
0105 4120000000-N 905 Lump Sum 70000.00 25380.71 25000.00OVERHEAD SIGN ASSEMBLY **

(C)
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0106 4120000000-N 905 Lump Sum 136000.00 61928.93 61000.00OVERHEAD SIGN ASSEMBLY **
(CC)

0107 4120000000-N 905 Lump Sum 120000.00 56852.79 56000.00OVERHEAD SIGN ASSEMBLY **
(DD)

0108 4120000000-N 905 Lump Sum 62000.00 25380.71 25000.00OVERHEAD SIGN ASSEMBLY **
(E)

0109 4120000000-N 905 Lump Sum 65000.00 25380.71 25000.00OVERHEAD SIGN ASSEMBLY **
(EE)

0110 4120000000-N 905 Lump Sum 120000.00 60913.71 60000.00OVERHEAD SIGN ASSEMBLY **
(FF)

0111 4120000000-N 905 Lump Sum 79000.00 30456.85 30000.00OVERHEAD SIGN ASSEMBLY **
(G)

0112 4120000000-N 905 Lump Sum 50000.00 25380.71 25000.00OVERHEAD SIGN ASSEMBLY **
(GG)

0113 4120000000-N 905 Lump Sum 80000.00 45685.28 45000.00OVERHEAD SIGN ASSEMBLY **
(H)

0114 4120000000-N 905 Lump Sum 106000.00 50761.42 50000.00OVERHEAD SIGN ASSEMBLY **
(HH)

0115 4120000000-N 905 Lump Sum 60000.00 25380.71 25000.00OVERHEAD SIGN ASSEMBLY **
(I)

0116 4120000000-N 905 Lump Sum 72000.00 45685.28 45000.00OVERHEAD SIGN ASSEMBLY **
(J)

0117 4120000000-N 905 Lump Sum 130000.00 65989.85 65000.00OVERHEAD SIGN ASSEMBLY **
(JJ)

0118 4120000000-N 905 Lump Sum 48000.00 20304.57 20000.00OVERHEAD SIGN ASSEMBLY **
(K)

0119 4120000000-N 905 Lump Sum 48000.00 20304.57 20000.00OVERHEAD SIGN ASSEMBLY **
(L)

0120 4120000000-N 905 Lump Sum 62000.00 40609.14 40000.00OVERHEAD SIGN ASSEMBLY **
(M)

0121 4120000000-N 905 Lump Sum 90000.00 45685.28 45000.00OVERHEAD SIGN ASSEMBLY **
(N)

0122 4120000000-N 905 Lump Sum 52000.00 20304.57 20000.00OVERHEAD SIGN ASSEMBLY **
(O)

0123 4120000000-N 905 Lump Sum 60000.00 22335.03 22000.00OVERHEAD SIGN ASSEMBLY **
(P)

0124 4120000000-N 905 Lump Sum 56000.00 22335.03 22000.00OVERHEAD SIGN ASSEMBLY **
(Q)

0125 4120000000-N 905 Lump Sum 70000.00 40609.14 40000.00OVERHEAD SIGN ASSEMBLY **
(R)

0126 4120000000-N 905 Lump Sum 40000.00 20304.57 20000.00OVERHEAD SIGN ASSEMBLY **
(T)

0127 4120000000-N 905 Lump Sum 58000.00 22335.03 22000.00OVERHEAD SIGN ASSEMBLY **
(U)

0128 4120000000-N 905 Lump Sum 48000.00 20304.57 20000.00OVERHEAD SIGN ASSEMBLY **
(V)

0129 4120000000-N 905 Lump Sum 61000.00 25380.71 25000.00OVERHEAD SIGN ASSEMBLY **
(W)

0130 4120000000-N 905 Lump Sum 92000.00 45685.28 45000.00OVERHEAD SIGN ASSEMBLY **
(X)
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0131 4120000000-N 905 Lump Sum 55000.00 20304.57 20000.00OVERHEAD SIGN ASSEMBLY **
(Y)

0132 4120000000-N 905 Lump Sum 62000.00 25380.71 25000.00OVERHEAD SIGN ASSEMBLY **
(Z)

0133 4138000000-N 907  1 EA  300.00 300.00 1.02 1.02 1.00 1.00R&D SIGNS ON 1 SUPPORT
0134 4150000000-N 907  43 EA  200.00 8600.00 1.02 43.86 1.00 43.00R&D SIGNS ON 2 SUPPORTS
0135 4162000000-N 907  50 EA  250.00 12500.00 1.02 51.00 1.00 50.00R&D SUPPORTS
0136 4168000000-N 907  48 EA  500.00 24000.00 1.02 48.96 1.00 48.00REMV & DISPL OF FOOTINGS
0137 4204000000-N 907  17 EA  150.00 2550.00 1.02 17.34 1.00 17.00R&D U CHNNEL POSTS
0138 4222000000-N 907  17 EA  100.00 1700.00 1.02 17.34 1.00 17.00R&D MILEMARKERS & POSTS
0139 4234000000-N 907  10 EA  900.00 9000.00 507.61 5076.10 500.00 5000.00R&D OVERHD SIGN ASSEMBLY
0140 4300000000-N SP   224 EA  50.00 11200.00 1.02 228.48 1.00 224.00R&D SIGN & U POST
0141 4324000000-N 908  5 EA  50.00 250.00 25.38 126.90 25.00 125.00ATT OVERLAYS 'A'&'B' SIGN
0142 4336000000-N 908  6 EA  300.00 1800.00 203.05 1218.30 200.00 1200.00ERECT SIGNS ON NEW SUPP
0143 4342000000-N 908  17 EA  100.00 1700.00 1.02 17.34 1.00 17.00ERECT SIGNS ON NEW U-CHNL
0144 4348000000-N 908  3 EA  300.00 900.00 507.61 1522.83 500.00 1500.00BARRIER SUPPORT ASSEMBLY
0145 4360000000-N SP   1 EA  33000.00 33000.00 32442.42 32442.42 37011.00 37011.00GENERIC SIGNING ITEM (EA)

CENTRAL COMMAND COMPUTER SOFT-WARE
0146 4360000000-N SP   1 EA  10000.00 10000.00 9732.73 9732.73 12445.00 12445.00GENERIC SIGNING ITEM (EA)

LAPTOP MAINT COMPUTER SOFTWARE
0147 4360000000-N SP   1 EA  15000.00 15000.00 6887.59 6887.59 55864.00 55864.00GENERIC SIGNING ITEM (EA)

RELOCATE EXISTING DMS SYSTEM TO NEW LOCATION
0148 4370000000-N SP  Lump Sum 15000.00 13517.68 16103.00GENERIC SIGNING ITEM (LS)

DMS BENCH TEST UNIT
0149 4370000000-N SP  Lump Sum 14000.00 13327.62 14200.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR OH SIGN   ASSY (A)
0150 4370000000-N SP  Lump Sum 12000.00 10347.17 25974.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR OH SIGN   ASSY (AA)
0151 4370000000-N SP  Lump Sum 12000.00 10936.61 11785.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR OH SIGN   ASSY (B)
0152 4370000000-N SP  Lump Sum 20000.00 18174.20 17488.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR OH SIGN   ASSY (BB)
0153 4370000000-N SP  Lump Sum 23000.00 21753.38 20954.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR OH SIGN   ASSY (CC)
0154 4370000000-N SP  Lump Sum 20000.00 17745.97 17512.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR OH SIGN   ASSY (DD)
0155 4370000000-N SP  Lump Sum 12000.00 10347.23 11191.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR OH SIGN   ASSY (E)
0156 4370000000-N SP  Lump Sum 14000.00 12554.40 13419.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR OH SIGN   ASSY (EE)
0157 4370000000-N SP  Lump Sum 11000.00 10187.18 11028.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR OH SIGN   ASSY (F)
0158 4370000000-N SP  Lump Sum 21000.00 19910.96 20242.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR OH SIGN   ASSY (FF)
0159 4370000000-N SP  Lump Sum 11000.00 10347.18 11191.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR OH SIGN   ASSY (G)
0160 4370000000-N SP  Lump Sum 18000.00 10698.69 11545.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR OH SIGN   ASSY (GG)
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0161 4370000000-N SP  Lump Sum 21000.00 16276.26 16572.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (H)

0162 4370000000-N SP  Lump Sum 11000.00 19197.17 19522.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (HH)

0163 4370000000-N SP  Lump Sum 12000.00 10347.23 11191.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (I)

0164 4370000000-N SP  Lump Sum 17000.00 11007.98 11857.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (II)

0165 4370000000-N SP  Lump Sum 22000.00 16007.05 16300.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (J)

0166 4370000000-N SP  Lump Sum 10000.00 20927.18 20663.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (JJ)

0167 4370000000-N SP  Lump Sum 13000.00 11959.63 12818.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (K)

0168 4370000000-N SP  Lump Sum 12000.00 10508.36 11353.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (L)

0169 4370000000-N SP  Lump Sum 18000.00 17091.71 17395.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (M)

0170 4370000000-N SP  Lump Sum 18000.00 16021.11 16314.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (N)

0171 4370000000-N SP  Lump Sum 13000.00 11174.52 12026.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (O)

0172 4370000000-N SP  Lump Sum 12000.00 10347.23 11191.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (P)

0173 4370000000-N SP  Lump Sum 19000.00 17584.84 17894.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (R)

0174 4370000000-N SP  Lump Sum 13000.00 11662.23 12518.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (T)

0175 4370000000-N SP  Lump Sum 12000.00 10347.23 11191.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (U)

0176 4370000000-N SP  Lump Sum 13000.00 11174.52 12026.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (V)

0177 4370000000-N SP  Lump Sum 12000.00 10347.23 11191.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (W)

0178 4370000000-N SP  Lump Sum 19000.00 17662.70 17972.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (X)

0179 4370000000-N SP  Lump Sum 13000.00 11275.09 12128.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (Y)

0180 4370000000-N SP  Lump Sum 15000.00 12554.40 13419.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN   ASSY (Z)

0181 4370000000-N SP  Lump Sum 12000.00 10770.07 11617.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN  ASSY (C)

0182 4370000000-N SP  Lump Sum 14000.00 12292.70 13155.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OH SIGN  ASSY (Q)

0183 4370000000-N SP  Lump Sum 80000.00 40609.14 40000.00GENERIC SIGNING ITEM (LS)
OH DMS ASSY (DMS-1)

0184 4370000000-N SP  Lump Sum 72000.00 37563.45 37000.00GENERIC SIGNING ITEM (LS)
OH DMS ASSY (DMS-3)

0185 4370000000-N SP  Lump Sum 120000.00 102633.22 8394.00GENERIC SIGNING ITEM (LS)
OH DMS SYSTEM (DMS-1)
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FED AID NO NHF-40-4-(115)271 10.837 MI NOV 20 2001 C200242
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-40 FROM ORANGE CO LINE TO NC-147 (BUCK DEAN FREEWAY). 

GRANITE CONSTRUCTION
COMPANY

S. T. WOOTEN CORPORATION BLYTHE CONSTRUCTION, INC.

ROSWELL,  GA WILSON,  NC CHARLOTTE,  NC

0186 4370000000-N SP  Lump Sum 120000.00 102633.22 115452.00GENERIC SIGNING ITEM (LS)
OH DMS SYSTEM (DMS-2)

0187 4370000000-N SP  Lump Sum 120000.00 102633.22 115887.00GENERIC SIGNING ITEM (LS)
OH DMS SYSTEM (DMS-4)

0188 4370000000-N SP  Lump Sum 98000.00 45685.28 45000.00GENERIC SIGNING ITEM (LS)
OH SIGN ASSY (F)

0189 4370000000-N SP  Lump Sum 100000.00 43654.82 43000.00GENERIC SIGNING ITEM (LS)
OH SIGN ASSY (II)

0190 4400000000-E SP   8,921 SF  20.00 178420.00 7.50 66907.50 15.00 133815.00WORK ZONE SIGNS (FIXED)
0191 4405000000-E SP   1,924 SF  12.00 23088.00 59.29 114073.96 8.00 15392.00WORK ZONE SIGNS (PORTABLE
0192 4410000000-E SP   36 SF  20.00 720.00 24.30 874.80 10.00 360.00WORK ZONE SIGNS (BARRICDE
0193 4415000000-N 1115  4 EA  7600.00 30400.00 17749.75 70999.00 15000.00 60000.00FLASHING ARROW PNL TYPE C
0194 4420000000-N 1120  7 EA  22000.00 154000.00 53959.85 377718.95 30000.00 210000.00CHANGEABLE MESSAGE SIGNS
0195 4425000000-N 1125  14 EA  19.00 266.00 5.00 70.00 75.00 1050.00WARNING FLAGS
0196 4430000000-N 1130  800 EA  80.00 64000.00 89.08 71264.00 31.10 24880.00DRUMS
0197 4435000000-N 1135  50 EA  20.00 1000.00 32.72 1636.00 9.90 495.00CONES
0198 4445000000-E SP   144 LF  40.00 5760.00 33.57 4834.08 25.00 3600.00BARRICADES (TYPE III)
0199 4450000000-N 1150  2,680 HR  20.00 53600.00 18.93 50732.40 18.00 48240.00FLAGGER
0200 4460000000-N 1155  34 EA  390.00 13260.00 468.84 15940.56 312.50 10625.00WARNING LIGHTS (TYPE B)
0201 4465000000-N 1160  32 EA  12000.00 384000.00 9400.00 300800.00 16500.00 528000.00TEMPORARY CRASH CUSHIONS
0202 4470000000-N 1160  65 EA  2500.00 162500.00 1900.00 123500.00 2500.00 162500.00RESET CRASH CUSHION
0203 4480000000-N 1165  8 EA  15000.00 120000.00 30982.81 247862.48 30000.00 240000.00TRUCK MTD IMP ATTN 60 MPH
0204 4485000000-E 1170  5,210 LF  18.00 93780.00 20.00 104200.00 30.00 156300.00PORT CONC BARRIER
0205 4490000000-E 1170  2,790 LF  24.00 66960.00 22.00 61380.00 40.00 111600.00PORT CONC BARRIER(ANCHRD)
0206 4495000000-E 1170  1,700 LF  18.00 30600.00 18.00 30600.00 32.00 54400.00PORT CONC BARRIER(DRAINGE
0207 4500000000-E 1170  1,800 LF  6.00 10800.00 4.00 7200.00 5.00 9000.00RESET PORT CONC BARRIER
0208 4505000000-E 1170  1,200 LF  7.00 8400.00 10.00 12000.00 12.00 14400.00RESET PORT CONC BARR,ANCH
0209 4510000000-N SP   1,000 HR  36.00 36000.00 40.00 40000.00 30.00 30000.00POLICE
0210 4520000000-N SP   235 EA  70.00 16450.00 39.00 9165.00 10.00 2350.00TUBULAR MARKERS (FIXED)
0211 4530000000-N SP   6 EA  1500.00 9000.00 1015.23 6091.38 1000.00 6000.00GUIDE SIGN RELOC TMP OH-GRD
0212 4580000000-E SP   192,130 LF  3.60 691668.00 3.39 651320.70 1.00 192130.00RESET MOVBLE CONCRETE BARRIER
0213 4590000000-E SP   48,000 LF  16.00 768000.00 10.90 523200.00 20.00 960000.00GENERIC TRAFFIC CONTROL ITEM (LF)

MOVABLE CONCRETE BARRIER - DEPARTMENT
FURNISHED

0214 4590000000-E SP   3,500 LF  6.00 21000.00 6.53 22855.00 6.00 21000.00GENERIC TRAFFIC CONTROL ITEM (LF)
RESET WATER FILLED BARRIER

0215 4590000000-E SP   1,780 LF  35.00 62300.00 28.00 49840.00 50.00 89000.00GENERIC TRAFFIC CONTROL ITEM (LF)
WATER FILLED BARRIER

0216 4600000000-N SP   2 EA  177000.00 354000.00 5000.00 10000.00 100000.00 200000.00GENERIC TRAFFIC CONTROL ITEM (EA)
TRANSFER & TRANSPORT VEHICLE FOR MOVABLE
CONCRETE BARRIER - DEPARTMENT FURNISHED

0217 4615000000-E 1205  259,835 LF  1.10 285818.50 0.95 246843.25 0.95 246843.25REM TAPE PVMT MRKINGS 4"
0218 4625000000-E 1205  17,400 LF  2.20 38280.00 1.90 33060.00 1.90 33060.00REM TAPE PVMT MRKINGS 8"
0219 4645000000-N 1205  48 EA  130.00 6240.00 125.00 6000.00 125.00 6000.00REM TAPE PVT MKG SYMBOL
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-40 FROM ORANGE CO LINE TO NC-147 (BUCK DEAN FREEWAY). 

GRANITE CONSTRUCTION
COMPANY

S. T. WOOTEN CORPORATION BLYTHE CONSTRUCTION, INC.

ROSWELL,  GA WILSON,  NC CHARLOTTE,  NC

0220 4650000000-N 1251  23,810 EA  6.00 142860.00 3.00 71430.00 3.00 71430.00TEMP RAISED PVMT MRKS
0221 4685000000-E 1205  1,600 LF  1.00 1600.00 0.70 1120.00 0.70 1120.00THERMO PVT MKG LINES 4"90
0222 4686000000-E 1205  400 LF  1.00 400.00 0.75 300.00 0.75 300.00THERMO PVT MKG LINES 4"120
0223 4688000000-E 1205  12,100 LF  0.80 9680.00 0.50 6050.00 0.50 6050.006"WIDE THERMO 90 MILS
0224 4690000000-E 1205  3,630 LF  0.90 3267.00 0.59 2141.70 0.59 2141.706"WIDE THERMO 120 MILS
0225 4695000000-E 1205  100 LF  2.00 200.00 1.50 150.00 1.50 150.008"WIDE THERMO 90 MILS
0226 4700000000-E 1205  2,200 LF  2.00 4400.00 1.00 2200.00 1.00 2200.0012"WIDE THERMO 90 MILS
0227 4725000000-E 1205  8 EA  130.00 1040.00 100.00 800.00 100.00 800.00THERMO PVT SYMBOL 90MILS
0228 4735000000-E 1205  337,760 LF  0.70 236432.00 0.49 165502.40 0.49 165502.406" EPOXY PVT MKG LINES
0229 4745000000-E 1205  12,100 LF  1.50 18150.00 0.98 11858.00 0.98 11858.0012" EPOXY PVT MKG LINES
0230 4765000000-N 1205  45 EA  180.00 8100.00 150.00 6750.00 150.00 6750.00EPOXY PVT MK SYMBOL
0231 4810000000-E 1205  804,670 LF  0.20 160934.00 0.17 136793.90 0.17 136793.90PAINT PVMT MARKINGS 4"
0232 4815000000-E 1205  598,380 LF  1.00 598380.00 0.18 107708.40 0.18 107708.40PAINT PVMT MARKINGS 6"
0233 4820000000-E 1205  34,800 LF  0.25 8700.00 0.20 6960.00 0.20 6960.00PAINT PVMT MARKINGS 8"
0234 4825000000-E 1205  28,600 LF  0.25 7150.00 0.22 6292.00 0.22 6292.00PAINT PVMT MARKINGS 12"
0235 4845000000-N 1205  90 EA  60.00 5400.00 35.00 3150.00 35.00 3150.00PAINT PVT MKG SYMBOL
0236 4850000000-E 1205  290,000 LF  0.35 101500.00 0.25 72500.00 0.25 72500.00LINE REMOVAL 4" WIDE
0237 4855000000-E 1205  337,760 LF  0.36 121593.60 0.26 87817.60 0.26 87817.60LINE REMOVAL 6" WIDE
0238 4860000000-E 1205  17,400 LF  0.40 6960.00 0.35 6090.00 0.35 6090.00LINE REMOVAL 8" WIDE
0239 4865000000-E 1205  12,100 LF  0.42 5082.00 0.36 4356.00 0.36 4356.00LINE REMOVAL 12" WIDE
0240 4875000000-N 1205  42 EA  60.00 2520.00 50.00 2100.00 50.00 2100.00REMOVAL OF SYMBL & CHARAC
0241 4880000000-E 1205  349,860 LF  0.18 62974.80 0.15 52479.00 0.15 52479.00CURING COMP REMOVAL LINES
0242 4885000000-N 1205  45 EA  50.00 2250.00 45.00 2025.00 45.00 2025.00CURING COMPD REMOVAL SYMB
0243 4900000000-N 1252  3,630 EA  6.00 21780.00 5.00 18150.00 5.00 18150.00PERM RAISED PVMT MARKERS
0244 4935000000-N SP   394 EA  35.00 13790.00 35.95 14164.30 22.95 9042.30FLEX DELINATR (CRYSTAL)
0245 4940000000-N SP   116 EA  35.00 4060.00 35.95 4170.20 22.95 2662.20FLEX DELINATR (YELLOW)
0246 5255000000-N 1412 Lump Sum 160000.00 1200000.00 1000000.00PORTABLE LIGHTING
0247 6000000000-E 1605  2,840 LF  8.00 22720.00 2.00 5680.00 10.00 28400.00TEMPORARY SILT FENCE
0248 6006000000-E 1610  125 TON 42.00 5250.00 42.40 5300.00 50.00 6250.00EROS CONTRL STONE CL A
0249 6009000000-E 1610  190 TON 42.00 7980.00 43.98 8356.20 50.00 9500.00EROS CONTRL STONE CL B
0250 6012000000-E 1610  2,300 TON 42.00 96600.00 37.64 86572.00 50.00 115000.00SEDIMENT CONTROL STONE
0251 6015000000-E 1615  1 ACR 2000.00 2000.00 700.00 700.00 500.00 500.00TEMPORARY MULCHING
0252 6018000000-E 1620  200 LB  7.00 1400.00 10.97 2194.00 6.00 1200.00SEED FOR TEMP SEEDING
0253 6021000000-E 1620 0.75 TON 950.00 712.50 260.00 195.00 800.00 600.00FERT FOR TEMP SEEDING
0254 6030000000-E 1630  1,110 CY  15.40 17094.00 15.32 17005.20 12.00 13320.00SILT EXCAVATION
0255 6033000000-E 1631  1,000 SY  2.60 2600.00 5.96 5960.00 3.50 3500.00SYNTHETIC ROVING
0256 6036000000-E 1631  1,000 SY  2.80 2800.00 6.41 6410.00 3.35 3350.00MATTING FOR EROS CONTROL
0257 6042000000-E 1632  5,440 LF  6.00 32640.00 1.90 10336.00 1.90 10336.001/4" HARDWARE CLOTH
0258 6084000000-E 1660 5.5 ACR 5000.00 27500.00 4631.06 25470.83 1200.00 6600.00SEEDING AND MULCHING
0259 6087000000-E 1660 0.5 ACR 600.00 300.00 100.00 50.00 90.00 45.00MOWING
0260 6090000000-E 1661  50 LB  15.00 750.00 38.70 1935.00 15.00 750.00SEED FOR REPAIR SEEDING
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I-40 FROM ORANGE CO LINE TO NC-147 (BUCK DEAN FREEWAY). 

GRANITE CONSTRUCTION
COMPANY

S. T. WOOTEN CORPORATION BLYTHE CONSTRUCTION, INC.

ROSWELL,  GA WILSON,  NC CHARLOTTE,  NC

0261 6093000000-E 1661 0.25 TON 1500.00 375.00 600.00 150.00 900.00 225.00FERT FOR REPAIR SEEDING
0262 6096000000-E 1662  150 LB  3.00 450.00 8.97 1345.50 6.00 900.00SEED FOR SUPP SEEDING
0263 6102000000-E 1663  6,610 SY  9.00 59490.00 7.73 51095.30 4.60 30406.00SODDING
0264 6105000000-E 1663 222.09 M/G 130.00 28871.70 70.00 15546.30 85.00 18877.65WATER
0265 6108000000-E 1665  4 TON 500.00 2000.00 300.00 1200.00 325.00 1300.00FERTILIZER TOPDRESSING
0266 6114000000-N SP   34 HR  95.00 3230.00 42.00 1428.00 30.00 1020.00SPECIALIZED HAND MOWING
0267 6117000000-N SP   16 EA  200.00 3200.00 100.00 1600.00 500.00 8000.00RESPONSE FOR EROS CONTROL
0268 7279000000-E SP   50,000 LF  0.80 40000.00 0.27 13500.00 0.26 13000.00TRACER WIRE
0269 7336000000-N SP   91 EA  1000.00 91000.00 899.52 81856.32 634.84 57770.44JUNCTION BOX (OVER-SIZED)
0270 7432000000-E SP   1 EA  650.00 650.00 613.78 613.78 459.88 459.882" RISER WITH SEALING BUSHING
0271 7566000000-N SP   98 EA  100.00 9800.00 88.24 8647.52 161.03 15780.94DELINEATOR MARKER
0272 7980000000-N SP   1 EA  10000.00 10000.00 9202.84 9202.84 11004.92 11004.92GENERIC SIGNAL ITEM (EA)

16 CHANNEL VIDEO DEMULTIPLEXER
0273 7980000000-N SP   2 EA  15000.00 30000.00 10695.18 21390.36 5252.59 10505.18GENERIC SIGNAL ITEM (EA)

16 CHANNEL VIDEO MULTIPLEXER
0274 7980000000-N SP   1 EA  6000.00 6000.00 5163.18 5163.18 5468.40 5468.40GENERIC SIGNAL ITEM (EA)

BASE MOUNT FIELD EQUIPMENT    CABINET
0275 7980000000-N SP   1 EA  4000.00 4000.00 3453.83 3453.83 3351.79 3351.79GENERIC SIGNAL ITEM (EA)

BASE MOUNT SPLICE EQUIPMENT
0276 7980000000-N SP   4 EA  7000.00 28000.00 4382.86 17531.44 8450.23 33800.92GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0277 7980000000-N SP   1 EA  5000.00 5000.00 2270.97 2270.97 2295.66 2295.66GENERIC SIGNAL ITEM (EA)

CCTV CAMERA UNIT (FURNISH     ONLY)
0278 7980000000-N SP   4 EA  900.00 3600.00 868.87 3475.48 1702.57 6810.28GENERIC SIGNAL ITEM (EA)

CCTV MONITOR
0279 7980000000-N SP   1 EA  5000.00 5000.00 3633.56 3633.56 5096.98 5096.98GENERIC SIGNAL ITEM (EA)

CCTV TEST LAPTOP MICROCOM- PUTERS (FURNISH
ONLY)

0280 7980000000-N SP   4 EA  2000.00 8000.00 1976.96 7907.84 1076.19 4304.76GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0281 7980000000-N SP   4 EA  7000.00 28000.00 6466.86 25867.44 1352.01 5408.04GENERIC SIGNAL ITEM (EA)
DATA MULTIPLEXER

0282 7980000000-N SP   4 EA  3000.00 12000.00 1734.46 6937.84 848.91 3395.64GENERIC SIGNAL ITEM (EA)
ELECTRICAL SERVICE

0283 7980000000-N SP   4 EA  1500.00 6000.00 933.26 3733.04 1917.60 7670.40GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DATA TRANSCEIVER (RACK MOUNT)

0284 7980000000-N SP   4 EA  1500.00 6000.00 933.26 3733.04 1934.42 7737.68GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DATA TRANSCEIVER (STAND ALONE)

0285 7980000000-N SP   10 EA  2000.00 20000.00 1848.91 18489.10 2878.34 28783.40GENERIC SIGNAL ITEM (EA)
FIBER OPTIC INTERCONNECT      CENTER

0286 7980000000-N SP   1 EA  1000.00 1000.00 258.11 258.11 212.63 212.63GENERIC SIGNAL ITEM (EA)
FIBER OPTIC POLISHING KIT (FURNISH ONLY)

0287 7980000000-N SP   1 EA  1000.00 1000.00 832.69 832.69 1105.18 1105.18GENERIC SIGNAL ITEM (EA)
FIBER OPTIC TRANSCEIVER RACK  MOUNT (FURNISH
ONLY)

0288 7980000000-N SP   1 EA  1000.00 1000.00 832.69 832.69 1237.33 1237.33GENERIC SIGNAL ITEM (EA)
FIBER OPTIC TRANSCEIVER STAND ALONE (FURNISH
ONLY)
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0289 7980000000-N SP   8 EA  2500.00 20000.00 2154.31 17234.48 1301.13 10409.04GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER (RACK MOUNT)

0290 7980000000-N SP   8 EA  2100.00 16800.00 1928.16 15425.28 1475.61 11804.88GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER (STAND ALONE)

0291 7980000000-N SP   1 EA  2000.00 2000.00 1784.33 1784.33 1105.18 1105.18GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER RACK MOUNT
(FURNISH ONLY)

0292 7980000000-N SP   1 EA  2000.00 2000.00 1784.33 1784.33 1237.33 1237.33GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER STAND ALONE
(FURNISH ONLY)

0293 7980000000-N SP   12 EA  50.00 600.00 26.53 318.36 23.45 281.40GENERIC SIGNAL ITEM (EA)
FIBER OTIC JUMPERS (FURNISH   ONLY)

0294 7980000000-N SP   4 EA  1000.00 4000.00 720.52 2882.08 1583.63 6334.52GENERIC SIGNAL ITEM (EA)
INTEGRATE DMS CABINET

0295 7980000000-N SP   2 EA  2000.00 4000.00 1847.88 3695.76 1583.63 3167.26GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING DIAL UP CCTV  CABINET

0296 7980000000-N SP   3 EA  2000.00 6000.00 490.37 1471.11 1583.63 4750.89GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING FIBER OPTIC CCTV CABINET

0297 7980000000-N SP   4 EA  2000.00 8000.00 1834.58 7338.32 2819.89 11279.56GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE ENCLOS-URE

0298 7980000000-N SP   3 EA  1500.00 4500.00 1386.64 4159.92 2585.71 7757.13GENERIC SIGNAL ITEM (EA)
POLE MOUNT CCTV EQUIPMENT     CABINET

0299 7980000000-N SP   1 EA  1000.00 1000.00 519.08 519.08 1441.55 1441.55GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV TEST MONITORS (FURNISH ONLY)

0300 7980000000-N SP   12 EA  3500.00 42000.00 1576.29 18915.48 2085.11 25021.32GENERIC SIGNAL ITEM (EA)
SPLICE ENCLOSURE

0301 7980000000-N SP   1 EA  1000.00 1000.00 685.58 685.58 486.52 486.52GENERIC SIGNAL ITEM (EA)
SPLICE ENCLOSURE (FURNISH     ONLY)

0302 7985000000-N SP  Lump Sum 20000.00 13106.54 15584.05GENERIC SIGNAL ITEM (LS)
DMS SOFTWARE SERVER

0303 7985000000-N SP  Lump Sum 60000.00 11354.85 47739.87GENERIC SIGNAL ITEM (LS)
DOCUMENTATION

0304 7985000000-N SP  Lump Sum 50000.00 6200.83 23804.86GENERIC SIGNAL ITEM (LS)
MODIFY CENTRAL CCTV SOFTWARE

0305 7985000000-N SP  Lump Sum 50000.00 49312.48 2414.34GENERIC SIGNAL ITEM (LS)
MODIFY TRTMC MATRIX SWITCHER  SOFTWARE

0306 7985000000-N SP  Lump Sum 13000.00 6488.48 10797.83GENERIC SIGNAL ITEM (LS)
NETWORK EQUIPMENT

0307 7985000000-N SP  Lump Sum 30000.00 23791.11 13809.85GENERIC SIGNAL ITEM (LS)
TRAINING

0308 7985000000-N SP  Lump Sum 80000.00 19465.45 8924.82GENERIC SIGNAL ITEM (LS)
UPDATE REGIONAL GRAPHICAL USER INTERFACE
SOFTWARE

0309 7990000000-E SP   550 LF  10.00 5500.00 6.33 3481.50 10.54 5797.00GENERIC SIGNAL ITEM (LF)
2 - 1-1/4" DUCT (TRENCH)

0310 7990000000-E SP   1,450 LF  50.00 72500.00 18.20 26390.00 23.73 34408.50GENERIC SIGNAL ITEM (LF)
3" CONDUIT (DIRECTIONAL     DRILL)

0311 7990000000-E SP   275 LF  50.00 13750.00 18.22 5010.50 34.08 9372.00GENERIC SIGNAL ITEM (LF)
3" RIGID METAL CONDUIT (BORE &JACK)

0312 7990000000-E SP   9,200 LF  12.00 110400.00 8.85 81420.00 9.95 91540.00GENERIC SIGNAL ITEM (LF)
4 - 1-1/4" DUCT (TRENCH)



NOV 20, 2001 03:13 PM DURHAM

TIP NO I-3306B 8.1352601 10:00AM 11 /  13 001

FED AID NO NHF-40-4-(115)271 10.837 MI NOV 20 2001 C200242
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-40 FROM ORANGE CO LINE TO NC-147 (BUCK DEAN FREEWAY). 

GRANITE CONSTRUCTION
COMPANY

S. T. WOOTEN CORPORATION BLYTHE CONSTRUCTION, INC.

ROSWELL,  GA WILSON,  NC CHARLOTTE,  NC

0313 7990000000-E SP   41,000 LF  15.00 615000.00 8.85 362850.00 8.78 359980.00GENERIC SIGNAL ITEM (LF)
4 - 1-1/4" DUCT (UNDERGROUND)

0314 7990000000-E SP   4,000 LF  50.00 200000.00 18.18 72720.00 30.82 123280.00GENERIC SIGNAL ITEM (LF)
5" CONDUIT (DIRECTIONAL DRILL)

0315 7990000000-E SP   60,000 LF  5.90 354000.00 2.14 128400.00 2.72 163200.00GENERIC SIGNAL ITEM (LF)
FIBER OPTIC CABLE, 60 FIBER

0316 7990000000-E SP   3,800 LF  5.90 22420.00 1.09 4142.00 2.02 7676.00GENERIC SIGNAL ITEM (LF)
FIBER OPTIC DROP CABLE,       6 FIBER

STRUCTURE ITEMS

0317 8035000000-N 402 Lump Sum 60000.00 51850.00 25000.00REMV EXIST STR **********
(239+47.24 -LLT-)

0318 8035000000-N 402 Lump Sum 60000.00 54500.00 25000.00REMV EXIST STR **********
(239+64.78 -LRT-)

0319 8035000000-N 402 Lump Sum 70000.00 61800.00 20000.00REMV EXIST STR **********
(360+40.51 -LLT-)

0320 8035000000-N 402 Lump Sum 70000.00 61800.00 20000.00REMV EXIST STR **********
(361+71.96 -LRT-)

0321 8035000000-N 402 Lump Sum 60000.00 44100.00 15000.00REMV EXIST STR **********
(468+23.87 -LLT-)

0322 8035000000-N 402 Lump Sum 60000.00 44100.00 15000.00REMV EXIST STR **********
(468+40.38 -LRT-)

0323 8035000000-N 402 Lump Sum 50000.00 51500.00 10000.00REMV EXIST STR **********
(473+09.75 -LLT-)

0324 8035000000-N 402 Lump Sum 50000.00 51500.00 10000.00REMV EXIST STR **********
(473+31.18 -LRT-)

0325 8035000000-N 402 Lump Sum 55000.00 37600.00 10000.00REMV EXIST STR **********
(484+34.48 -LLT-)

0326 8035000000-N 402 Lump Sum 55000.00 37600.00 10000.00REMV EXIST STR **********
(484+51.90 -LRT-)

0327 8035000000-N 402 Lump Sum 80000.00 45000.00 15000.00REMV EXIST STR **********
(528+95.83 -LLT-)

0328 8035000000-N 402 Lump Sum 80000.00 47500.00 15000.00REMV EXIST STR **********
(529+07.12 -LRT-)

0329 8035000000-N 402 Lump Sum 80000.00 41400.00 15000.00REMV EXIST STR **********
(541+87.41 -LLT-)

0330 8091000000-N 410 Lump Sum 5000.00 37250.00 10000.00FND EXCAV B** STA *******
(1,360+40.51 -LLT-)

0331 8091000000-N 410 Lump Sum 1000.00 62000.00 5000.00FND EXCAV B** STA *******
(1,473+09.75 -LLT-)

0332 8091000000-N 410 Lump Sum 5000.00 37250.00 10000.00FND EXCAV B** STA *******
(2,360+40.51 -LLT-)

0333 8091000000-N 410 Lump Sum 1000.00 62000.00 5000.00FND EXCAV B** STA *******
(2,473+09.75 -LLT-)

0334 8105500000-E SP  161.67 LF  450.00 72751.50 331.50 53593.61 225.00 36375.75**'-**" DRILLD PIER IN SOIL
(3'-6")

0335 8105500000-E SP  71.8 LF  600.00 43080.00 365.50 26242.90 260.00 18668.00**'-**" DRILLD PIER IN SOIL
(4'-0")

0336 8105500000-E SP  48.3 LF  750.00 36225.00 396.00 19126.80 290.00 14007.00**'-**" DRILLD PIER IN SOIL
(4'-6")



NOV 20, 2001 03:13 PM DURHAM

TIP NO I-3306B 8.1352601 10:00AM 12 /  13 001

FED AID NO NHF-40-4-(115)271 10.837 MI NOV 20 2001 C200242
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-40 FROM ORANGE CO LINE TO NC-147 (BUCK DEAN FREEWAY). 

GRANITE CONSTRUCTION
COMPANY

S. T. WOOTEN CORPORATION BLYTHE CONSTRUCTION, INC.

ROSWELL,  GA WILSON,  NC CHARLOTTE,  NC

0337 8105600000-E SP   122 LF  1420.00 173240.00 1294.00 157868.00 1200.00 146400.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0338 8105600000-E SP   70 LF  1800.00 126000.00 1355.00 94850.00 1300.00 91000.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0339 8105600000-E SP   30 LF  2300.00 69000.00 1480.00 44400.00 1400.00 42000.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0340 8114000000-N SP   20 EA  425.00 8500.00 545.00 10900.00 500.00 10000.00SPT TESTING
0341 8147000000-E SP  48,147.7 SF  25.00 1203692.50 28.50 1372209.45 28.50 1372209.45REINF CONCRETE DECK SLAB
0342 8182000000-E 420 1,027.4 CY  500.00 513700.00 632.50 649830.50 471.00 483905.40CLASS A CONCRETE (BRIDGE)
0343 8210000000-N 422 Lump Sum 20000.00 31600.00 17000.00BRG APPR SLAB ***********

(239+47.24 -LLT-)
0344 8210000000-N 422 Lump Sum 20000.00 31600.00 17000.00BRG APPR SLAB ***********

(239+64.78 -LRT-)
0345 8210000000-N 422 Lump Sum 30000.00 48900.00 30000.00BRG APPR SLAB ***********

(360+40.51 -LLT-)
0346 8210000000-N 422 Lump Sum 30000.00 49200.00 30000.00BRG APPR SLAB ***********

(361+71.96 -LRT-)
0347 8210000000-N 422 Lump Sum 20000.00 36300.00 20000.00BRG APPR SLAB ***********

(468+23.87 -LLT-)
0348 8210000000-N 422 Lump Sum 20000.00 34100.00 20000.00BRG APPR SLAB ***********

(468+40.38 -LRT-)
0349 8210000000-N 422 Lump Sum 24000.00 31800.00 18000.00BRG APPR SLAB ***********

(473+09.75 -LLT-)
0350 8210000000-N 422 Lump Sum 24000.00 33000.00 20000.00BRG APPR SLAB ***********

(473+31.18 -LRT-)
0351 8210000000-N 422 Lump Sum 24000.00 31600.00 17000.00BRG APPR SLAB ***********

(484+34.48 -LLT)
0352 8210000000-N 422 Lump Sum 24000.00 31300.00 17000.00BRG APPR SLAB ***********

(484+51.90 -LRT-)
0353 8210000000-N 422 Lump Sum 28000.00 35000.00 25000.00BRG APPR SLAB ***********

(528+95.83 -LLT-)
0354 8210000000-N 422 Lump Sum 25000.00 32900.00 20000.00BRG APPR SLAB ***********

(529+07.12 -LRT-)
0355 8210000000-N 422 Lump Sum 30000.00 36800.00 28000.00BRG APPR SLAB ***********

(541+87.41 -LLT-)
0356 8217000000-E 425  206,545 LB  0.62 128057.90 0.54 111534.30 0.55 113599.75REINF STEEL (BRIDGE)
0357 8238000000-E SP   24,182 LB  1.20 29018.40 0.95 22972.90 1.00 24182.00SPIRAL COL REINF STL BRG
0358 8259000000-E 430 464.72 LF  104.00 48330.88 109.55 50910.08 150.00 69708.0036" PRESTR CONCRETE GIRDR
0359 8262000000-E 430 1,820.14 LF  120.00 218416.80 106.00 192934.84 160.00 291222.4045" PRESTR CONCRETE GIRDR
0360 8265000000-E 430 643.32 LF  160.00 102931.20 135.25 87009.03 180.00 115797.6054" PRESTR CONCRETE GIRDR
0361 8280000000-E 440 Lump Sum 645600.00 808000.00 1043300.00STRUCTURAL STEEL
0362 8364000000-E 450  2,177 LF  45.20 98400.40 32.55 70861.35 31.00 67487.00HP12X53 PILES
0363 8386000000-E 450  1,120 LF  73.00 81760.00 74.35 83272.00 62.00 69440.00PP18X0.50 STL PILE
0364 8503000000-E 460 2,824.5 LF  45.80 129362.10 47.00 132751.50 43.00 121453.50CONCRETE BARRIER RAIL
0365 8531000000-E 462  565 SY  49.10 27741.50 37.50 21187.50 45.00 25425.004" SLOPE PROTECTION
0366 8590000000-E 868  20 TON 95.00 1900.00 42.50 850.00 45.00 900.00PLAIN RIP RAP, CLASS **

(B)
0367 8650000000-N SP  Lump Sum 51200.00 17200.00 40000.00POT BEARINGS
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FED AID NO NHF-40-4-(115)271 10.837 MI NOV 20 2001 C200242
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-40 FROM ORANGE CO LINE TO NC-147 (BUCK DEAN FREEWAY). 

GRANITE CONSTRUCTION
COMPANY

S. T. WOOTEN CORPORATION BLYTHE CONSTRUCTION, INC.

ROSWELL,  GA WILSON,  NC CHARLOTTE,  NC

0368 8657000000-N SP  Lump Sum 72000.00 20000.00 40000.00ELASTOMERIC BEARINGS
0369 8685000000-E SP   3 SF  150.00 450.00 658.00 1974.00 600.00 1800.00EPOXY MORTAR REPAIR
0370 8692000000-N SP  Lump Sum 436000.00 670000.00 650000.00EVAZOTE JOINT SEALS
0371 8727000000-N SP  Lump Sum 35000.00 35000.00 30000.00ELEC CONDUIT SYS ********

(239+47.24 -LLT-)
0372 8727000000-N SP  Lump Sum 35000.00 35000.00 30000.00ELEC CONDUIT SYS ********

(360+40.51 -LLT-)
0373 8860000000-N SP  Lump Sum 40000.00 62750.00 50000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE AND REMOVAL OF
TEMP. ACCESS AT STATION 239+47.24 -LLT-

0374 8860000000-N SP  Lump Sum 80000.00 58000.00 70000.00GENERIC STRUCTURE ITEM (LS)
LATERAL LOAD TEST

0375 8867000000-E SP  80.59 LF  264.00 21275.76 577.00 46500.43 262.00 21114.58GENERIC STRUCTURE ITEM (LF)
CONCRETE TRANSITION BARRIER

0376 8867000000-E SP   72 LF  590.00 42480.00 117.50 8460.00 200.00 14400.00GENERIC STRUCTURE ITEM (LF)
SHAFT EXCAVATION IN ROCK (24")

0377 8867000000-E SP   72 LF  590.00 42480.00 230.00 16560.00 200.00 14400.00GENERIC STRUCTURE ITEM (LF)
SHAFT EXCAVATION NOT IN ROCK (24")

0378 8990000000-N SP   20,000 DOL 714.00 14280000.00 914.00 18280000.00 774.00 15480000.00CONTRACT TIME

 

    TOTAL 59070284.74 TOTAL 59833125.41 TOTAL 61841886.38CONTRACT TOTAL

 

    SUB-TOTAL 39015690.80 SUB-TOTAL 35277526.22 SUB-TOTAL 40729090.95ROADWAY ITEMS
    SUB-TOTAL 20054593.94 SUB-TOTAL 24555599.19 SUB-TOTAL 21112795.43STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  59070284.74GRANITE CONSTRUCTION COMPANY
     2  59833125.41S. T. WOOTEN CORPORATION
     3  61841886.38BLYTHE CONSTRUCTION, INC.
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FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

W. E. GARRISON COMPANY, INC. TRIANGLE GRADING & PAVING,
INC.

BLYTHE DEVELOPMENT COMPANY

GARNER,  NC BURLINGTON,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 192514.00 210000.00 216640.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 66600.00 108000.00 190000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 86275.00 210000.00 220000.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 5000.00 10000.00 4500.00 9000.00 5200.00 10400.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  46,800 CY  6.75 315900.00 6.65 311220.00 3.75 175500.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  9,000 CY  5.46 49140.00 10.00 90000.00 4.55 40950.00UNDERCUT EXCAVATION
0007 0070000000-E SP   2,000 CY  17.00 34000.00 18.00 36000.00 18.00 36000.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   2,000 SY  0.91 1820.00 1.75 3500.00 1.40 2800.00SOIL STABILIZATION FABRIC
0009 0080000000-E SP   500 TON 13.50 6750.00 18.00 9000.00 15.00 7500.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  84,500 CY  6.00 507000.00 5.00 422500.00 5.40 456300.00BORROW EXCAVATION
0011 0134000000-E 240  700 CY  5.97 4179.00 13.00 9100.00 2.50 1750.00DRAINAGE DITCH EXCAVATION
0012 0141000000-E 240  1,642 LF  1.82 2988.44 2.50 4105.00 2.50 4105.00BERM DITCH CONSTRUCTION
0013 0156000000-E SP   6,400 SY  1.68 10752.00 2.00 12800.00 3.20 20480.00REMOVAL OF EXT ASPHALT PVMT
0014 0192000000-N 260  10 HR  252.00 2520.00 225.00 2250.00 185.00 1850.00PROOF ROLLING
0015 0241000000-E SP   700 SY  39.50 27650.00 25.00 17500.00 26.80 18760.00GENERIC GRADING ITEM (SY)

ROCK PLATED EMBANKMENT
0016 0318000000-E 300  800 TON 18.25 14600.00 20.00 16000.00 17.00 13600.00FNDATION MATL, MINOR STRS
0017 0366000000-E 310  4,828 LF  18.82 90862.96 19.00 91732.00 19.00 91732.0015" RC PIPE CULV III
0018 0372000000-E 310  1,884 LF  23.11 43539.24 21.00 39564.00 22.00 41448.0018" RC PIPE CULV III
0019 0378000000-E 310  752 LF  31.60 23763.20 27.75 20868.00 26.00 19552.0024" RC PIPE CULV III
0020 0384000000-E 310  192 LF  40.70 7814.40 37.25 7152.00 34.00 6528.0030" RC PIPE CULV III
0021 0408000000-E 310  240 LF  92.42 22180.80 102.00 24480.00 76.00 18240.0054" RC PIPE CULV III
0022 0708000000-E 324  176 LF  21.50 3784.00 20.00 3520.00 22.00 3872.0015" BCCSP B 0.064"
0023 0714000000-E 324  204 LF  22.50 4590.00 21.75 4437.00 24.00 4896.0018" BCCSP B 0.064"
0024 0806000000-E 324  6 EA  167.66 1005.96 172.00 1032.00 235.00 1410.0015" BCCS ELB B 0.064"
0025 0807000000-E 324  4 EA  184.29 737.16 190.00 760.00 270.00 1080.0018" BCCS ELB B 0.064"
0026 1011000000-N 500 Lump Sum 168480.00 75000.00 119000.00FINE GRADING
0027 1044000000-E 501  18,000 SY  1.66 29880.00 1.65 29700.00 1.75 31500.00LIME TRTD SOIL (SLURRY)
0028 1066000000-E 501  200 TON 135.00 27000.00 186.00 37200.00 190.00 38000.00LIME FOR LIME TREATD SOIL
0029 1110000000-E 510  100 TON 15.00 1500.00 15.00 1500.00 15.00 1500.00STABILIZER AGGREGATE
0030 1121000000-E 520  15,000 TON 13.50 202500.00 13.50 202500.00 11.50 172500.00AGGREGATE BASE COURSE
0031 1154000000-E SP   1,400 TON 12.00 16800.00 15.00 21000.00 17.00 23800.00AGGREG FOR CEM TRTD BASE CRSE
0032 1165000000-E SP   500 TON 110.00 55000.00 119.00 59500.00 123.00 61500.00PORT CEM FOR CEM TRTD BASE CRSE
0033 1176000000-E 542  18,000 SY  1.53 27540.00 1.36 24480.00 1.40 25200.00**" SOIL CEMENT BASE

(7")
0034 1209000000-E 543  5,300 GAL 1.50 7950.00 1.10 5830.00 1.10 5830.00ASPHALT CURING SEAL
0035 1220000000-E 545  150 TON 20.00 3000.00 50.00 7500.00 17.00 2550.00INCIDENTAL STONE BASE
0036 1489000000-E SP   500 TON 32.00 16000.00 32.00 16000.00 34.00 17000.00ASP CONC BASE CRS B25.0B
0037 1498000000-E SP   10,900 TON 28.50 310650.00 28.50 310650.00 30.00 327000.00ASP CONC INTR CRS I19.0B
0038 1519000000-E SP   6,400 TON 29.00 185600.00 29.50 188800.00 32.00 204800.00ASP CONC SURF CRS S9.5B
0039 1560000000-E SP   950 TON 132.00 125400.00 132.00 125400.00 165.00 156750.00ASP FOR PLANT MIX  PG64-22
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FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

W. E. GARRISON COMPANY, INC. TRIANGLE GRADING & PAVING,
INC.

BLYTHE DEVELOPMENT COMPANY

GARNER,  NC BURLINGTON,  NC CHARLOTTE,  NC

0040 1693000000-E 654  20 TON 150.00 3000.00 150.00 3000.00 100.00 2000.00ASPH PM PAVEMENT REPAIR
0041 2000000000-N 806  53 EA  104.78 5553.34 150.00 7950.00 100.00 5300.00RIGHT OF WAY MARKERS
0042 2011000000-E 810  984 LF  7.45 7330.80 8.00 7872.00 12.00 11808.00PIPE REMOVAL
0043 2022000000-E 815  336 CY  5.00 1680.00 6.30 2116.80 15.00 5040.00SUBDRAIN EXCAVATION
0044 2033000000-E 815  252 CY  18.25 4599.00 34.65 8731.80 40.00 10080.00SUBDRAIN FINE AGGREGATE
0045 2044000000-E 815  1,500 LF  4.00 6000.00 6.00 9000.00 5.00 7500.006" PERF SUBDRN PIPE
0046 2055000000-E 815  45 EA  12.00 540.00 1.05 47.25 12.00 540.006" SUBDRN Y,T,OR L
0047 2066000000-N 815  3 EA  195.00 585.00 184.00 552.00 300.00 900.00CONC PAD SUBDRN OUTLET
0048 2077000000-E 815  18 LF  5.00 90.00 6.10 109.80 25.00 450.006" OUTLET PIPE (SUBDRNS)
0049 2220000000-E SP  5.2 CY  500.00 2600.00 750.00 3900.00 1200.00 6240.00REINFORCED ENDWALLS
0050 2264000000-E 840 0.51 CY  500.00 255.00 1200.00 612.00 925.00 471.75PIPE PLUGS
0051 2286000000-N 840  69 EA  1200.00 82800.00 875.00 60375.00 850.00 58650.00MASNRY DRAINAGE STRUCT
0052 2297000000-E 840 5.1 CY  650.00 3315.00 925.00 4717.50 700.00 3570.00MASNRY DRAINAGE STRUCT
0053 2308000000-E 840 13.33 LF  250.00 3332.50 161.00 2146.13 175.00 2332.75MASNRY DRAINAGE STRUCT
0054 2352000000-N 840  4 EA  248.00 992.00 246.00 984.00 300.00 1200.00FRAME W/GRATE 840.***** STD

(840.16)
0055 2363000000-N 840  37 EA  248.00 9176.00 287.00 10619.00 275.00 10175.00FRAME W/2GRTS 840.***** STD

(840.24)
0056 2374000000-N 840  5 EA  248.00 1240.00 325.00 1625.00 315.00 1575.00FRAME-GRT-HD 840.03 **

(E)
0057 2374000000-N 840  8 EA  248.00 1984.00 325.00 2600.00 315.00 2520.00FRAME-GRT-HD 840.03 **

(F)
0058 2374000000-N 840  13 EA  248.00 3224.00 325.00 4225.00 315.00 4095.00FRAME-GRT-HD 840.03 **

(G)
0059 2396000000-N 840  2 EA  178.00 356.00 220.00 440.00 225.00 450.00FRAME W/COVER STD 840.54
0060 2440000000-N 840  5 EA  175.00 875.00 237.00 1185.00 325.00 1625.00CONC APRON FOR CATCH BASIN
0061 2451000000-N 840  4 EA  250.00 1000.00 368.00 1472.00 325.00 1300.00CONC APRON FOR DROP INLET
0062 2500000000-E 842  110 CY  500.00 55000.00 423.64 46600.40 550.00 60500.00CONCRETE RETAINING WALLS
0063 2542000000-E 846  3,100 LF  7.35 22785.00 8.00 24800.00 9.00 27900.001'-6"CONC CURB & GUTTER
0064 2549000000-E 846  10,600 LF  9.25 98050.00 9.00 95400.00 10.00 106000.002'-6"CONC CURB & GUTTER
0065 2598000000-E 848  300 SY  36.00 10800.00 43.00 12900.00 50.00 15000.00CONCRETE WHEELCHAIR RAMP
0066 2612000000-E 848  80 SY  40.00 3200.00 45.00 3600.00 36.00 2880.006" CONCRETE DRIVEWAY
0067 2619000000-E 850  50 SY  32.00 1600.00 50.00 2500.00 56.00 2800.004" CONCRETE PAVED DITCH
0068 2655000000-E 852  530 SY  38.00 20140.00 40.00 21200.00 30.00 15900.005" MONO CONC ISLDS (KEY IN)
0069 2830000000-N 858  4 EA  350.00 1400.00 400.00 1600.00 330.00 1320.00ADJ MANHOLES
0070 2845000000-N 858  8 EA  280.00 2240.00 400.00 3200.00 175.00 1400.00ADJ METER OR VALVE BOXES
0071 2905000000-N 859  1 EA  1000.00 1000.00 950.00 950.00 850.00 850.00CONVERT DI TO JB
0072 3030000000-E 862 3,062.5 LF  9.00 27562.50 9.00 27562.50 8.40 25725.00STL BM GUARDRAIL
0073 3045000000-E 862  75 LF  11.50 862.50 9.50 712.50 11.00 825.00SBGR SHOP CURVED
0074 3150000000-N 862  5 EA  25.00 125.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0075 3195000000-N 862  1 EA  250.00 250.00 350.00 350.00 400.00 400.00GR ANCHOR TYPE AT-1
0076 3210000000-N 862  1 EA  290.00 290.00 500.00 500.00 450.00 450.00GR ANCHOR TYPE CAT-1
0077 3270000000-N SP   8 EA  1650.00 13200.00 1600.00 12800.00 1700.00 13600.00GR ANCHOR TYPE 350



NOV 20, 2001 03:13 PM DURHAM

TIP NO U-2831A 9.8059062 10:00AM 3 /  24 002

FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

W. E. GARRISON COMPANY, INC. TRIANGLE GRADING & PAVING,
INC.

BLYTHE DEVELOPMENT COMPANY

GARNER,  NC BURLINGTON,  NC CHARLOTTE,  NC

0078 3360000000-E 863 687.5 LF  1.00 687.50 1.00 687.50 1.00 687.50REMOVE EXISTING GUARDRAIL
0079 3628000000-E 868  230 TON 35.00 8050.00 35.00 8050.00 25.00 5750.00PLAIN RIP RAP, CLASS I
0080 3649000000-E 868  110 TON 28.00 3080.00 35.00 3850.00 23.00 2530.00PLAIN RIP RAP, CLASS B
0081 3656000000-E 868  1,970 SY  1.25 2462.50 2.00 3940.00 1.75 3447.50FILTER FABRIC FOR DRAINGE
0082 4400000000-E SP   1,673 SF  8.00 13384.00 12.00 20076.00 10.00 16730.00WORK ZONE SIGNS (FIXED)
0083 4405000000-E SP   192 SF  10.00 1920.00 12.00 2304.00 14.00 2688.00WORK ZONE SIGNS (PORTABLE
0084 4410000000-E SP   267 SF  11.00 2937.00 12.00 3204.00 14.00 3738.00WORK ZONE SIGNS (BARRICDE
0085 4425000000-N 1125  6 EA  25.00 150.00 25.00 150.00 16.00 96.00WARNING FLAGS
0086 4430000000-N 1130  130 EA  45.00 5850.00 55.00 7150.00 55.00 7150.00DRUMS
0087 4435000000-N 1135  80 EA  20.00 1600.00 30.00 2400.00 12.00 960.00CONES
0088 4445000000-E SP   500 LF  15.00 7500.00 12.00 6000.00 20.00 10000.00BARRICADES (TYPE III)
0089 4450000000-N 1150  1,800 HR  20.00 36000.00 14.00 25200.00 18.00 32400.00FLAGGER
0090 4460000000-N 1155  2 EA  266.00 532.00 600.00 1200.00 375.00 750.00WARNING LIGHTS (TYPE B)
0091 4510000000-N SP   36 HR  60.00 2160.00 50.00 1800.00 40.00 1440.00POLICE
0092 4650000000-N 1251  510 EA  3.50 1785.00 3.50 1785.00 3.50 1785.00TEMP RAISED PVMT MRKS
0093 4685000000-E 1205  11,500 LF  0.42 4830.00 0.42 4830.00 0.45 5175.00THERMO PVT MKG LINES 4"90
0094 4686000000-E 1205  29,705 LF  0.45 13367.25 0.45 13367.25 0.45 13367.25THERMO PVT MKG LINES 4"120
0095 4695000000-E 1205  850 LF  0.71 603.50 0.71 603.50 0.70 595.008"WIDE THERMO 90 MILS
0096 4710000000-E 1205  275 LF  4.35 1196.25 4.35 1196.25 4.35 1196.2524"WIDE THERMO 120 MILS
0097 4725000000-E 1205  38 EA  74.00 2812.00 74.00 2812.00 74.00 2812.00THERMO PVT SYMBOL 90MILS
0098 4810000000-E 1205  100,290 LF  0.19 19055.10 0.19 19055.10 0.20 20058.00PAINT PVMT MARKINGS 4"
0099 4820000000-E 1205  1,700 LF  0.35 595.00 0.35 595.00 0.35 595.00PAINT PVMT MARKINGS 8"
0100 4835000000-E 1205  550 LF  1.25 687.50 1.25 687.50 1.25 687.50PAINT PVT MKG LINES 24"
0101 4845000000-N 1205  76 EA  35.00 2660.00 35.00 2660.00 35.00 2660.00PAINT PVT MKG SYMBOL
0102 4850000000-E 1205  2,800 LF  0.65 1820.00 0.65 1820.00 0.65 1820.00LINE REMOVAL 4" WIDE
0103 4900000000-N 1252  465 EA  3.50 1627.50 3.50 1627.50 3.50 1627.50PERM RAISED PVMT MARKERS
0104 5255000000-N 1412 Lump Sum 3000.00 5000.00 40000.00PORTABLE LIGHTING
0105 5300000000-E 1505  190 TON 20.00 3800.00 25.00 4750.00 18.00 3420.00FND CONDIT MAT CL *******

(IV)
0106 5306000000-E 1505  190 TON 20.00 3800.00 25.00 4750.00 18.00 3420.00BEDDING MATL, CL ********

(II)
0107 5318000000-E 1505  55 TON 160.00 8800.00 125.00 6875.00 135.00 7425.00PVMT REPAIR UTILITY WORK
0108 5330000000-E 1510  82 LF  21.50 1763.00 18.80 1541.60 19.00 1558.006" DI WATER PIPE CL ********

(50)
0109 5342000000-E 1510  622 LF  34.00 21148.00 31.00 19282.00 28.00 17416.0012"DI WATER PIPE ********

(50)
0110 5396000000-E 1510  145 LF  61.00 8845.00 39.00 5655.00 35.00 5075.00**"DI RES JT H20 P CL *******

(12",CL 50)
0111 5402000000-E SP   860 LB  3.00 2580.00 5.25 4515.00 8.00 6880.00DI RES JT FITTNS

(250# MIN WP)
0112 5480000000-E 1510  4,790 LB  3.25 15567.50 4.25 20357.50 6.00 28740.00DI H2O FITTINGS 250# MIN
0113 5492000000-E SP   35 LF  15.50 542.50 11.75 411.25 11.00 385.003/4"PE WAT TUBN SDR9 ****

(200)
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GARNER,  NC BURLINGTON,  NC CHARLOTTE,  NC

0114 5498000000-E SP   532 LF  16.30 8671.60 15.75 8379.00 14.00 7448.00***"PE WAT TUBING SDR9 ****
(2",200)

0115 5504000000-E 1510  1 EA  196.00 196.00 184.00 184.00 175.00 175.00***" CORPORATION STOP
(2")

0116 5510000000-E 1510  3 EA  135.50 406.50 111.00 333.00 110.00 330.003/4" CORPORATION STOP
0117 5540000000-E 1510  2 EA  1070.00 2140.00 580.00 1160.00 600.00 1200.006" GATE V&VB 200# WP

(200MPA WP)
0118 5558000000-E 1510  1 EA  1697.00 1697.00 1160.00 1160.00 1300.00 1300.0012" GATE V&VB *****WP

(200MPA WP)
0119 5582000000-E 1510  1 EA  361.00 361.00 287.00 287.00 1070.00 1070.00**"X **" TAPPING SADDLE

(12" X 2")
0120 5582000000-E 1510  2 EA  348.00 696.00 287.00 574.00 900.00 1800.00**"X **" TAPPING SADDLE

(12" X 3/4")
0121 5582000000-E 1510  1 EA  287.00 287.00 75.00 75.00 440.00 440.00**"X **" TAPPING SADDLE

(2" X 3/4")
0122 5648000000-N 1510  1 EA  225.00 225.00 305.00 305.00 1000.00 1000.00RELOCATE EXIST WAT METER
0123 5672000000-N 1510  3 EA  893.00 2679.00 725.00 2175.00 720.00 2160.00RELOCATE EXIST FIRE HYD
0124 5696000000-E 1520 1,322.63 LF  22.00 29097.86 19.25 25460.63 14.00 18516.828" PVC SEWER PIPE, SDR **

(35)
0125 5714000000-E 1520 182.24 LF  36.00 6560.64 45.00 8200.80 28.00 5102.72**"DI SEWR PIPE CL *****

(12", CL 51)
0126 5714000000-E 1520 174.17 LF  28.55 4972.55 25.75 4484.88 22.00 3831.74**"DI SEWR PIPE CL *****

(8", CL 50)
0127 5714000000-E 1520  275 LF  28.50 7837.50 28.50 7837.50 22.00 6050.00**"DI SEWR PIPE CL *****

(8", CL 51)
0128 5774000000-E 1525  8 EA  1373.00 10984.00 1050.00 8400.00 1250.00 10000.00**'DIA PC SS MH 0-6'

(4')
0129 5774000000-E 1525  2 EA  1575.00 3150.00 1530.00 3060.00 2050.00 4100.00**'DIA PC SS MH 0-6'

(5')
0130 5780000000-E 1525 26.64 LF  323.00 8604.72 131.00 3489.84 205.00 5461.20PC CONC MH WALL *'D 6'+

(4')
0131 5780000000-E 1525 13.5 LF  347.00 4684.50 154.00 2079.00 270.00 3645.00PC CONC MH WALL *'D 6'+

(5')
0132 5786000000-E 1525 9.39 LF  284.00 2666.76 187.00 1755.93 210.00 1971.90SS MH OUTSIDE DROP ASSMBL
0133 5816000000-N 1530  4 EA  1500.00 6000.00 735.00 2940.00 440.00 1760.00BRK DN,PLUG & FILL UT MH
0134 5822000000-N 1530  1 EA  1200.00 1200.00 2225.00 2225.00 700.00 700.00BREAK DOWN & REBUILD MH
0135 5882000000-N SP   1 EA  1800.00 1800.00 2100.00 2100.00 2300.00 2300.00GENERIC UTILITY ITEM (EA)

5' DIA PC CONC SEWER MANHOLE WITH A VENT, 0-6'
DEPTH

0136 5882000000-N SP   4 EA  418.00 1672.00 180.00 720.00 350.00 1400.00GENERIC UTILITY ITEM (EA)
WATERTIGHT MANHOLE RING &     COVER

0137 5888000000-E SP   140 LF  35.00 4900.00 15.00 2100.00 16.00 2240.00GENERIC UTILITY ITEM (LF)
LOWER EXISTING 12" DI WATER LINE IN PLACE

0138 5888000000-E SP   5 LF  347.00 1735.00 165.00 825.00 300.00 1500.00GENERIC UTILITY ITEM (LF)
PRECAST CONC MANHOLE WALL (VENTED), 5' DIA,OVER
6' HT

0139 6000000000-E 1605  7,400 LF  2.04 15096.00 3.00 22200.00 1.80 13320.00TEMPORARY SILT FENCE
0140 6006000000-E 1610  1,000 TON 30.00 30000.00 40.00 40000.00 24.50 24500.00EROS CONTRL STONE CL A
0141 6009000000-E 1610  3,000 TON 28.00 84000.00 40.00 120000.00 24.50 73500.00EROS CONTRL STONE CL B
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0142 6012000000-E 1610  1,400 TON 20.00 28000.00 40.00 56000.00 24.50 34300.00SEDIMENT CONTROL STONE
0143 6015000000-E 1615 29.5 ACR 400.00 11800.00 400.00 11800.00 440.00 12980.00TEMPORARY MULCHING
0144 6018000000-E 1620  1,300 LB  2.90 3770.00 1.85 2405.00 3.00 3900.00SEED FOR TEMP SEEDING
0145 6021000000-E 1620 5.25 TON 580.00 3045.00 600.00 3150.00 600.00 3150.00FERT FOR TEMP SEEDING
0146 6024000000-E 1622  425 LF  10.00 4250.00 12.00 5100.00 13.00 5525.00TEMPORARY SLOPE DRAINS
0147 6027000000-N 1622  12 EA  100.00 1200.00 175.00 2100.00 170.00 2040.00INLET PROTCN @ SLOPE DRNS
0148 6030000000-E 1630  10,000 CY  3.00 30000.00 5.50 55000.00 5.50 55000.00SILT EXCAVATION
0149 6033000000-E 1631  3,700 SY  1.40 5180.00 1.45 5365.00 1.40 5180.00SYNTHETIC ROVING
0150 6036000000-E 1631  1,900 SY  1.50 2850.00 1.45 2755.00 1.60 3040.00MATTING FOR EROS CONTROL
0151 6042000000-E 1632  1,700 LF  1.46 2482.00 2.50 4250.00 2.20 3740.001/4" HARDWARE CLOTH
0152 6069000000-E 1638  625 CY  11.00 6875.00 10.00 6250.00 11.00 6875.00STILLING BASINS
0153 6084000000-E 1660 34.5 ACR 1020.00 35190.00 1260.00 43470.00 1175.00 40537.50SEEDING AND MULCHING
0154 6087000000-E 1660 17.5 ACR 60.00 1050.00 45.00 787.50 60.00 1050.00MOWING
0155 6090000000-E 1661  350 LB  6.00 2100.00 6.00 2100.00 6.50 2275.00SEED FOR REPAIR SEEDING
0156 6093000000-E 1661 0.5 TON 800.00 400.00 900.00 450.00 850.00 425.00FERT FOR REPAIR SEEDING
0157 6096000000-E 1662  850 LB  1.90 1615.00 1.70 1445.00 2.20 1870.00SEED FOR SUPP SEEDING
0158 6102000000-E 1663  1,500 SY  5.00 7500.00 5.50 8250.00 5.00 7500.00SODDING
0159 6105000000-E 1663  55 M/G 70.00 3850.00 90.00 4950.00 70.00 3850.00WATER
0160 6108000000-E 1665 25.75 TON 260.00 6695.00 250.00 6437.50 270.00 6952.50FERTILIZER TOPDRESSING
0161 6111000000-E SP   400 LF  20.00 8000.00 23.00 9200.00 15.00 6000.00IMPERVIOUS DIKE
0162 6114000000-N SP   5 HR  100.00 500.00 45.00 225.00 100.00 500.00SPECIALIZED HAND MOWING
0163 6117000000-N SP   16 EA  251.00 4016.00 1.00 16.00 1.00 16.00RESPONSE FOR EROS CONTROL
0164 6120000000-E SP   160 CY  25.00 4000.00 14.60 2336.00 22.00 3520.00CULVERT DIVERSION CHANNEL
0165 6123000000-E 1670  7 ACR 650.00 4550.00 470.00 3290.00 675.00 4725.00REFORESTATION
0166 7060000000-E SP   1,570 LF  2.20 3454.00 2.20 3454.00 2.20 3454.00SIGNAL CABLE
0167 7120000000-E SP   10 EA  952.00 9520.00 952.00 9520.00 952.00 9520.00VEHICLE SIGNAL HD (12", 3 SECT)
0168 7144000000-E SP   4 EA  1462.00 5848.00 1462.00 5848.00 1462.00 5848.00VEHICLE SIGNAL HD (12", 5 SECT)
0169 7252000000-E SP   90 LF  8.80 792.00 8.80 792.00 8.80 792.00MESSENGER CABLE (1/4")
0170 7276000000-E SP   480 LF  18.40 8832.00 18.40 8832.00 18.40 8832.00JACK & BORE
0171 7279000000-E SP   2,545 LF  0.45 1145.25 0.45 1145.25 0.45 1145.25TRACER WIRE
0172 7300000000-E SP   4,050 LF  6.25 25312.50 6.25 25312.50 6.25 25312.50TRENCHING (UNPAVED)
0173 7324000000-N SP   18 EA  290.00 5220.00 290.00 5220.00 290.00 5220.00JUNCTION BOX (STANDARD SIZE)
0174 7336000000-N SP   7 EA  885.00 6195.00 885.00 6195.00 885.00 6195.00JUNCTION BOX (OVER-SIZED)
0175 7372000000-N SP   3 EA  448.00 1344.00 448.00 1344.00 448.00 1344.00GUY ASSEMBLY
0176 7384000000-E SP   1 EA  395.00 395.00 395.50 395.50 395.50 395.50***" RISER WITH **************

(2",HEAT SHRINK TUBING)
0177 7444000000-E SP   1,900 LF  4.96 9424.00 4.96 9424.00 5.00 9500.00INDUCTIVE LOOP SAWCUT
0178 7456000000-E SP   2,780 LF  0.95 2641.00 0.95 2641.00 0.95 2641.00LEAD-IN CABLE
0179 7516000000-E SP   2,635 LF  2.65 6982.75 2.65 6982.75 2.65 6982.75COMMUNICATIONS CABLE (** FIBER)

(12)
0180 7552000000-N SP   4 EA  1060.00 4240.00 1060.00 4240.00 1060.00 4240.00INTERCONNECT CENTER
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0181 7564000000-N SP   4 EA  2416.00 9664.00 2416.00 9664.00 2416.00 9664.00FIBER-OPTIC TRANSCEIVER
0182 7566000000-N SP   7 EA  235.00 1645.00 235.00 1645.00 235.00 1645.00DELINEATOR MARKER
0183 7588000000-N SP   7 EA  3470.00 24290.00 3470.00 24290.00 3470.00 24290.00SGL MAST ARM WITH METAL POLE
0184 7612000000-N SP   7 EA  2450.00 17150.00 2450.00 17150.00 2450.00 17150.00METAL SIGNAL POLE FOUNDATION
0185 7684000000-N SP   2 EA  1085.00 2170.00 1085.00 2170.00 1085.00 2170.00SIGNAL CABINET FOUNDATION
0186 7720000000-N SP   2 EA  9495.00 18990.00 9495.00 18990.00 9495.00 18990.00CONTLR WITH CBNT, 170E BASE MTD
0187 7744000000-N SP   8 EA  225.00 1800.00 136.00 1088.00 136.00 1088.00DETECTOR CHANNEL (TYPE 170)

CULVERT ITEMS

0188 8126000000-N 414 Lump Sum 15120.00 15000.00 13000.00CULV EXCAV @ ************
(67+18.00-L-)

0189 8126000000-N 414 Lump Sum 7465.00 16700.00 6000.00CULV EXCAV @ ************
(88+64.00-L-)

0190 8133000000-E 414  323 TON 33.25 10739.75 30.00 9690.00 35.00 11305.00FND CONDIT MAT, BOX CULV
0191 8196000000-E 420 525.4 CY  380.00 199652.00 265.00 139231.00 370.00 194398.00CLASS A CONCRETE (CULV)
0192 8245000000-E 425  97,087 LB  0.70 67960.90 0.46 44660.02 0.75 72815.25REINF STEEL (CULVERT)

 

    TOTAL 4203727.68 TOTAL 4270140.23 TOTAL 4336620.63CONTRACT TOTAL

 

    SUB-TOTAL 3902790.03 SUB-TOTAL 4044859.21 SUB-TOTAL 4039102.38ROADWAY ITEMS
    SUB-TOTAL 300937.65 SUB-TOTAL 225281.02 SUB-TOTAL 297518.25CULVERT ITEMS
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LYNCHBURG,  VA CHARLOTTE,  NC RALEIGH,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 220000.00 210000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 75000.00 110000.00 56000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 166800.00 350000.00 112800.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 5200.00 10400.00 5000.00 10000.00 7000.00 14000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  46,800 CY  4.20 196560.00 5.00 234000.00 3.75 175500.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  9,000 CY  6.50 58500.00 10.00 90000.00 8.35 75150.00UNDERCUT EXCAVATION
0007 0070000000-E SP   2,000 CY  18.50 37000.00 23.00 46000.00 24.00 48000.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   2,000 SY  2.00 4000.00 1.75 3500.00 1.00 2000.00SOIL STABILIZATION FABRIC
0009 0080000000-E SP   500 TON 16.00 8000.00 13.00 6500.00 11.00 5500.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  84,500 CY  7.30 616850.00 4.00 338000.00 5.85 494325.00BORROW EXCAVATION
0011 0134000000-E 240  700 CY  5.25 3675.00 6.25 4375.00 4.00 2800.00DRAINAGE DITCH EXCAVATION
0012 0141000000-E 240  1,642 LF  3.50 5747.00 1.25 2052.50 1.25 2052.50BERM DITCH CONSTRUCTION
0013 0156000000-E SP   6,400 SY  1.75 11200.00 2.50 16000.00 2.50 16000.00REMOVAL OF EXT ASPHALT PVMT
0014 0192000000-N 260  10 HR  300.00 3000.00 115.00 1150.00 155.00 1550.00PROOF ROLLING
0015 0241000000-E SP   700 SY  42.00 29400.00 30.00 21000.00 50.00 35000.00GENERIC GRADING ITEM (SY)

ROCK PLATED EMBANKMENT
0016 0318000000-E 300  800 TON 22.00 17600.00 25.00 20000.00 18.00 14400.00FNDATION MATL, MINOR STRS
0017 0366000000-E 310  4,828 LF  21.00 101388.00 22.00 106216.00 28.00 135184.0015" RC PIPE CULV III
0018 0372000000-E 310  1,884 LF  25.00 47100.00 23.00 43332.00 30.00 56520.0018" RC PIPE CULV III
0019 0378000000-E 310  752 LF  34.00 25568.00 27.00 20304.00 38.50 28952.0024" RC PIPE CULV III
0020 0384000000-E 310  192 LF  45.00 8640.00 35.00 6720.00 44.00 8448.0030" RC PIPE CULV III
0021 0408000000-E 310  240 LF  99.00 23760.00 90.00 21600.00 90.00 21600.0054" RC PIPE CULV III
0022 0708000000-E 324  176 LF  29.00 5104.00 24.00 4224.00 29.85 5253.6015" BCCSP B 0.064"
0023 0714000000-E 324  204 LF  35.00 7140.00 28.00 5712.00 32.85 6701.4018" BCCSP B 0.064"
0024 0806000000-E 324  6 EA  140.00 840.00 275.00 1650.00 210.00 1260.0015" BCCS ELB B 0.064"
0025 0807000000-E 324  4 EA  151.00 604.00 300.00 1200.00 210.00 840.0018" BCCS ELB B 0.064"
0026 1011000000-N 500 Lump Sum 26000.00 126000.00 130050.00FINE GRADING
0027 1044000000-E 501  18,000 SY  1.90 34200.00 1.90 34200.00 2.05 36900.00LIME TRTD SOIL (SLURRY)
0028 1066000000-E 501  200 TON 135.00 27000.00 135.00 27000.00 145.00 29000.00LIME FOR LIME TREATD SOIL
0029 1110000000-E 510  100 TON 21.00 2100.00 16.30 1630.00 17.00 1700.00STABILIZER AGGREGATE
0030 1121000000-E 520  15,000 TON 13.50 202500.00 14.50 217500.00 13.75 206250.00AGGREGATE BASE COURSE
0031 1154000000-E SP   1,400 TON 15.00 21000.00 15.00 21000.00 12.90 18060.00AGGREG FOR CEM TRTD BASE CRSE
0032 1165000000-E SP   500 TON 100.00 50000.00 100.00 50000.00 107.50 53750.00PORT CEM FOR CEM TRTD BASE CRSE
0033 1176000000-E 542  18,000 SY  1.90 34200.00 1.90 34200.00 2.15 38700.00**" SOIL CEMENT BASE

(7")
0034 1209000000-E 543  5,300 GAL 1.60 8480.00 1.00 5300.00 1.75 9275.00ASPHALT CURING SEAL
0035 1220000000-E 545  150 TON 20.00 3000.00 17.00 2550.00 22.00 3300.00INCIDENTAL STONE BASE
0036 1489000000-E SP   500 TON 33.00 16500.00 32.00 16000.00 31.00 15500.00ASP CONC BASE CRS B25.0B
0037 1498000000-E SP   10,900 TON 29.00 316100.00 28.50 310650.00 27.50 299750.00ASP CONC INTR CRS I19.0B
0038 1519000000-E SP   6,400 TON 30.00 192000.00 29.50 188800.00 28.50 182400.00ASP CONC SURF CRS S9.5B
0039 1560000000-E SP   950 TON 150.00 142500.00 132.00 125400.00 132.00 125400.00ASP FOR PLANT MIX  PG64-22
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0040 1693000000-E 654  20 TON 300.00 6000.00 85.00 1700.00 120.00 2400.00ASPH PM PAVEMENT REPAIR
0041 2000000000-N 806  53 EA  75.00 3975.00 150.00 7950.00 165.00 8745.00RIGHT OF WAY MARKERS
0042 2011000000-E 810  984 LF  13.00 12792.00 9.00 8856.00 10.00 9840.00PIPE REMOVAL
0043 2022000000-E 815  336 CY  9.00 3024.00 7.50 2520.00 9.25 3108.00SUBDRAIN EXCAVATION
0044 2033000000-E 815  252 CY  33.00 8316.00 35.00 8820.00 33.25 8379.00SUBDRAIN FINE AGGREGATE
0045 2044000000-E 815  1,500 LF  6.00 9000.00 4.00 6000.00 5.90 8850.006" PERF SUBDRN PIPE
0046 2055000000-E 815  45 EA  0.55 24.75 10.00 450.00 18.55 834.756" SUBDRN Y,T,OR L
0047 2066000000-N 815  3 EA  168.00 504.00 225.00 675.00 170.00 510.00CONC PAD SUBDRN OUTLET
0048 2077000000-E 815  18 LF  5.80 104.40 15.00 270.00 5.90 106.206" OUTLET PIPE (SUBDRNS)
0049 2220000000-E SP  5.2 CY  660.00 3432.00 800.00 4160.00 535.00 2782.00REINFORCED ENDWALLS
0050 2264000000-E 840 0.51 CY  660.00 336.60 765.00 390.15 1350.00 688.50PIPE PLUGS
0051 2286000000-N 840  69 EA  1155.00 79695.00 1200.00 82800.00 1550.00 106950.00MASNRY DRAINAGE STRUCT
0052 2297000000-E 840 5.1 CY  550.00 2805.00 850.00 4335.00 1325.00 6757.50MASNRY DRAINAGE STRUCT
0053 2308000000-E 840 13.33 LF  500.00 6665.00 225.00 2999.25 500.00 6665.00MASNRY DRAINAGE STRUCT
0054 2352000000-N 840  4 EA  495.00 1980.00 400.00 1600.00 430.00 1720.00FRAME W/GRATE 840.***** STD

(840.16)
0055 2363000000-N 840  37 EA  495.00 18315.00 400.00 14800.00 860.00 31820.00FRAME W/2GRTS 840.***** STD

(840.24)
0056 2374000000-N 840  5 EA  495.00 2475.00 425.00 2125.00 450.00 2250.00FRAME-GRT-HD 840.03 **

(E)
0057 2374000000-N 840  8 EA  495.00 3960.00 425.00 3400.00 375.00 3000.00FRAME-GRT-HD 840.03 **

(F)
0058 2374000000-N 840  13 EA  495.00 6435.00 425.00 5525.00 430.00 5590.00FRAME-GRT-HD 840.03 **

(G)
0059 2396000000-N 840  2 EA  495.00 990.00 350.00 700.00 535.00 1070.00FRAME W/COVER STD 840.54
0060 2440000000-N 840  5 EA  550.00 2750.00 600.00 3000.00 375.00 1875.00CONC APRON FOR CATCH BASIN
0061 2451000000-N 840  4 EA  1100.00 4400.00 600.00 2400.00 375.00 1500.00CONC APRON FOR DROP INLET
0062 2500000000-E 842  110 CY  550.00 60500.00 340.00 37400.00 450.00 49500.00CONCRETE RETAINING WALLS
0063 2542000000-E 846  3,100 LF  8.50 26350.00 7.70 23870.00 8.75 27125.001'-6"CONC CURB & GUTTER
0064 2549000000-E 846  10,600 LF  10.00 106000.00 9.13 96778.00 10.25 108650.002'-6"CONC CURB & GUTTER
0065 2598000000-E 848  300 SY  34.70 10410.00 31.50 9450.00 25.00 7500.00CONCRETE WHEELCHAIR RAMP
0066 2612000000-E 848  80 SY  49.50 3960.00 45.00 3600.00 28.75 2300.006" CONCRETE DRIVEWAY
0067 2619000000-E 850  50 SY  66.00 3300.00 60.00 3000.00 22.50 1125.004" CONCRETE PAVED DITCH
0068 2655000000-E 852  530 SY  49.50 26235.00 45.00 23850.00 35.00 18550.005" MONO CONC ISLDS (KEY IN)
0069 2830000000-N 858  4 EA  1000.00 4000.00 450.00 1800.00 525.00 2100.00ADJ MANHOLES
0070 2845000000-N 858  8 EA  500.00 4000.00 325.00 2600.00 325.00 2600.00ADJ METER OR VALVE BOXES
0071 2905000000-N 859  1 EA  1155.00 1155.00 1000.00 1000.00 1130.00 1130.00CONVERT DI TO JB
0072 3030000000-E 862 3,062.5 LF  9.50 29093.75 9.25 28328.13 10.25 31390.63STL BM GUARDRAIL
0073 3045000000-E 862  75 LF  11.00 825.00 11.00 825.00 11.85 888.75SBGR SHOP CURVED
0074 3150000000-N 862  5 EA  42.00 210.00 30.00 150.00 32.00 160.00ADDIT GUARDRAIL POSTS
0075 3195000000-N 862  1 EA  255.00 255.00 400.00 400.00 430.00 430.00GR ANCHOR TYPE AT-1
0076 3210000000-N 862  1 EA  300.00 300.00 450.00 450.00 480.00 480.00GR ANCHOR TYPE CAT-1
0077 3270000000-N SP   8 EA  1680.00 13440.00 1600.00 12800.00 1800.00 14400.00GR ANCHOR TYPE 350
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ENGLISH CONSTRUCTION CO.,
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BLYTHE CONSTRUCTION, INC. NELLO L. TEER COMPANY

LYNCHBURG,  VA CHARLOTTE,  NC RALEIGH,  NC

0078 3360000000-E 863 687.5 LF  1.50 1031.25 1.00 687.50 1.05 721.88REMOVE EXISTING GUARDRAIL
0079 3628000000-E 868  230 TON 31.00 7130.00 35.00 8050.00 38.00 8740.00PLAIN RIP RAP, CLASS I
0080 3649000000-E 868  110 TON 31.00 3410.00 35.00 3850.00 43.00 4730.00PLAIN RIP RAP, CLASS B
0081 3656000000-E 868  1,970 SY  2.00 3940.00 2.00 3940.00 3.00 5910.00FILTER FABRIC FOR DRAINGE
0082 4400000000-E SP   1,673 SF  10.50 17566.50 6.55 10958.15 7.25 12129.25WORK ZONE SIGNS (FIXED)
0083 4405000000-E SP   192 SF  14.00 2688.00 6.20 1190.40 11.85 2275.20WORK ZONE SIGNS (PORTABLE
0084 4410000000-E SP   267 SF  10.50 2803.50 8.00 2136.00 10.00 2670.00WORK ZONE SIGNS (BARRICDE
0085 4425000000-N 1125  6 EA  250.00 1500.00 4.00 24.00 5.50 33.00WARNING FLAGS
0086 4430000000-N 1130  130 EA  75.00 9750.00 50.00 6500.00 60.00 7800.00DRUMS
0087 4435000000-N 1135  80 EA  55.00 4400.00 20.00 1600.00 22.00 1760.00CONES
0088 4445000000-E SP   500 LF  15.00 7500.00 15.00 7500.00 27.00 13500.00BARRICADES (TYPE III)
0089 4450000000-N 1150  1,800 HR  15.00 27000.00 20.00 36000.00 17.00 30600.00FLAGGER
0090 4460000000-N 1155  2 EA  250.00 500.00 110.00 220.00 76.00 152.00WARNING LIGHTS (TYPE B)
0091 4510000000-N SP   36 HR  60.00 2160.00 30.00 1080.00 55.00 1980.00POLICE
0092 4650000000-N 1251  510 EA  3.70 1887.00 3.50 1785.00 3.85 1963.50TEMP RAISED PVMT MRKS
0093 4685000000-E 1205  11,500 LF  0.45 5175.00 0.42 4830.00 0.45 5175.00THERMO PVT MKG LINES 4"90
0094 4686000000-E 1205  29,705 LF  0.47 13961.35 0.45 13367.25 0.48 14258.40THERMO PVT MKG LINES 4"120
0095 4695000000-E 1205  850 LF  0.75 637.50 0.71 603.50 0.75 637.508"WIDE THERMO 90 MILS
0096 4710000000-E 1205  275 LF  4.60 1265.00 4.35 1196.25 4.65 1278.7524"WIDE THERMO 120 MILS
0097 4725000000-E 1205  38 EA  78.00 2964.00 0.74 28.12 79.50 3021.00THERMO PVT SYMBOL 90MILS
0098 4810000000-E 1205  100,290 LF  0.20 20058.00 0.19 19055.10 0.20 20058.00PAINT PVMT MARKINGS 4"
0099 4820000000-E 1205  1,700 LF  0.40 680.00 0.35 595.00 0.38 646.00PAINT PVMT MARKINGS 8"
0100 4835000000-E 1205  550 LF  1.30 715.00 1.25 687.50 1.35 742.50PAINT PVT MKG LINES 24"
0101 4845000000-N 1205  76 EA  37.00 2812.00 35.00 2660.00 37.00 2812.00PAINT PVT MKG SYMBOL
0102 4850000000-E 1205  2,800 LF  0.70 1960.00 0.65 1820.00 0.70 1960.00LINE REMOVAL 4" WIDE
0103 4900000000-N 1252  465 EA  3.70 1720.50 3.50 1627.50 3.75 1743.75PERM RAISED PVMT MARKERS
0104 5255000000-N 1412 Lump Sum 30000.00 40000.00 5000.00PORTABLE LIGHTING
0105 5300000000-E 1505  190 TON 33.00 6270.00 21.00 3990.00 29.50 5605.00FND CONDIT MAT CL *******

(IV)
0106 5306000000-E 1505  190 TON 33.00 6270.00 21.00 3990.00 29.50 5605.00BEDDING MATL, CL ********

(II)
0107 5318000000-E 1505  55 TON 145.00 7975.00 85.00 4675.00 125.00 6875.00PVMT REPAIR UTILITY WORK
0108 5330000000-E 1510  82 LF  102.00 8364.00 23.00 1886.00 100.00 8200.006" DI WATER PIPE CL ********

(50)
0109 5342000000-E 1510  622 LF  29.00 18038.00 47.00 29234.00 28.30 17602.6012"DI WATER PIPE ********

(50)
0110 5396000000-E 1510  145 LF  66.00 9570.00 55.00 7975.00 64.85 9403.25**"DI RES JT H20 P CL *******

(12",CL 50)
0111 5402000000-E SP   860 LB  7.40 6364.00 2.75 2365.00 7.25 6235.00DI RES JT FITTNS

(250# MIN WP)
0112 5480000000-E 1510  4,790 LB  5.25 25147.50 2.00 9580.00 5.00 23950.00DI H2O FITTINGS 250# MIN
0113 5492000000-E SP   35 LF  36.00 1260.00 10.00 350.00 35.25 1233.753/4"PE WAT TUBN SDR9 ****

(200)
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0114 5498000000-E SP   532 LF  47.00 25004.00 11.00 5852.00 46.00 24472.00***"PE WAT TUBING SDR9 ****
(2",200)

0115 5504000000-E 1510  1 EA  385.00 385.00 190.00 190.00 375.00 375.00***" CORPORATION STOP
(2")

0116 5510000000-E 1510  3 EA  76.00 228.00 90.00 270.00 73.50 220.503/4" CORPORATION STOP
0117 5540000000-E 1510  2 EA  640.00 1280.00 575.00 1150.00 625.00 1250.006" GATE V&VB 200# WP

(200MPA WP)
0118 5558000000-E 1510  1 EA  1650.00 1650.00 1250.00 1250.00 1600.00 1600.0012" GATE V&VB *****WP

(200MPA WP)
0119 5582000000-E 1510  1 EA  385.00 385.00 225.00 225.00 375.00 375.00**"X **" TAPPING SADDLE

(12" X 2")
0120 5582000000-E 1510  2 EA  220.00 440.00 190.00 380.00 215.00 430.00**"X **" TAPPING SADDLE

(12" X 3/4")
0121 5582000000-E 1510  1 EA  110.00 110.00 125.00 125.00 105.00 105.00**"X **" TAPPING SADDLE

(2" X 3/4")
0122 5648000000-N 1510  1 EA  550.00 550.00 500.00 500.00 535.00 535.00RELOCATE EXIST WAT METER
0123 5672000000-N 1510  3 EA  990.00 2970.00 750.00 2250.00 965.00 2895.00RELOCATE EXIST FIRE HYD
0124 5696000000-E 1520 1,322.63 LF  30.00 39678.90 16.50 21823.40 29.75 39348.248" PVC SEWER PIPE, SDR **

(35)
0125 5714000000-E 1520 182.24 LF  44.00 8018.56 60.00 10934.40 42.75 7790.76**"DI SEWR PIPE CL *****

(12", CL 51)
0126 5714000000-E 1520 174.17 LF  27.00 4702.59 18.00 3135.06 25.95 4519.71**"DI SEWR PIPE CL *****

(8", CL 50)
0127 5714000000-E 1520  275 LF  28.00 7700.00 19.25 5293.75 27.75 7631.25**"DI SEWR PIPE CL *****

(8", CL 51)
0128 5774000000-E 1525  8 EA  2475.00 19800.00 1100.00 8800.00 2400.00 19200.00**'DIA PC SS MH 0-6'

(4')
0129 5774000000-E 1525  2 EA  2723.00 5446.00 1500.00 3000.00 2650.00 5300.00**'DIA PC SS MH 0-6'

(5')
0130 5780000000-E 1525 26.64 LF  220.00 5860.80 135.00 3596.40 215.00 5727.60PC CONC MH WALL *'D 6'+

(4')
0131 5780000000-E 1525 13.5 LF  275.00 3712.50 165.00 2227.50 265.00 3577.50PC CONC MH WALL *'D 6'+

(5')
0132 5786000000-E 1525 9.39 LF  413.00 3878.07 270.00 2535.30 400.00 3756.00SS MH OUTSIDE DROP ASSMBL
0133 5816000000-N 1530  4 EA  660.00 2640.00 525.00 2100.00 645.00 2580.00BRK DN,PLUG & FILL UT MH
0134 5822000000-N 1530  1 EA  1320.00 1320.00 650.00 650.00 1290.00 1290.00BREAK DOWN & REBUILD MH
0135 5882000000-N SP   1 EA  3064.00 3064.00 2650.00 2650.00 2995.00 2995.00GENERIC UTILITY ITEM (EA)

5' DIA PC CONC SEWER MANHOLE WITH A VENT, 0-6'
DEPTH

0136 5882000000-N SP   4 EA  495.00 1980.00 525.00 2100.00 485.00 1940.00GENERIC UTILITY ITEM (EA)
WATERTIGHT MANHOLE RING &     COVER

0137 5888000000-E SP   140 LF  26.00 3640.00 18.00 2520.00 25.80 3612.00GENERIC UTILITY ITEM (LF)
LOWER EXISTING 12" DI WATER LINE IN PLACE

0138 5888000000-E SP   5 LF  495.00 2475.00 165.00 825.00 483.00 2415.00GENERIC UTILITY ITEM (LF)
PRECAST CONC MANHOLE WALL (VENTED), 5' DIA,OVER
6' HT

0139 6000000000-E 1605  7,400 LF  2.50 18500.00 1.70 12580.00 2.25 16650.00TEMPORARY SILT FENCE
0140 6006000000-E 1610  1,000 TON 29.00 29000.00 35.00 35000.00 33.00 33000.00EROS CONTRL STONE CL A
0141 6009000000-E 1610  3,000 TON 29.00 87000.00 35.00 105000.00 33.00 99000.00EROS CONTRL STONE CL B
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0142 6012000000-E 1610  1,400 TON 27.00 37800.00 25.00 35000.00 29.50 41300.00SEDIMENT CONTROL STONE
0143 6015000000-E 1615 29.5 ACR 420.00 12390.00 400.00 11800.00 375.00 11062.50TEMPORARY MULCHING
0144 6018000000-E 1620  1,300 LB  3.05 3965.00 2.00 2600.00 5.35 6955.00SEED FOR TEMP SEEDING
0145 6021000000-E 1620 5.25 TON 609.00 3197.25 600.00 3150.00 850.00 4462.50FERT FOR TEMP SEEDING
0146 6024000000-E 1622  425 LF  10.00 4250.00 8.50 3612.50 10.50 4462.50TEMPORARY SLOPE DRAINS
0147 6027000000-N 1622  12 EA  200.00 2400.00 150.00 1800.00 180.00 2160.00INLET PROTCN @ SLOPE DRNS
0148 6030000000-E 1630  10,000 CY  1.00 10000.00 6.00 60000.00 21.00 210000.00SILT EXCAVATION
0149 6033000000-E 1631  3,700 SY  1.50 5550.00 1.45 5365.00 1.50 5550.00SYNTHETIC ROVING
0150 6036000000-E 1631  1,900 SY  1.60 3040.00 1.45 2755.00 2.10 3990.00MATTING FOR EROS CONTROL
0151 6042000000-E 1632  1,700 LF  6.00 10200.00 5.50 9350.00 2.60 4420.001/4" HARDWARE CLOTH
0152 6069000000-E 1638  625 CY  10.50 6562.50 8.00 5000.00 10.75 6718.75STILLING BASINS
0153 6084000000-E 1660 34.5 ACR 1071.00 36949.50 1260.00 43470.00 1065.00 36742.50SEEDING AND MULCHING
0154 6087000000-E 1660 17.5 ACR 63.00 1102.50 45.00 787.50 80.00 1400.00MOWING
0155 6090000000-E 1661  350 LB  6.30 2205.00 6.00 2100.00 11.50 4025.00SEED FOR REPAIR SEEDING
0156 6093000000-E 1661 0.5 TON 840.00 420.00 900.00 450.00 645.00 322.50FERT FOR REPAIR SEEDING
0157 6096000000-E 1662  850 LB  2.00 1700.00 1.70 1445.00 2.70 2295.00SEED FOR SUPP SEEDING
0158 6102000000-E 1663  1,500 SY  5.25 7875.00 5.50 8250.00 5.35 8025.00SODDING
0159 6105000000-E 1663  55 M/G 74.00 4070.00 90.00 4950.00 138.00 7590.00WATER
0160 6108000000-E 1665 25.75 TON 273.00 7029.75 250.00 6437.50 285.00 7338.75FERTILIZER TOPDRESSING
0161 6111000000-E SP   400 LF  16.00 6400.00 50.00 20000.00 16.00 6400.00IMPERVIOUS DIKE
0162 6114000000-N SP   5 HR  105.00 525.00 45.00 225.00 38.00 190.00SPECIALIZED HAND MOWING
0163 6117000000-N SP   16 EA  1.05 16.80 1.00 16.00 110.00 1760.00RESPONSE FOR EROS CONTROL
0164 6120000000-E SP   160 CY  21.00 3360.00 12.00 1920.00 21.50 3440.00CULVERT DIVERSION CHANNEL
0165 6123000000-E 1670  7 ACR 683.00 4781.00 470.00 3290.00 1440.00 10080.00REFORESTATION
0166 7060000000-E SP   1,570 LF  2.00 3140.00 2.20 3454.00 2.30 3611.00SIGNAL CABLE
0167 7120000000-E SP   10 EA  1034.00 10340.00 952.00 9520.00 1025.00 10250.00VEHICLE SIGNAL HD (12", 3 SECT)
0168 7144000000-E SP   4 EA  1612.00 6448.00 1462.00 5848.00 1575.00 6300.00VEHICLE SIGNAL HD (12", 5 SECT)
0169 7252000000-E SP   90 LF  2.80 252.00 8.80 792.00 9.50 855.00MESSENGER CABLE (1/4")
0170 7276000000-E SP   480 LF  29.50 14160.00 18.40 8832.00 19.35 9288.00JACK & BORE
0171 7279000000-E SP   2,545 LF  2.40 6108.00 0.45 1145.25 0.48 1221.60TRACER WIRE
0172 7300000000-E SP   4,050 LF  3.15 12757.50 6.25 25312.50 6.75 27337.50TRENCHING (UNPAVED)
0173 7324000000-N SP   18 EA  282.00 5076.00 290.00 5220.00 315.00 5670.00JUNCTION BOX (STANDARD SIZE)
0174 7336000000-N SP   7 EA  788.00 5516.00 885.00 6195.00 950.00 6650.00JUNCTION BOX (OVER-SIZED)
0175 7372000000-N SP   3 EA  205.00 615.00 448.00 1344.00 475.00 1425.00GUY ASSEMBLY
0176 7384000000-E SP   1 EA  415.00 415.00 395.50 395.50 425.00 425.00***" RISER WITH **************

(2",HEAT SHRINK TUBING)
0177 7444000000-E SP   1,900 LF  4.10 7790.00 4.96 9424.00 5.35 10165.00INDUCTIVE LOOP SAWCUT
0178 7456000000-E SP   2,780 LF  1.60 4448.00 0.95 2641.00 1.00 2780.00LEAD-IN CABLE
0179 7516000000-E SP   2,635 LF  4.20 11067.00 2.65 6982.75 2.85 7509.75COMMUNICATIONS CABLE (** FIBER)

(12)
0180 7552000000-N SP   4 EA  4200.00 16800.00 1060.00 4240.00 1140.00 4560.00INTERCONNECT CENTER
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0181 7564000000-N SP   4 EA  2835.00 11340.00 2416.00 9664.00 2500.00 10000.00FIBER-OPTIC TRANSCEIVER
0182 7566000000-N SP   7 EA  368.00 2576.00 235.00 1645.00 260.00 1820.00DELINEATOR MARKER
0183 7588000000-N SP   7 EA  5880.00 41160.00 3470.00 24290.00 3730.00 26110.00SGL MAST ARM WITH METAL POLE
0184 7612000000-N SP   7 EA  4515.00 31605.00 2450.00 17150.00 2635.00 18445.00METAL SIGNAL POLE FOUNDATION
0185 7684000000-N SP   2 EA  788.00 1576.00 1085.00 2170.00 1165.00 2330.00SIGNAL CABINET FOUNDATION
0186 7720000000-N SP   2 EA  10448.00 20896.00 9495.00 18990.00 10000.00 20000.00CONTLR WITH CBNT, 170E BASE MTD
0187 7744000000-N SP   8 EA  236.00 1888.00 136.00 1088.00 145.00 1160.00DETECTOR CHANNEL (TYPE 170)

CULVERT ITEMS

0188 8126000000-N 414 Lump Sum 13493.00 20000.00 13525.00CULV EXCAV @ ************
(67+18.00-L-)

0189 8126000000-N 414 Lump Sum 6143.00 20000.00 6300.00CULV EXCAV @ ************
(88+64.00-L-)

0190 8133000000-E 414  323 TON 35.00 11305.00 21.00 6783.00 35.75 11547.25FND CONDIT MAT, BOX CULV
0191 8196000000-E 420 525.4 CY  360.00 189144.00 509.00 267428.60 365.00 191771.00CLASS A CONCRETE (CULV)
0192 8245000000-E 425  97,087 LB  0.70 67960.90 0.50 48543.50 0.75 72815.25REINF STEEL (CULVERT)

 

    TOTAL 4433168.72 TOTAL 4491412.71 TOTAL 4557801.07CONTRACT TOTAL

 

    SUB-TOTAL 4145122.82 SUB-TOTAL 4128657.61 SUB-TOTAL 4261842.57ROADWAY ITEMS
    SUB-TOTAL 288045.90 SUB-TOTAL 362755.10 SUB-TOTAL 295958.50CULVERT ITEMS
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LLC

S. T. WOOTEN CORPORATION PLT CONSTRUCTION CO., INC.

RALEIGH,  NC WILSON,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 228000.00 243558.00 240000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 59500.00 75500.00 100000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 333700.00 783300.00 135000.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 12000.00 24000.00 4500.00 9000.00 5200.00 10400.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  46,800 CY  5.00 234000.00 4.50 210600.00 8.00 374400.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  9,000 CY  5.00 45000.00 8.65 77850.00 4.00 36000.00UNDERCUT EXCAVATION
0007 0070000000-E SP   2,000 CY  30.00 60000.00 27.00 54000.00 18.00 36000.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   2,000 SY  1.50 3000.00 1.70 3400.00 2.00 4000.00SOIL STABILIZATION FABRIC
0009 0080000000-E SP   500 TON 13.00 6500.00 12.90 6450.00 14.00 7000.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  84,500 CY  3.50 295750.00 4.05 342225.00 8.20 692900.00BORROW EXCAVATION
0011 0134000000-E 240  700 CY  1.50 1050.00 12.85 8995.00 4.00 2800.00DRAINAGE DITCH EXCAVATION
0012 0141000000-E 240  1,642 LF  1.25 2052.50 2.20 3612.40 3.00 4926.00BERM DITCH CONSTRUCTION
0013 0156000000-E SP   6,400 SY  2.50 16000.00 1.70 10880.00 4.00 25600.00REMOVAL OF EXT ASPHALT PVMT
0014 0192000000-N 260  10 HR  50.00 500.00 300.00 3000.00 350.00 3500.00PROOF ROLLING
0015 0241000000-E SP   700 SY  35.00 24500.00 34.75 24325.00 25.00 17500.00GENERIC GRADING ITEM (SY)

ROCK PLATED EMBANKMENT
0016 0318000000-E 300  800 TON 30.00 24000.00 22.43 17944.00 18.00 14400.00FNDATION MATL, MINOR STRS
0017 0366000000-E 310  4,828 LF  30.00 144840.00 20.46 98780.88 30.00 144840.0015" RC PIPE CULV III
0018 0372000000-E 310  1,884 LF  31.00 58404.00 22.80 42955.20 34.00 64056.0018" RC PIPE CULV III
0019 0378000000-E 310  752 LF  37.00 27824.00 30.37 22838.24 41.00 30832.0024" RC PIPE CULV III
0020 0384000000-E 310  192 LF  61.00 11712.00 40.86 7845.12 54.00 10368.0030" RC PIPE CULV III
0021 0408000000-E 310  240 LF  138.00 33120.00 94.63 22711.20 105.00 25200.0054" RC PIPE CULV III
0022 0708000000-E 324  176 LF  23.00 4048.00 22.07 3884.32 20.00 3520.0015" BCCSP B 0.064"
0023 0714000000-E 324  204 LF  25.00 5100.00 23.74 4842.96 22.00 4488.0018" BCCSP B 0.064"
0024 0806000000-E 324  6 EA  215.00 1290.00 188.37 1130.22 180.00 1080.0015" BCCS ELB B 0.064"
0025 0807000000-E 324  4 EA  240.00 960.00 207.52 830.08 200.00 800.0018" BCCS ELB B 0.064"
0026 1011000000-N 500 Lump Sum 100000.00 88500.00 100000.00FINE GRADING
0027 1044000000-E 501  18,000 SY  1.90 34200.00 1.90 34200.00 1.65 29700.00LIME TRTD SOIL (SLURRY)
0028 1066000000-E 501  200 TON 135.00 27000.00 135.00 27000.00 186.00 37200.00LIME FOR LIME TREATD SOIL
0029 1110000000-E 510  100 TON 15.00 1500.00 20.75 2075.00 16.00 1600.00STABILIZER AGGREGATE
0030 1121000000-E 520  15,000 TON 13.00 195000.00 14.40 216000.00 14.50 217500.00AGGREGATE BASE COURSE
0031 1154000000-E SP   1,400 TON 13.00 18200.00 21.70 30380.00 14.50 20300.00AGGREG FOR CEM TRTD BASE CRSE
0032 1165000000-E SP   500 TON 100.00 50000.00 100.00 50000.00 119.00 59500.00PORT CEM FOR CEM TRTD BASE CRSE
0033 1176000000-E 542  18,000 SY  1.90 34200.00 1.90 34200.00 1.36 24480.00**" SOIL CEMENT BASE

(7")
0034 1209000000-E 543  5,300 GAL 3.00 15900.00 1.35 7155.00 1.10 5830.00ASPHALT CURING SEAL
0035 1220000000-E 545  150 TON 20.00 3000.00 21.10 3165.00 20.00 3000.00INCIDENTAL STONE BASE
0036 1489000000-E SP   500 TON 42.00 21000.00 35.00 17500.00 35.00 17500.00ASP CONC BASE CRS B25.0B
0037 1498000000-E SP   10,900 TON 27.10 295390.00 31.00 337900.00 30.00 327000.00ASP CONC INTR CRS I19.0B
0038 1519000000-E SP   6,400 TON 34.50 220800.00 31.00 198400.00 30.50 195200.00ASP CONC SURF CRS S9.5B
0039 1560000000-E SP   950 TON 158.00 150100.00 155.00 147250.00 155.00 147250.00ASP FOR PLANT MIX  PG64-22
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0040 1693000000-E 654  20 TON 257.00 5140.00 140.00 2800.00 90.00 1800.00ASPH PM PAVEMENT REPAIR
0041 2000000000-N 806  53 EA  150.00 7950.00 150.00 7950.00 100.00 5300.00RIGHT OF WAY MARKERS
0042 2011000000-E 810  984 LF  15.00 14760.00 19.50 19188.00 10.00 9840.00PIPE REMOVAL
0043 2022000000-E 815  336 CY  8.50 2856.00 8.50 2856.00 7.00 2352.00SUBDRAIN EXCAVATION
0044 2033000000-E 815  252 CY  31.00 7812.00 31.00 7812.00 23.00 5796.00SUBDRAIN FINE AGGREGATE
0045 2044000000-E 815  1,500 LF  5.50 8250.00 5.50 8250.00 3.00 4500.006" PERF SUBDRN PIPE
0046 2055000000-E 815  45 EA  0.50 22.50 0.50 22.50 8.00 360.006" SUBDRN Y,T,OR L
0047 2066000000-N 815  3 EA  160.00 480.00 160.00 480.00 175.00 525.00CONC PAD SUBDRN OUTLET
0048 2077000000-E 815  18 LF  5.50 99.00 5.50 99.00 11.00 198.006" OUTLET PIPE (SUBDRNS)
0049 2220000000-E SP  5.2 CY  1000.00 5200.00 1000.00 5200.00 700.00 3640.00REINFORCED ENDWALLS
0050 2264000000-E 840 0.51 CY  1000.00 510.00 1276.51 651.02 900.00 459.00PIPE PLUGS
0051 2286000000-N 840  69 EA  1000.00 69000.00 954.50 65860.50 900.00 62100.00MASNRY DRAINAGE STRUCT
0052 2297000000-E 840 5.1 CY  1000.00 5100.00 1010.85 5155.34 500.00 2550.00MASNRY DRAINAGE STRUCT
0053 2308000000-E 840 13.33 LF  150.00 1999.50 117.10 1560.94 400.00 5332.00MASNRY DRAINAGE STRUCT
0054 2352000000-N 840  4 EA  325.00 1300.00 268.41 1073.64 250.00 1000.00FRAME W/GRATE 840.***** STD

(840.16)
0055 2363000000-N 840  37 EA  325.00 12025.00 313.95 11616.15 220.00 8140.00FRAME W/2GRTS 840.***** STD

(840.24)
0056 2374000000-N 840  5 EA  325.00 1625.00 351.90 1759.50 275.00 1375.00FRAME-GRT-HD 840.03 **

(E)
0057 2374000000-N 840  8 EA  325.00 2600.00 351.90 2815.20 275.00 2200.00FRAME-GRT-HD 840.03 **

(F)
0058 2374000000-N 840  13 EA  325.00 4225.00 351.90 4574.70 275.00 3575.00FRAME-GRT-HD 840.03 **

(G)
0059 2396000000-N 840  2 EA  325.00 650.00 244.38 488.76 175.00 350.00FRAME W/COVER STD 840.54
0060 2440000000-N 840  5 EA  350.00 1750.00 530.10 2650.50 500.00 2500.00CONC APRON FOR CATCH BASIN
0061 2451000000-N 840  4 EA  350.00 1400.00 300.00 1200.00 500.00 2000.00CONC APRON FOR DROP INLET
0062 2500000000-E 842  110 CY  450.00 49500.00 455.00 50050.00 425.00 46750.00CONCRETE RETAINING WALLS
0063 2542000000-E 846  3,100 LF  9.00 27900.00 8.00 24800.00 10.00 31000.001'-6"CONC CURB & GUTTER
0064 2549000000-E 846  10,600 LF  10.00 106000.00 9.70 102820.00 11.00 116600.002'-6"CONC CURB & GUTTER
0065 2598000000-E 848  300 SY  35.00 10500.00 42.00 12600.00 45.00 13500.00CONCRETE WHEELCHAIR RAMP
0066 2612000000-E 848  80 SY  35.00 2800.00 36.90 2952.00 35.00 2800.006" CONCRETE DRIVEWAY
0067 2619000000-E 850  50 SY  32.00 1600.00 61.25 3062.50 50.00 2500.004" CONCRETE PAVED DITCH
0068 2655000000-E 852  530 SY  45.00 23850.00 40.90 21677.00 35.00 18550.005" MONO CONC ISLDS (KEY IN)
0069 2830000000-N 858  4 EA  550.00 2200.00 287.50 1150.00 400.00 1600.00ADJ MANHOLES
0070 2845000000-N 858  8 EA  375.00 3000.00 230.00 1840.00 300.00 2400.00ADJ METER OR VALVE BOXES
0071 2905000000-N 859  1 EA  1000.00 1000.00 690.00 690.00 500.00 500.00CONVERT DI TO JB
0072 3030000000-E 862 3,062.5 LF  9.00 27562.50 9.00 27562.50 8.50 26031.25STL BM GUARDRAIL
0073 3045000000-E 862  75 LF  10.45 783.75 10.45 783.75 9.50 712.50SBGR SHOP CURVED
0074 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00 30.00 150.00ADDIT GUARDRAIL POSTS
0075 3195000000-N 862  1 EA  241.00 241.00 241.00 241.00 350.00 350.00GR ANCHOR TYPE AT-1
0076 3210000000-N 862  1 EA  280.00 280.00 280.00 280.00 500.00 500.00GR ANCHOR TYPE CAT-1
0077 3270000000-N SP   8 EA  1600.00 12800.00 1600.00 12800.00 1600.00 12800.00GR ANCHOR TYPE 350
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0078 3360000000-E 863 687.5 LF  1.00 687.50 1.00 687.50 1.00 687.50REMOVE EXISTING GUARDRAIL
0079 3628000000-E 868  230 TON 30.00 6900.00 26.20 6026.00 36.00 8280.00PLAIN RIP RAP, CLASS I
0080 3649000000-E 868  110 TON 30.00 3300.00 24.00 2640.00 34.00 3740.00PLAIN RIP RAP, CLASS B
0081 3656000000-E 868  1,970 SY  1.50 2955.00 1.70 3349.00 3.00 5910.00FILTER FABRIC FOR DRAINGE
0082 4400000000-E SP   1,673 SF  6.55 10958.15 6.55 10958.15 10.00 16730.00WORK ZONE SIGNS (FIXED)
0083 4405000000-E SP   192 SF  25.00 4800.00 43.15 8284.80 32.00 6144.00WORK ZONE SIGNS (PORTABLE
0084 4410000000-E SP   267 SF  5.00 1335.00 11.70 3123.90 12.00 3204.00WORK ZONE SIGNS (BARRICDE
0085 4425000000-N 1125  6 EA  4.95 29.70 4.95 29.70 12.00 72.00WARNING FLAGS
0086 4430000000-N 1130  130 EA  50.00 6500.00 53.00 6890.00 60.00 7800.00DRUMS
0087 4435000000-N 1135  80 EA  15.00 1200.00 24.00 1920.00 25.00 2000.00CONES
0088 4445000000-E SP   500 LF  10.50 5250.00 10.50 5250.00 20.50 10250.00BARRICADES (TYPE III)
0089 4450000000-N 1150  1,800 HR  20.00 36000.00 15.50 27900.00 15.00 27000.00FLAGGER
0090 4460000000-N 1155  2 EA  115.00 230.00 325.00 650.00 300.00 600.00WARNING LIGHTS (TYPE B)
0091 4510000000-N SP   36 HR  100.00 3600.00 25.00 900.00 50.00 1800.00POLICE
0092 4650000000-N 1251  510 EA  3.50 1785.00 3.56 1815.60 3.50 1785.00TEMP RAISED PVMT MRKS
0093 4685000000-E 1205  11,500 LF  0.42 4830.00 0.43 4945.00 0.45 5175.00THERMO PVT MKG LINES 4"90
0094 4686000000-E 1205  29,705 LF  0.45 13367.25 0.46 13664.30 0.45 13367.25THERMO PVT MKG LINES 4"120
0095 4695000000-E 1205  850 LF  0.71 603.50 0.72 612.00 0.75 637.508"WIDE THERMO 90 MILS
0096 4710000000-E 1205  275 LF  4.35 1196.25 4.42 1215.50 4.35 1196.2524"WIDE THERMO 120 MILS
0097 4725000000-E 1205  38 EA  74.00 2812.00 75.25 2859.50 74.00 2812.00THERMO PVT SYMBOL 90MILS
0098 4810000000-E 1205  100,290 LF  0.19 19055.10 0.19 19055.10 0.20 20058.00PAINT PVMT MARKINGS 4"
0099 4820000000-E 1205  1,700 LF  0.35 595.00 0.36 612.00 0.35 595.00PAINT PVMT MARKINGS 8"
0100 4835000000-E 1205  550 LF  1.25 687.50 1.27 698.50 1.25 687.50PAINT PVT MKG LINES 24"
0101 4845000000-N 1205  76 EA  35.00 2660.00 35.59 2704.84 35.00 2660.00PAINT PVT MKG SYMBOL
0102 4850000000-E 1205  2,800 LF  0.65 1820.00 0.66 1848.00 0.65 1820.00LINE REMOVAL 4" WIDE
0103 4900000000-N 1252  465 EA  3.50 1627.50 3.56 1655.40 3.50 1627.50PERM RAISED PVMT MARKERS
0104 5255000000-N 1412 Lump Sum 30000.00 10000.00 5000.00PORTABLE LIGHTING
0105 5300000000-E 1505  190 TON 30.00 5700.00 22.43 4261.70 18.00 3420.00FND CONDIT MAT CL *******

(IV)
0106 5306000000-E 1505  190 TON 30.00 5700.00 22.43 4261.70 14.00 2660.00BEDDING MATL, CL ********

(II)
0107 5318000000-E 1505  55 TON 132.00 7260.00 126.50 6957.50 90.00 4950.00PVMT REPAIR UTILITY WORK
0108 5330000000-E 1510  82 LF  92.75 7605.50 20.55 1685.10 22.00 1804.006" DI WATER PIPE CL ********

(50)
0109 5342000000-E 1510  622 LF  26.32 16371.04 33.86 21060.92 60.00 37320.0012"DI WATER PIPE ********

(50)
0110 5396000000-E 1510  145 LF  60.32 8746.40 43.94 6371.30 85.00 12325.00**"DI RES JT H20 P CL *******

(12",CL 50)
0111 5402000000-E SP   860 LB  20.00 17200.00 5.98 5142.80 11.00 9460.00DI RES JT FITTNS

(250# MIN WP)
0112 5480000000-E 1510  4,790 LB  20.00 95800.00 5.75 27542.50 7.00 33530.00DI H2O FITTINGS 250# MIN
0113 5492000000-E SP   35 LF  32.75 1146.25 12.88 450.80 13.00 455.003/4"PE WAT TUBN SDR9 ****

(200)
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0114 5498000000-E SP   532 LF  42.78 22758.96 14.26 7586.32 14.00 7448.00***"PE WAT TUBING SDR9 ****
(2",200)

0115 5504000000-E 1510  1 EA  350.00 350.00 201.25 201.25 165.00 165.00***" CORPORATION STOP
(2")

0116 5510000000-E 1510  3 EA  68.75 206.25 120.75 362.25 55.00 165.003/4" CORPORATION STOP
0117 5540000000-E 1510  2 EA  582.00 1164.00 632.50 1265.00 500.00 1000.006" GATE V&VB 200# WP

(200MPA WP)
0118 5558000000-E 1510  1 EA  1500.00 1500.00 1265.00 1265.00 1350.00 1350.0012" GATE V&VB *****WP

(200MPA WP)
0119 5582000000-E 1510  1 EA  350.00 350.00 313.95 313.95 220.00 220.00**"X **" TAPPING SADDLE

(12" X 2")
0120 5582000000-E 1510  2 EA  200.00 400.00 313.95 627.90 210.00 420.00**"X **" TAPPING SADDLE

(12" X 3/4")
0121 5582000000-E 1510  1 EA  100.00 100.00 79.35 79.35 165.00 165.00**"X **" TAPPING SADDLE

(2" X 3/4")
0122 5648000000-N 1510  1 EA  500.00 500.00 333.50 333.50 350.00 350.00RELOCATE EXIST WAT METER
0123 5672000000-N 1510  3 EA  900.00 2700.00 776.25 2328.75 1100.00 3300.00RELOCATE EXIST FIRE HYD
0124 5696000000-E 1520 1,322.63 LF  27.65 36570.72 21.44 28357.19 55.00 72744.658" PVC SEWER PIPE, SDR **

(35)
0125 5714000000-E 1520 182.24 LF  39.75 7244.04 49.26 8977.14 95.00 17312.80**"DI SEWR PIPE CL *****

(12", CL 51)
0126 5714000000-E 1520 174.17 LF  24.62 4288.07 28.16 4904.63 90.00 15675.30**"DI SEWR PIPE CL *****

(8", CL 50)
0127 5714000000-E 1520  275 LF  25.82 7100.50 31.17 8571.75 90.00 24750.00**"DI SEWR PIPE CL *****

(8", CL 51)
0128 5774000000-E 1525  8 EA  2250.00 18000.00 1150.00 9200.00 1500.00 12000.00**'DIA PC SS MH 0-6'

(4')
0129 5774000000-E 1525  2 EA  2475.00 4950.00 1672.10 3344.20 1800.00 3600.00**'DIA PC SS MH 0-6'

(5')
0130 5780000000-E 1525 26.64 LF  200.00 5328.00 142.60 3798.86 500.00 13320.00PC CONC MH WALL *'D 6'+

(4')
0131 5780000000-E 1525 13.5 LF  250.00 3375.00 168.61 2276.24 550.00 7425.00PC CONC MH WALL *'D 6'+

(5')
0132 5786000000-E 1525 9.39 LF  375.00 3521.25 204.18 1917.25 250.00 2347.50SS MH OUTSIDE DROP ASSMBL
0133 5816000000-N 1530  4 EA  600.00 2400.00 795.80 3183.20 900.00 3600.00BRK DN,PLUG & FILL UT MH
0134 5822000000-N 1530  1 EA  1200.00 1200.00 2412.70 2412.70 2200.00 2200.00BREAK DOWN & REBUILD MH
0135 5882000000-N SP   1 EA  2785.00 2785.00 2301.73 2301.73 2200.00 2200.00GENERIC UTILITY ITEM (EA)

5' DIA PC CONC SEWER MANHOLE WITH A VENT, 0-6'
DEPTH

0136 5882000000-N SP   4 EA  450.00 1800.00 195.67 782.68 220.00 880.00GENERIC UTILITY ITEM (EA)
WATERTIGHT MANHOLE RING &     COVER

0137 5888000000-E SP   140 LF  24.00 3360.00 16.10 2254.00 55.00 7700.00GENERIC UTILITY ITEM (LF)
LOWER EXISTING 12" DI WATER LINE IN PLACE

0138 5888000000-E SP   5 LF  450.00 2250.00 160.56 802.80 550.00 2750.00GENERIC UTILITY ITEM (LF)
PRECAST CONC MANHOLE WALL (VENTED), 5' DIA,OVER
6' HT

0139 6000000000-E 1605  7,400 LF  1.70 12580.00 1.70 12580.00 2.00 14800.00TEMPORARY SILT FENCE
0140 6006000000-E 1610  1,000 TON 30.00 30000.00 28.20 28200.00 34.00 34000.00EROS CONTRL STONE CL A
0141 6009000000-E 1610  3,000 TON 30.00 90000.00 29.60 88800.00 34.00 102000.00EROS CONTRL STONE CL B
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0142 6012000000-E 1610  1,400 TON 30.00 42000.00 26.50 37100.00 25.50 35700.00SEDIMENT CONTROL STONE
0143 6015000000-E 1615 29.5 ACR 400.00 11800.00 400.00 11800.00 500.00 14750.00TEMPORARY MULCHING
0144 6018000000-E 1620  1,300 LB  2.00 2600.00 2.90 3770.00 5.00 6500.00SEED FOR TEMP SEEDING
0145 6021000000-E 1620 5.25 TON 600.00 3150.00 580.00 3045.00 700.00 3675.00FERT FOR TEMP SEEDING
0146 6024000000-E 1622  425 LF  5.00 2125.00 17.00 7225.00 10.00 4250.00TEMPORARY SLOPE DRAINS
0147 6027000000-N 1622  12 EA  200.00 2400.00 265.00 3180.00 135.00 1620.00INLET PROTCN @ SLOPE DRNS
0148 6030000000-E 1630  10,000 CY  10.00 100000.00 8.00 80000.00 0.50 5000.00SILT EXCAVATION
0149 6033000000-E 1631  3,700 SY  1.45 5365.00 2.20 8140.00 1.50 5550.00SYNTHETIC ROVING
0150 6036000000-E 1631  1,900 SY  1.45 2755.00 2.10 3990.00 1.60 3040.00MATTING FOR EROS CONTROL
0151 6042000000-E 1632  1,700 LF  2.50 4250.00 2.50 4250.00 4.00 6800.001/4" HARDWARE CLOTH
0152 6069000000-E 1638  625 CY  3.00 1875.00 26.50 16562.50 10.00 6250.00STILLING BASINS
0153 6084000000-E 1660 34.5 ACR 1260.00 43470.00 3060.00 105570.00 2550.00 87975.00SEEDING AND MULCHING
0154 6087000000-E 1660 17.5 ACR 45.00 787.50 60.00 1050.00 60.00 1050.00MOWING
0155 6090000000-E 1661  350 LB  6.00 2100.00 43.50 15225.00 11.00 3850.00SEED FOR REPAIR SEEDING
0156 6093000000-E 1661 0.5 TON 900.00 450.00 800.00 400.00 1300.00 650.00FERT FOR REPAIR SEEDING
0157 6096000000-E 1662  850 LB  1.70 1445.00 1.90 1615.00 2.00 1700.00SEED FOR SUPP SEEDING
0158 6102000000-E 1663  1,500 SY  5.50 8250.00 5.45 8175.00 5.00 7500.00SODDING
0159 6105000000-E 1663  55 M/G 90.00 4950.00 70.00 3850.00 70.00 3850.00WATER
0160 6108000000-E 1665 25.75 TON 250.00 6437.50 260.00 6695.00 260.00 6695.00FERTILIZER TOPDRESSING
0161 6111000000-E SP   400 LF  5.00 2000.00 23.00 9200.00 15.00 6000.00IMPERVIOUS DIKE
0162 6114000000-N SP   5 HR  45.00 225.00 100.00 500.00 100.00 500.00SPECIALIZED HAND MOWING
0163 6117000000-N SP   16 EA  1.00 16.00 1.00 16.00 100.00 1600.00RESPONSE FOR EROS CONTROL
0164 6120000000-E SP   160 CY  10.00 1600.00 14.60 2336.00 20.00 3200.00CULVERT DIVERSION CHANNEL
0165 6123000000-E 1670  7 ACR 470.00 3290.00 1365.00 9555.00 650.00 4550.00REFORESTATION
0166 7060000000-E SP   1,570 LF  1.89 2967.30 2.32 3642.40 1.40 2198.00SIGNAL CABLE
0167 7120000000-E SP   10 EA  985.00 9850.00 1002.12 10021.20 1100.00 11000.00VEHICLE SIGNAL HD (12", 3 SECT)
0168 7144000000-E SP   4 EA  1535.00 6140.00 1538.97 6155.88 1500.00 6000.00VEHICLE SIGNAL HD (12", 5 SECT)
0169 7252000000-E SP   90 LF  2.65 238.50 9.26 833.40 2.75 247.50MESSENGER CABLE (1/4")
0170 7276000000-E SP   480 LF  28.00 13440.00 19.37 9297.60 24.00 11520.00JACK & BORE
0171 7279000000-E SP   2,545 LF  2.25 5726.25 0.47 1196.15 0.45 1145.25TRACER WIRE
0172 7300000000-E SP   4,050 LF  3.00 12150.00 6.58 26649.00 7.50 30375.00TRENCHING (UNPAVED)
0173 7324000000-N SP   18 EA  269.00 4842.00 305.27 5494.86 550.00 9900.00JUNCTION BOX (STANDARD SIZE)
0174 7336000000-N SP   7 EA  750.00 5250.00 931.59 6521.13 750.00 5250.00JUNCTION BOX (OVER-SIZED)
0175 7372000000-N SP   3 EA  195.00 585.00 471.58 1414.74 150.00 450.00GUY ASSEMBLY
0176 7384000000-E SP   1 EA  395.00 395.00 416.32 416.32 475.00 475.00***" RISER WITH **************

(2",HEAT SHRINK TUBING)
0177 7444000000-E SP   1,900 LF  3.89 7391.00 5.22 9918.00 8.00 15200.00INDUCTIVE LOOP SAWCUT
0178 7456000000-E SP   2,780 LF  1.48 4114.40 1.00 2780.00 0.85 2363.00LEAD-IN CABLE
0179 7516000000-E SP   2,635 LF  3.99 10513.65 2.79 7351.65 2.50 6587.50COMMUNICATIONS CABLE (** FIBER)

(12)
0180 7552000000-N SP   4 EA  4000.00 16000.00 1115.80 4463.20 3100.00 12400.00INTERCONNECT CENTER
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TIP NO U-2831A 9.8059062 10:00AM 18 /  24 002

FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

C. C. MANGUM CONTRACTORS,
LLC

S. T. WOOTEN CORPORATION PLT CONSTRUCTION CO., INC.

RALEIGH,  NC WILSON,  NC WILSON,  NC

0181 7564000000-N SP   4 EA  2700.00 10800.00 2543.19 10172.76 2100.00 8400.00FIBER-OPTIC TRANSCEIVER
0182 7566000000-N SP   7 EA  350.00 2450.00 247.37 1731.59 200.00 1400.00DELINEATOR MARKER
0183 7588000000-N SP   7 EA  5600.00 39200.00 3652.68 25568.76 5000.00 35000.00SGL MAST ARM WITH METAL POLE
0184 7612000000-N SP   7 EA  4300.00 30100.00 2578.98 18052.86 3250.00 22750.00METAL SIGNAL POLE FOUNDATION
0185 7684000000-N SP   2 EA  750.00 1500.00 1142.12 2284.24 875.00 1750.00SIGNAL CABINET FOUNDATION
0186 7720000000-N SP   2 EA  9950.00 19900.00 9994.86 19989.72 11750.00 23500.00CONTLR WITH CBNT, 170E BASE MTD
0187 7744000000-N SP   8 EA  225.00 1800.00 143.16 1145.28 185.00 1480.00DETECTOR CHANNEL (TYPE 170)

CULVERT ITEMS

0188 8126000000-N 414 Lump Sum 12500.00 15000.00 12850.00CULV EXCAV @ ************
(67+18.00-L-)

0189 8126000000-N 414 Lump Sum 13000.00 16700.00 5850.00CULV EXCAV @ ************
(88+64.00-L-)

0190 8133000000-E 414  323 TON 30.00 9690.00 30.00 9690.00 33.22 10730.06FND CONDIT MAT, BOX CULV
0191 8196000000-E 420 525.4 CY  370.00 194398.00 265.00 139231.00 342.85 180133.39CLASS A CONCRETE (CULV)
0192 8245000000-E 425  97,087 LB  0.60 58252.20 0.46 44660.02 0.69 66990.03REINF STEEL (CULVERT)

 

    TOTAL 4579741.48 TOTAL 4880443.13 TOTAL 4897956.23CONTRACT TOTAL

 

    SUB-TOTAL 4291901.28 SUB-TOTAL 4655162.11 SUB-TOTAL 4621402.75ROADWAY ITEMS
    SUB-TOTAL 287840.20 SUB-TOTAL 225281.02 SUB-TOTAL 276553.48CULVERT ITEMS
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FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

RIFENBURG CONSTRUCTION, INC.

DURHAM,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 265000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 100000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 445000.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 6000.00 12000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  46,800 CY  8.00 374400.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  9,000 CY  8.00 72000.00UNDERCUT EXCAVATION
0007 0070000000-E SP   2,000 CY  30.00 60000.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   2,000 SY  0.45 900.00SOIL STABILIZATION FABRIC
0009 0080000000-E SP   500 TON 11.00 5500.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  84,500 CY  8.00 676000.00BORROW EXCAVATION
0011 0134000000-E 240  700 CY  5.00 3500.00DRAINAGE DITCH EXCAVATION
0012 0141000000-E 240  1,642 LF  2.50 4105.00BERM DITCH CONSTRUCTION
0013 0156000000-E SP   6,400 SY  3.00 19200.00REMOVAL OF EXT ASPHALT PVMT
0014 0192000000-N 260  10 HR  160.00 1600.00PROOF ROLLING
0015 0241000000-E SP   700 SY  31.00 21700.00GENERIC GRADING ITEM (SY)

ROCK PLATED EMBANKMENT
0016 0318000000-E 300  800 TON 20.00 16000.00FNDATION MATL, MINOR STRS
0017 0366000000-E 310  4,828 LF  24.00 115872.0015" RC PIPE CULV III
0018 0372000000-E 310  1,884 LF  25.00 47100.0018" RC PIPE CULV III
0019 0378000000-E 310  752 LF  34.00 25568.0024" RC PIPE CULV III
0020 0384000000-E 310  192 LF  50.00 9600.0030" RC PIPE CULV III
0021 0408000000-E 310  240 LF  86.00 20640.0054" RC PIPE CULV III
0022 0708000000-E 324  176 LF  29.00 5104.0015" BCCSP B 0.064"
0023 0714000000-E 324  204 LF  23.00 4692.0018" BCCSP B 0.064"
0024 0806000000-E 324  6 EA  235.00 1410.0015" BCCS ELB B 0.064"
0025 0807000000-E 324  4 EA  250.00 1000.0018" BCCS ELB B 0.064"
0026 1011000000-N 500 Lump Sum 300000.00FINE GRADING
0027 1044000000-E 501  18,000 SY  1.90 34200.00LIME TRTD SOIL (SLURRY)
0028 1066000000-E 501  200 TON 135.00 27000.00LIME FOR LIME TREATD SOIL
0029 1110000000-E 510  100 TON 47.00 4700.00STABILIZER AGGREGATE
0030 1121000000-E 520  15,000 TON 10.00 150000.00AGGREGATE BASE COURSE
0031 1154000000-E SP   1,400 TON 20.00 28000.00AGGREG FOR CEM TRTD BASE CRSE
0032 1165000000-E SP   500 TON 100.00 50000.00PORT CEM FOR CEM TRTD BASE CRSE
0033 1176000000-E 542  18,000 SY  1.90 34200.00**" SOIL CEMENT BASE

(7")
0034 1209000000-E 543  5,300 GAL 1.30 6890.00ASPHALT CURING SEAL
0035 1220000000-E 545  150 TON 21.00 3150.00INCIDENTAL STONE BASE
0036 1489000000-E SP   500 TON 32.00 16000.00ASP CONC BASE CRS B25.0B
0037 1498000000-E SP   10,900 TON 28.50 310650.00ASP CONC INTR CRS I19.0B
0038 1519000000-E SP   6,400 TON 29.50 188800.00ASP CONC SURF CRS S9.5B
0039 1560000000-E SP   950 TON 132.00 125400.00ASP FOR PLANT MIX  PG64-22
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FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

RIFENBURG CONSTRUCTION, INC.

DURHAM,  NC   

0040 1693000000-E 654  20 TON 115.00 2300.00ASPH PM PAVEMENT REPAIR
0041 2000000000-N 806  53 EA  150.00 7950.00RIGHT OF WAY MARKERS
0042 2011000000-E 810  984 LF  11.00 10824.00PIPE REMOVAL
0043 2022000000-E 815  336 CY  7.00 2352.00SUBDRAIN EXCAVATION
0044 2033000000-E 815  252 CY  33.00 8316.00SUBDRAIN FINE AGGREGATE
0045 2044000000-E 815  1,500 LF  3.00 4500.006" PERF SUBDRN PIPE
0046 2055000000-E 815  45 EA  44.00 1980.006" SUBDRN Y,T,OR L
0047 2066000000-N 815  3 EA  170.00 510.00CONC PAD SUBDRN OUTLET
0048 2077000000-E 815  18 LF  41.00 738.006" OUTLET PIPE (SUBDRNS)
0049 2220000000-E SP  5.2 CY  1100.00 5720.00REINFORCED ENDWALLS
0050 2264000000-E 840 0.51 CY  1100.00 561.00PIPE PLUGS
0051 2286000000-N 840  69 EA  1500.00 103500.00MASNRY DRAINAGE STRUCT
0052 2297000000-E 840 5.1 CY  2600.00 13260.00MASNRY DRAINAGE STRUCT
0053 2308000000-E 840 13.33 LF  75.00 999.75MASNRY DRAINAGE STRUCT
0054 2352000000-N 840  4 EA  300.00 1200.00FRAME W/GRATE 840.***** STD

(840.16)
0055 2363000000-N 840  37 EA  300.00 11100.00FRAME W/2GRTS 840.***** STD

(840.24)
0056 2374000000-N 840  5 EA  300.00 1500.00FRAME-GRT-HD 840.03 **

(E)
0057 2374000000-N 840  8 EA  300.00 2400.00FRAME-GRT-HD 840.03 **

(F)
0058 2374000000-N 840  13 EA  300.00 3900.00FRAME-GRT-HD 840.03 **

(G)
0059 2396000000-N 840  2 EA  225.00 450.00FRAME W/COVER STD 840.54
0060 2440000000-N 840  5 EA  700.00 3500.00CONC APRON FOR CATCH BASIN
0061 2451000000-N 840  4 EA  700.00 2800.00CONC APRON FOR DROP INLET
0062 2500000000-E 842  110 CY  410.00 45100.00CONCRETE RETAINING WALLS
0063 2542000000-E 846  3,100 LF  9.00 27900.001'-6"CONC CURB & GUTTER
0064 2549000000-E 846  10,600 LF  11.00 116600.002'-6"CONC CURB & GUTTER
0065 2598000000-E 848  300 SY  70.00 21000.00CONCRETE WHEELCHAIR RAMP
0066 2612000000-E 848  80 SY  50.00 4000.006" CONCRETE DRIVEWAY
0067 2619000000-E 850  50 SY  70.00 3500.004" CONCRETE PAVED DITCH
0068 2655000000-E 852  530 SY  45.00 23850.005" MONO CONC ISLDS (KEY IN)
0069 2830000000-N 858  4 EA  450.00 1800.00ADJ MANHOLES
0070 2845000000-N 858  8 EA  340.00 2720.00ADJ METER OR VALVE BOXES
0071 2905000000-N 859  1 EA  920.00 920.00CONVERT DI TO JB
0072 3030000000-E 862 3,062.5 LF  9.00 27562.50STL BM GUARDRAIL
0073 3045000000-E 862  75 LF  10.45 783.75SBGR SHOP CURVED
0074 3150000000-N 862  5 EA  40.00 200.00ADDIT GUARDRAIL POSTS
0075 3195000000-N 862  1 EA  241.00 241.00GR ANCHOR TYPE AT-1
0076 3210000000-N 862  1 EA  280.00 280.00GR ANCHOR TYPE CAT-1
0077 3270000000-N SP   8 EA  1600.00 12800.00GR ANCHOR TYPE 350
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FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

RIFENBURG CONSTRUCTION, INC.

DURHAM,  NC   

0078 3360000000-E 863 687.5 LF  1.00 687.50REMOVE EXISTING GUARDRAIL
0079 3628000000-E 868  230 TON 28.00 6440.00PLAIN RIP RAP, CLASS I
0080 3649000000-E 868  110 TON 28.00 3080.00PLAIN RIP RAP, CLASS B
0081 3656000000-E 868  1,970 SY  0.50 985.00FILTER FABRIC FOR DRAINGE
0082 4400000000-E SP   1,673 SF  7.00 11711.00WORK ZONE SIGNS (FIXED)
0083 4405000000-E SP   192 SF  4.50 864.00WORK ZONE SIGNS (PORTABLE
0084 4410000000-E SP   267 SF  5.00 1335.00WORK ZONE SIGNS (BARRICDE
0085 4425000000-N 1125  6 EA  5.00 30.00WARNING FLAGS
0086 4430000000-N 1130  130 EA  55.00 7150.00DRUMS
0087 4435000000-N 1135  80 EA  13.00 1040.00CONES
0088 4445000000-E SP   500 LF  18.00 9000.00BARRICADES (TYPE III)
0089 4450000000-N 1150  1,800 HR  25.00 45000.00FLAGGER
0090 4460000000-N 1155  2 EA  75.00 150.00WARNING LIGHTS (TYPE B)
0091 4510000000-N SP   36 HR  40.00 1440.00POLICE
0092 4650000000-N 1251  510 EA  3.00 1530.00TEMP RAISED PVMT MRKS
0093 4685000000-E 1205  11,500 LF  0.42 4830.00THERMO PVT MKG LINES 4"90
0094 4686000000-E 1205  29,705 LF  0.45 13367.25THERMO PVT MKG LINES 4"120
0095 4695000000-E 1205  850 LF  0.71 603.508"WIDE THERMO 90 MILS
0096 4710000000-E 1205  275 LF  4.35 1196.2524"WIDE THERMO 120 MILS
0097 4725000000-E 1205  38 EA  74.00 2812.00THERMO PVT SYMBOL 90MILS
0098 4810000000-E 1205  100,290 LF  0.19 19055.10PAINT PVMT MARKINGS 4"
0099 4820000000-E 1205  1,700 LF  0.35 595.00PAINT PVMT MARKINGS 8"
0100 4835000000-E 1205  550 LF  1.25 687.50PAINT PVT MKG LINES 24"
0101 4845000000-N 1205  76 EA  35.00 2660.00PAINT PVT MKG SYMBOL
0102 4850000000-E 1205  2,800 LF  0.65 1820.00LINE REMOVAL 4" WIDE
0103 4900000000-N 1252  465 EA  3.50 1627.50PERM RAISED PVMT MARKERS
0104 5255000000-N 1412 Lump Sum 35000.00PORTABLE LIGHTING
0105 5300000000-E 1505  190 TON 16.00 3040.00FND CONDIT MAT CL *******

(IV)
0106 5306000000-E 1505  190 TON 20.00 3800.00BEDDING MATL, CL ********

(II)
0107 5318000000-E 1505  55 TON 115.00 6325.00PVMT REPAIR UTILITY WORK
0108 5330000000-E 1510  82 LF  27.00 2214.006" DI WATER PIPE CL ********

(50)
0109 5342000000-E 1510  622 LF  39.00 24258.0012"DI WATER PIPE ********

(50)
0110 5396000000-E 1510  145 LF  83.00 12035.00**"DI RES JT H20 P CL *******

(12",CL 50)
0111 5402000000-E SP   860 LB  1.00 860.00DI RES JT FITTNS

(250# MIN WP)
0112 5480000000-E 1510  4,790 LB  1.00 4790.00DI H2O FITTINGS 250# MIN
0113 5492000000-E SP   35 LF  10.00 350.003/4"PE WAT TUBN SDR9 ****

(200)
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WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

RIFENBURG CONSTRUCTION, INC.

DURHAM,  NC   

0114 5498000000-E SP   532 LF  4.00 2128.00***"PE WAT TUBING SDR9 ****
(2",200)

0115 5504000000-E 1510  1 EA  330.00 330.00***" CORPORATION STOP
(2")

0116 5510000000-E 1510  3 EA  180.00 540.003/4" CORPORATION STOP
0117 5540000000-E 1510  2 EA  530.00 1060.006" GATE V&VB 200# WP

(200MPA WP)
0118 5558000000-E 1510  1 EA  1400.00 1400.0012" GATE V&VB *****WP

(200MPA WP)
0119 5582000000-E 1510  1 EA  450.00 450.00**"X **" TAPPING SADDLE

(12" X 2")
0120 5582000000-E 1510  2 EA  450.00 900.00**"X **" TAPPING SADDLE

(12" X 3/4")
0121 5582000000-E 1510  1 EA  330.00 330.00**"X **" TAPPING SADDLE

(2" X 3/4")
0122 5648000000-N 1510  1 EA  970.00 970.00RELOCATE EXIST WAT METER
0123 5672000000-N 1510  3 EA  800.00 2400.00RELOCATE EXIST FIRE HYD
0124 5696000000-E 1520 1,322.63 LF  30.00 39678.908" PVC SEWER PIPE, SDR **

(35)
0125 5714000000-E 1520 182.24 LF  47.00 8565.28**"DI SEWR PIPE CL *****

(12", CL 51)
0126 5714000000-E 1520 174.17 LF  25.00 4354.25**"DI SEWR PIPE CL *****

(8", CL 50)
0127 5714000000-E 1520  275 LF  22.00 6050.00**"DI SEWR PIPE CL *****

(8", CL 51)
0128 5774000000-E 1525  8 EA  1400.00 11200.00**'DIA PC SS MH 0-6'

(4')
0129 5774000000-E 1525  2 EA  1600.00 3200.00**'DIA PC SS MH 0-6'

(5')
0130 5780000000-E 1525 26.64 LF  200.00 5328.00PC CONC MH WALL *'D 6'+

(4')
0131 5780000000-E 1525 13.5 LF  300.00 4050.00PC CONC MH WALL *'D 6'+

(5')
0132 5786000000-E 1525 9.39 LF  200.00 1878.00SS MH OUTSIDE DROP ASSMBL
0133 5816000000-N 1530  4 EA  600.00 2400.00BRK DN,PLUG & FILL UT MH
0134 5822000000-N 1530  1 EA  900.00 900.00BREAK DOWN & REBUILD MH
0135 5882000000-N SP   1 EA  1800.00 1800.00GENERIC UTILITY ITEM (EA)

5' DIA PC CONC SEWER MANHOLE WITH A VENT, 0-6'
DEPTH

0136 5882000000-N SP   4 EA  370.00 1480.00GENERIC UTILITY ITEM (EA)
WATERTIGHT MANHOLE RING &     COVER

0137 5888000000-E SP   140 LF  12.00 1680.00GENERIC UTILITY ITEM (LF)
LOWER EXISTING 12" DI WATER LINE IN PLACE

0138 5888000000-E SP   5 LF  300.00 1500.00GENERIC UTILITY ITEM (LF)
PRECAST CONC MANHOLE WALL (VENTED), 5' DIA,OVER
6' HT

0139 6000000000-E 1605  7,400 LF  1.70 12580.00TEMPORARY SILT FENCE
0140 6006000000-E 1610  1,000 TON 30.00 30000.00EROS CONTRL STONE CL A
0141 6009000000-E 1610  3,000 TON 30.00 90000.00EROS CONTRL STONE CL B
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NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

RIFENBURG CONSTRUCTION, INC.

DURHAM,  NC   

0142 6012000000-E 1610  1,400 TON 26.00 36400.00SEDIMENT CONTROL STONE
0143 6015000000-E 1615 29.5 ACR 400.00 11800.00TEMPORARY MULCHING
0144 6018000000-E 1620  1,300 LB  2.90 3770.00SEED FOR TEMP SEEDING
0145 6021000000-E 1620 5.25 TON 580.00 3045.00FERT FOR TEMP SEEDING
0146 6024000000-E 1622  425 LF  11.00 4675.00TEMPORARY SLOPE DRAINS
0147 6027000000-N 1622  12 EA  450.00 5400.00INLET PROTCN @ SLOPE DRNS
0148 6030000000-E 1630  10,000 CY  11.00 110000.00SILT EXCAVATION
0149 6033000000-E 1631  3,700 SY  1.40 5180.00SYNTHETIC ROVING
0150 6036000000-E 1631  1,900 SY  1.50 2850.00MATTING FOR EROS CONTROL
0151 6042000000-E 1632  1,700 LF  4.00 6800.001/4" HARDWARE CLOTH
0152 6069000000-E 1638  625 CY  19.00 11875.00STILLING BASINS
0153 6084000000-E 1660 34.5 ACR 1020.00 35190.00SEEDING AND MULCHING
0154 6087000000-E 1660 17.5 ACR 60.00 1050.00MOWING
0155 6090000000-E 1661  350 LB  6.00 2100.00SEED FOR REPAIR SEEDING
0156 6093000000-E 1661 0.5 TON 800.00 400.00FERT FOR REPAIR SEEDING
0157 6096000000-E 1662  850 LB  1.90 1615.00SEED FOR SUPP SEEDING
0158 6102000000-E 1663  1,500 SY  5.00 7500.00SODDING
0159 6105000000-E 1663  55 M/G 70.00 3850.00WATER
0160 6108000000-E 1665 25.75 TON 260.00 6695.00FERTILIZER TOPDRESSING
0161 6111000000-E SP   400 LF  17.00 6800.00IMPERVIOUS DIKE
0162 6114000000-N SP   5 HR  100.00 500.00SPECIALIZED HAND MOWING
0163 6117000000-N SP   16 EA  1.00 16.00RESPONSE FOR EROS CONTROL
0164 6120000000-E SP   160 CY  35.00 5600.00CULVERT DIVERSION CHANNEL
0165 6123000000-E 1670  7 ACR 650.00 4550.00REFORESTATION
0166 7060000000-E SP   1,570 LF  1.89 2967.30SIGNAL CABLE
0167 7120000000-E SP   10 EA  985.00 9850.00VEHICLE SIGNAL HD (12", 3 SECT)
0168 7144000000-E SP   4 EA  1535.00 6140.00VEHICLE SIGNAL HD (12", 5 SECT)
0169 7252000000-E SP   90 LF  2.65 238.50MESSENGER CABLE (1/4")
0170 7276000000-E SP   480 LF  28.00 13440.00JACK & BORE
0171 7279000000-E SP   2,545 LF  2.25 5726.25TRACER WIRE
0172 7300000000-E SP   4,050 LF  3.00 12150.00TRENCHING (UNPAVED)
0173 7324000000-N SP   18 EA  269.00 4842.00JUNCTION BOX (STANDARD SIZE)
0174 7336000000-N SP   7 EA  750.00 5250.00JUNCTION BOX (OVER-SIZED)
0175 7372000000-N SP   3 EA  195.00 585.00GUY ASSEMBLY
0176 7384000000-E SP   1 EA  395.00 395.00***" RISER WITH **************

(2",HEAT SHRINK TUBING)
0177 7444000000-E SP   1,900 LF  3.89 7391.00INDUCTIVE LOOP SAWCUT
0178 7456000000-E SP   2,780 LF  1.48 4114.40LEAD-IN CABLE
0179 7516000000-E SP   2,635 LF  3.99 10513.65COMMUNICATIONS CABLE (** FIBER)

(12)
0180 7552000000-N SP   4 EA  4000.00 16000.00INTERCONNECT CENTER
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NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

RIFENBURG CONSTRUCTION, INC.

DURHAM,  NC   

0181 7564000000-N SP   4 EA  2700.00 10800.00FIBER-OPTIC TRANSCEIVER
0182 7566000000-N SP   7 EA  350.00 2450.00DELINEATOR MARKER
0183 7588000000-N SP   7 EA  5600.00 39200.00SGL MAST ARM WITH METAL POLE
0184 7612000000-N SP   7 EA  4300.00 30100.00METAL SIGNAL POLE FOUNDATION
0185 7684000000-N SP   2 EA  750.00 1500.00SIGNAL CABINET FOUNDATION
0186 7720000000-N SP   2 EA  9950.00 19900.00CONTLR WITH CBNT, 170E BASE MTD
0187 7744000000-N SP   8 EA  225.00 1800.00DETECTOR CHANNEL (TYPE 170)

CULVERT ITEMS

0188 8126000000-N 414 Lump Sum 13700.00CULV EXCAV @ ************
(67+18.00-L-)

0189 8126000000-N 414 Lump Sum 16500.00CULV EXCAV @ ************
(88+64.00-L-)

0190 8133000000-E 414  323 TON 26.00 8398.00FND CONDIT MAT, BOX CULV
0191 8196000000-E 420 525.4 CY  385.00 202279.00CLASS A CONCRETE (CULV)
0192 8245000000-E 425  97,087 LB  0.40 38834.80REINF STEEL (CULVERT)

 

    TOTAL 5298745.93CONTRACT TOTAL

 

    SUB-TOTAL 5019034.13ROADWAY ITEMS
    SUB-TOTAL 279711.80CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  4203727.68W. E. GARRISON COMPANY, INC.
    ** BID EXECUTED IMPROPERLY
     2  4270140.23TRIANGLE GRADING & PAVING, INC.
     3  4336620.63BLYTHE DEVELOPMENT COMPANY
     4  4433168.72ENGLISH CONSTRUCTION CO., INC.
     5  4491412.71BLYTHE CONSTRUCTION, INC.
     6  4557801.07NELLO L. TEER COMPANY
     7  4579741.48C. C. MANGUM CONTRACTORS, LLC
     8  4880443.13S. T. WOOTEN CORPORATION
     9  4897956.23PLT CONSTRUCTION CO., INC.
     10  5298745.93RIFENBURG CONSTRUCTION, INC.
    

** DENOTES IRREGULAR BID



NOV 20, 2001 03:13 PM CUMBERLAND

TIP NO B-3322 8.1442901 10:00AM 1 /  6 003

FED AID NO BRSTP-301B(1) 0.252 MI NOV 20 2001 C200252
GRADING, DRAINAGE, PAVING & STRUCTURE.

SBL BRIDGE OVER ROCKFISH CREEK & APPROACHES I-95B/US-301B. 

DANE CONSTRUCTION, INC. S. T. WOOTEN CORPORATION CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC WILSON,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53000.00 58000.00 60000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 5000.00 16350.00 5000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 13500.00 9500.00 12000.00REINF BRG APPR **********

(STATION 18+59)
0004 0043000000-N 226 Lump Sum 57000.00 75000.00 120000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  600 CY  7.50 4500.00 20.50 12300.00 20.50 12300.00UNDERCUT EXCAVATION
0007 0070000000-E SP   200 CY  20.00 4000.00 18.95 3790.00 18.95 3790.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   200 SY  2.00 400.00 3.55 710.00 3.55 710.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  34 TON 25.50 867.00 21.65 736.10 21.65 736.10FNDATION MATL, MINOR STRS
0010 0576000000-E 320  312 LF  15.00 4680.00 15.60 4867.20 15.60 4867.20**" CS PIPE CULV *****"

(12", 0.064")
0011 1491000000-E SP   541 TON 38.45 20801.45 38.45 20801.45 38.45 20801.45ASP CONC BASE CRS B25.0C
0012 1503000000-E SP   170 TON 45.15 7675.50 45.15 7675.50 45.15 7675.50ASP CONC INTR CRS I19.0C
0013 1539000000-E SP   803 TON 44.65 35853.95 44.65 35853.95 44.65 35853.95ASP CONC SURF CRS S12.5C
0014 1560000000-E SP   32 TON 161.25 5160.00 161.25 5160.00 161.25 5160.00ASP FOR PLANT MIX  PG64-22
0015 1565000000-E SP   45 TON 161.25 7256.25 161.25 7256.25 161.25 7256.25ASP FOR PLANT MIX PG70-22
0016 2011000000-E 810  312 LF  8.00 2496.00 8.70 2714.40 8.70 2714.40PIPE REMOVAL
0017 3030000000-E 862 1,162.5 LF  8.00 9300.00 8.05 9358.13 9.00 10462.50STL BM GUARDRAIL
0018 3150000000-N 862  5 EA  30.00 150.00 40.00 200.00 30.00 150.00ADDIT GUARDRAIL POSTS
0019 3210000000-N 862  1 EA  265.00 265.00 272.00 272.00 500.00 500.00GR ANCHOR TYPE CAT-1
0020 3270000000-N SP   3 EA  1550.00 4650.00 1555.00 4665.00 1600.00 4800.00GR ANCHOR TYPE 350
0021 3285000000-N SP   4 EA  1375.00 5500.00 1360.00 5440.00 1400.00 5600.00GR ANCHOR TYPE M-350
0022 3300000000-N 862  8 EA  950.00 7600.00 982.00 7856.00 950.00 7600.00GR ANCHOR TYPE XI
0023 3656000000-E 868  150 SY  2.00 300.00 4.70 705.00 4.70 705.00FILTER FABRIC FOR DRAINGE
0024 4400000000-E SP   529 SF  10.00 5290.00 7.25 3835.25 10.00 5290.00WORK ZONE SIGNS (FIXED)
0025 4405000000-E SP   416 SF  10.00 4160.00 32.00 13312.00 5.00 2080.00WORK ZONE SIGNS (PORTABLE
0026 4410000000-E SP   58 SF  10.00 580.00 5.00 290.00 5.00 290.00WORK ZONE SIGNS (BARRICDE
0027 4415000000-N 1115  2 EA  1100.00 2200.00 5675.00 11350.00 4000.00 8000.00FLASHING ARROW PNL TYPE C
0028 4420000000-N 1120  2 EA  15750.00 31500.00 23600.00 47200.00 12000.00 24000.00CHANGEABLE MESSAGE SIGNS
0029 4430000000-N 1130  250 EA  33.50 8375.00 65.00 16250.00 45.00 11250.00DRUMS
0030 4445000000-E SP   96 LF  11.50 1104.00 9.00 864.00 11.00 1056.00BARRICADES (TYPE III)
0031 4455000000-N 1150  50 MD  120.00 6000.00 180.00 9000.00 180.00 9000.00FLAGGER
0032 4460000000-N 1155  6 EA  250.00 1500.00 260.00 1560.00 250.00 1500.00WARNING LIGHTS (TYPE B)
0033 4480000000-N 1165  2 EA  12000.00 24000.00 14100.00 28200.00 12000.00 24000.00TRUCK MTD IMP ATTN 60 MPH
0034 4485000000-E 1170  380 LF  18.00 6840.00 18.00 6840.00 18.00 6840.00PORT CONC BARRIER
0035 4490000000-E 1170  635 LF  24.00 15240.00 24.00 15240.00 24.00 15240.00PORT CONC BARRIER(ANCHRD)
0036 4615000000-E 1205  2,500 LF  1.35 3375.00 1.35 3375.00 1.35 3375.00REM TAPE PVMT MRKINGS 4"
0037 4650000000-N 1251  50 EA  5.00 250.00 5.00 250.00 5.00 250.00TEMP RAISED PVMT MRKS
0038 4685000000-E 1205  2,200 LF  1.00 2200.00 1.00 2200.00 1.00 2200.00THERMO PVT MKG LINES 4"90
0039 4686000000-E 1205  250 LF  2.00 500.00 2.00 500.00 2.00 500.00THERMO PVT MKG LINES 4"120



NOV 20, 2001 03:13 PM CUMBERLAND
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FED AID NO BRSTP-301B(1) 0.252 MI NOV 20 2001 C200252
GRADING, DRAINAGE, PAVING & STRUCTURE.

SBL BRIDGE OVER ROCKFISH CREEK & APPROACHES I-95B/US-301B. 

DANE CONSTRUCTION, INC. S. T. WOOTEN CORPORATION CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC WILSON,  NC CHARLOTTE,  NC

0040 4710000000-E 1205  100 LF  5.00 500.00 5.00 500.00 5.00 500.0024"WIDE THERMO 120 MILS
0041 4725000000-E 1205  9 EA  100.00 900.00 100.00 900.00 100.00 900.00THERMO PVT SYMBOL 90MILS
0042 4770000000-E 1205  635 LF  1.35 857.25 1.35 857.25 1.35 857.254" COLD APPL PLSTIC LINES
0043 4810000000-E 1205  5,553 LF  0.35 1943.55 0.35 1943.55 0.35 1943.55PAINT PVMT MARKINGS 4"
0044 4835000000-E 1205  100 LF  1.50 150.00 1.50 150.00 1.50 150.00PAINT PVT MKG LINES 24"
0045 4845000000-N 1205  28 EA  35.00 980.00 35.00 980.00 35.00 980.00PAINT PVT MKG SYMBOL
0046 4850000000-E 1205  1,000 LF  1.00 1000.00 1.00 1000.00 1.00 1000.00LINE REMOVAL 4" WIDE
0047 4870000000-E 1205  100 LF  2.00 200.00 2.00 200.00 2.00 200.00LINE REMOVAL 24" WIDE
0048 4900000000-N 1252  14 EA  5.00 70.00 5.00 70.00 5.00 70.00PERM RAISED PVMT MARKERS
0049 6000000000-E 1605  225 LF  3.50 787.50 2.30 517.50 2.30 517.50TEMPORARY SILT FENCE
0050 6006000000-E 1610  50 TON 30.00 1500.00 47.70 2385.00 47.70 2385.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  32 TON 30.00 960.00 47.70 1526.40 47.70 1526.40EROS CONTRL STONE CL B
0052 6012000000-E 1610  24 TON 30.00 720.00 40.50 972.00 40.50 972.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615 1.5 ACR 950.00 1425.00 950.00 1425.00 500.00 750.00TEMPORARY MULCHING
0054 6018000000-E 1620  50 LB  7.00 350.00 7.00 350.00 7.00 350.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.25 TON 260.00 65.00 260.00 65.00 900.00 225.00FERT FOR TEMP SEEDING
0056 6030000000-E 1630  105 CY  10.00 1050.00 8.30 871.50 8.30 871.50SILT EXCAVATION
0057 6033000000-E 1631  55 SY  2.00 110.00 2.00 110.00 5.00 275.00SYNTHETIC ROVING
0058 6036000000-E 1631  28 SY  2.45 68.60 2.45 68.60 10.00 280.00MATTING FOR EROS CONTROL
0059 6042000000-E 1632  80 LF  6.00 480.00 2.80 224.00 2.80 224.001/4" HARDWARE CLOTH
0060 6084000000-E 1660 1.5 ACR 1300.00 1950.00 1300.00 1950.00 4000.00 6000.00SEEDING AND MULCHING
0061 6087000000-E 1660  1 ACR 85.00 85.00 85.00 85.00 75.00 75.00MOWING
0062 6090000000-E 1661  50 LB  7.00 350.00 7.00 350.00 11.00 550.00SEED FOR REPAIR SEEDING
0063 6093000000-E 1661 0.25 TON 600.00 150.00 600.00 150.00 900.00 225.00FERT FOR REPAIR SEEDING
0064 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00 3.00 150.00SEED FOR SUPP SEEDING
0065 6102000000-E 1663  670 SY  5.00 3350.00 5.00 3350.00 9.00 6030.00SODDING
0066 6105000000-E 1663 11.5 M/G 120.00 1380.00 120.00 1380.00 250.00 2875.00WATER
0067 6108000000-E 1665  1 TON 500.00 500.00 500.00 500.00 900.00 900.00FERTILIZER TOPDRESSING
0068 6114000000-N SP   3 HR  40.00 120.00 40.00 120.00 45.00 135.00SPECIALIZED HAND MOWING
0069 6117000000-N SP   8 EA  10.00 80.00 100.00 800.00 500.00 4000.00RESPONSE FOR EROS CONTROL
0070 7060000000-E SP   1,770 LF  1.68 2973.60 1.68 2973.60 2.00 3540.00SIGNAL CABLE
0071 7120000000-E SP   17 EA  928.00 15776.00 928.00 15776.00 1010.00 17170.00VEHICLE SIGNAL HD (12", 3 SECT)
0072 7144000000-E SP   2 EA  1600.00 3200.00 1600.00 3200.00 1580.00 3160.00VEHICLE SIGNAL HD (12", 5 SECT)
0073 7264000000-E SP   1,150 LF  2.65 3047.50 2.65 3047.50 2.00 2300.00MESSENGER CABLE (3/8")
0074 7300000000-E SP   2,195 LF  2.80 6146.00 2.80 6146.00 4.00 8780.00TRENCHING (UNPAVED)
0075 7324000000-N SP   14 EA  198.00 2772.00 198.00 2772.00 225.00 3150.00JUNCTION BOX (STANDARD SIZE)
0076 7360000000-N SP   8 EA  535.00 4280.00 535.00 4280.00 490.00 3920.00WOOD POLE
0077 7372000000-N SP   16 EA  145.00 2320.00 145.00 2320.00 225.00 3600.00GUY ASSEMBLY
0078 7408000000-E SP   2 EA  210.00 420.00 210.00 420.00 225.00 450.001" RISER WITH WEATHERHEAD
0079 7420000000-E SP   10 EA  245.00 2450.00 245.00 2450.00 325.00 3250.002" RISER WITH WEATHERHEAD
0080 7444000000-E SP   2,570 LF  3.00 7710.00 3.00 7710.00 4.50 11565.00INDUCTIVE LOOP SAWCUT
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FED AID NO BRSTP-301B(1) 0.252 MI NOV 20 2001 C200252
GRADING, DRAINAGE, PAVING & STRUCTURE.

SBL BRIDGE OVER ROCKFISH CREEK & APPROACHES I-95B/US-301B. 

DANE CONSTRUCTION, INC. S. T. WOOTEN CORPORATION CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC WILSON,  NC CHARLOTTE,  NC

0081 7456000000-E SP   7,525 LF  1.19 8954.75 1.19 8954.75 1.15 8653.75LEAD-IN CABLE
0082 7636000000-N SP   2 EA  78.00 156.00 78.00 156.00 125.00 250.00SIGN FOR SIGNALS
0083 7684000000-N SP   2 EA  650.00 1300.00 650.00 1300.00 600.00 1200.00SIGNAL CABINET FOUNDATION
0084 7828000000-N SP   2 EA  8900.00 17800.00 8900.00 17800.00 10760.00 21520.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0085 7852000000-N SP   11 EA  195.00 2145.00 195.00 2145.00 235.00 2585.00DETECTOR CHANNEL (NEMA TS-2)

STRUCTURE ITEMS

0086 8035000000-N 402 Lump Sum 51450.00 51500.00 200000.00REMV EXIST STR **********
(18+59.00 -L-)

0087 8147000000-E SP   7,734 SF  17.25 133411.50 16.10 124517.40 15.00 116010.00REINF CONCRETE DECK SLAB
0088 8161000000-E 420  6,519 SF  0.43 2803.17 0.37 2412.03 0.45 2933.55GROOVING BRIDGE FLOORS
0089 8182000000-E 420 73.4 CY  650.00 47710.00 560.00 41104.00 700.00 51380.00CLASS A CONCRETE (BRIDGE)
0090 8210000000-N 422 Lump Sum 13350.00 17100.00 12000.00BRG APPR SLAB ***********

(18+59.00 -L-)
0091 8217000000-E 425  12,083 LB  0.50 6041.50 0.51 6162.33 0.60 7249.80REINF STEEL (BRIDGE)
0092 8280000000-E 440 Lump Sum 230000.00 225500.00 175000.00STRUCTURAL STEEL
0093 8364000000-E 450  595 LF  24.00 14280.00 25.50 15172.50 40.00 23800.00HP12X53 PILES
0094 8503000000-E 460 395.77 LF  35.50 14049.84 54.00 21371.58 33.00 13060.41CONCRETE BARRIER RAIL
0095 8608000000-E 868  709 TON 30.00 21270.00 34.00 24106.00 40.00 28360.00PLAIN RIP RAP II (2'-0")
0096 8650000000-N SP  Lump Sum 10000.00 9500.00 15000.00POT BEARINGS
0097 8657000000-N SP  Lump Sum 2000.00 2200.00 4000.00ELASTOMERIC BEARINGS
0098 8692000000-N SP  Lump Sum 3000.00 4200.00 3000.00EVAZOTE JOINT SEALS
0099 8867000000-E SP   360 LF  110.00 39600.00 160.00 57600.00 150.00 54000.00GENERIC STRUCTURE ITEM (LF)

PP 30 x 0.625 STEEL PILES
0100 8897000000-N SP   1 EA  1500.00 1500.00 2700.00 2700.00 8000.00 8000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 1057417.91 TOTAL 1160125.72 TOTAL 1288359.06CONTRACT TOTAL

 

    SUB-TOTAL 466951.90 SUB-TOTAL 554979.88 SUB-TOTAL 574565.30ROADWAY ITEMS
    SUB-TOTAL 590466.01 SUB-TOTAL 605145.84 SUB-TOTAL 713793.76STRUCTURE ITEMS
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FED AID NO BRSTP-301B(1) 0.252 MI NOV 20 2001 C200252
GRADING, DRAINAGE, PAVING & STRUCTURE.

SBL BRIDGE OVER ROCKFISH CREEK & APPROACHES I-95B/US-301B. 

CAROLINA BRIDGE COMPANY, INC. DELLINGER, INC.

ORANGEBURG,  SC MONROE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49249.91 100000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 26000.00 35000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 16000.00 16000.00REINF BRG APPR **********

(STATION 18+59)
0004 0043000000-N 226 Lump Sum 57365.00 80000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  600 CY  20.50 12300.00 21.00 12600.00UNDERCUT EXCAVATION
0007 0070000000-E SP   200 CY  18.95 3790.00 19.00 3800.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   200 SY  3.55 710.00 3.60 720.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  34 TON 21.65 736.10 22.00 748.00FNDATION MATL, MINOR STRS
0010 0576000000-E 320  312 LF  15.60 4867.20 16.00 4992.00**" CS PIPE CULV *****"

(12", 0.064")
0011 1491000000-E SP   541 TON 38.45 20801.45 40.00 21640.00ASP CONC BASE CRS B25.0C
0012 1503000000-E SP   170 TON 45.15 7675.50 47.00 7990.00ASP CONC INTR CRS I19.0C
0013 1539000000-E SP   803 TON 44.65 35853.95 47.00 37741.00ASP CONC SURF CRS S12.5C
0014 1560000000-E SP   32 TON 161.25 5160.00 165.00 5280.00ASP FOR PLANT MIX  PG64-22
0015 1565000000-E SP   45 TON 161.25 7256.25 165.00 7425.00ASP FOR PLANT MIX PG70-22
0016 2011000000-E 810  312 LF  8.70 2714.40 10.00 3120.00PIPE REMOVAL
0017 3030000000-E 862 1,162.5 LF  8.05 9358.13 10.00 11625.00STL BM GUARDRAIL
0018 3150000000-N 862  5 EA  40.00 200.00 30.00 150.00ADDIT GUARDRAIL POSTS
0019 3210000000-N 862  1 EA  272.00 272.00 500.00 500.00GR ANCHOR TYPE CAT-1
0020 3270000000-N SP   3 EA  1555.00 4665.00 1800.00 5400.00GR ANCHOR TYPE 350
0021 3285000000-N SP   4 EA  1360.00 5440.00 1700.00 6800.00GR ANCHOR TYPE M-350
0022 3300000000-N 862  8 EA  982.00 7856.00 1200.00 9600.00GR ANCHOR TYPE XI
0023 3656000000-E 868  150 SY  4.70 705.00 5.00 750.00FILTER FABRIC FOR DRAINGE
0024 4400000000-E SP   529 SF  15.00 7935.00 10.00 5290.00WORK ZONE SIGNS (FIXED)
0025 4405000000-E SP   416 SF  15.00 6240.00 6.00 2496.00WORK ZONE SIGNS (PORTABLE
0026 4410000000-E SP   58 SF  15.00 870.00 6.00 348.00WORK ZONE SIGNS (BARRICDE
0027 4415000000-N 1115  2 EA  5000.00 10000.00 7500.00 15000.00FLASHING ARROW PNL TYPE C
0028 4420000000-N 1120  2 EA  20000.00 40000.00 25000.00 50000.00CHANGEABLE MESSAGE SIGNS
0029 4430000000-N 1130  250 EA  60.00 15000.00 50.00 12500.00DRUMS
0030 4445000000-E SP   96 LF  20.00 1920.00 15.00 1440.00BARRICADES (TYPE III)
0031 4455000000-N 1150  50 MD  180.00 9000.00 210.00 10500.00FLAGGER
0032 4460000000-N 1155  6 EA  400.00 2400.00 150.00 900.00WARNING LIGHTS (TYPE B)
0033 4480000000-N 1165  2 EA  15000.00 30000.00 35000.00 70000.00TRUCK MTD IMP ATTN 60 MPH
0034 4485000000-E 1170  380 LF  18.00 6840.00 35.00 13300.00PORT CONC BARRIER
0035 4490000000-E 1170  635 LF  24.00 15240.00 47.00 29845.00PORT CONC BARRIER(ANCHRD)
0036 4615000000-E 1205  2,500 LF  1.35 3375.00 1.50 3750.00REM TAPE PVMT MRKINGS 4"
0037 4650000000-N 1251  50 EA  5.00 250.00 5.50 275.00TEMP RAISED PVMT MRKS
0038 4685000000-E 1205  2,200 LF  1.00 2200.00 1.20 2640.00THERMO PVT MKG LINES 4"90
0039 4686000000-E 1205  250 LF  2.00 500.00 2.20 550.00THERMO PVT MKG LINES 4"120
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FED AID NO BRSTP-301B(1) 0.252 MI NOV 20 2001 C200252
GRADING, DRAINAGE, PAVING & STRUCTURE.

SBL BRIDGE OVER ROCKFISH CREEK & APPROACHES I-95B/US-301B. 

CAROLINA BRIDGE COMPANY, INC. DELLINGER, INC.

ORANGEBURG,  SC MONROE,  NC  

0040 4710000000-E 1205  100 LF  5.00 500.00 5.50 550.0024"WIDE THERMO 120 MILS
0041 4725000000-E 1205  9 EA  100.00 900.00 120.00 1080.00THERMO PVT SYMBOL 90MILS
0042 4770000000-E 1205  635 LF  1.35 857.25 1.45 920.754" COLD APPL PLSTIC LINES
0043 4810000000-E 1205  5,553 LF  0.35 1943.55 0.40 2221.20PAINT PVMT MARKINGS 4"
0044 4835000000-E 1205  100 LF  1.50 150.00 1.55 155.00PAINT PVT MKG LINES 24"
0045 4845000000-N 1205  28 EA  35.00 980.00 40.00 1120.00PAINT PVT MKG SYMBOL
0046 4850000000-E 1205  1,000 LF  1.00 1000.00 1.00 1000.00LINE REMOVAL 4" WIDE
0047 4870000000-E 1205  100 LF  2.00 200.00 2.00 200.00LINE REMOVAL 24" WIDE
0048 4900000000-N 1252  14 EA  5.00 70.00 5.00 70.00PERM RAISED PVMT MARKERS
0049 6000000000-E 1605  225 LF  2.30 517.50 4.00 900.00TEMPORARY SILT FENCE
0050 6006000000-E 1610  50 TON 47.70 2385.00 50.00 2500.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  32 TON 47.70 1526.40 50.00 1600.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  24 TON 40.50 972.00 42.00 1008.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615 1.5 ACR 500.00 750.00 625.00 937.50TEMPORARY MULCHING
0054 6018000000-E 1620  50 LB  7.00 350.00 8.00 400.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.25 TON 900.00 225.00 1000.00 250.00FERT FOR TEMP SEEDING
0056 6030000000-E 1630  105 CY  8.30 871.50 13.00 1365.00SILT EXCAVATION
0057 6033000000-E 1631  55 SY  5.00 275.00 6.00 330.00SYNTHETIC ROVING
0058 6036000000-E 1631  28 SY  10.00 280.00 4.50 126.00MATTING FOR EROS CONTROL
0059 6042000000-E 1632  80 LF  2.80 224.00 3.50 280.001/4" HARDWARE CLOTH
0060 6084000000-E 1660 1.5 ACR 4000.00 6000.00 5000.00 7500.00SEEDING AND MULCHING
0061 6087000000-E 1660  1 ACR 75.00 75.00 100.00 100.00MOWING
0062 6090000000-E 1661  50 LB  11.00 550.00 10.00 500.00SEED FOR REPAIR SEEDING
0063 6093000000-E 1661 0.25 TON 900.00 225.00 1000.00 250.00FERT FOR REPAIR SEEDING
0064 6096000000-E 1662  50 LB  3.00 150.00 8.00 400.00SEED FOR SUPP SEEDING
0065 6102000000-E 1663  670 SY  9.00 6030.00 7.00 4690.00SODDING
0066 6105000000-E 1663 11.5 M/G 250.00 2875.00 100.00 1150.00WATER
0067 6108000000-E 1665  1 TON 900.00 900.00 400.00 400.00FERTILIZER TOPDRESSING
0068 6114000000-N SP   3 HR  45.00 135.00 60.00 180.00SPECIALIZED HAND MOWING
0069 6117000000-N SP   8 EA  500.00 4000.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0070 7060000000-E SP   1,770 LF  1.68 2973.60 2.75 4867.50SIGNAL CABLE
0071 7120000000-E SP   17 EA  928.00 15776.00 1050.00 17850.00VEHICLE SIGNAL HD (12", 3 SECT)
0072 7144000000-E SP   2 EA  1600.00 3200.00 1650.00 3300.00VEHICLE SIGNAL HD (12", 5 SECT)
0073 7264000000-E SP   1,150 LF  2.65 3047.50 4.00 4600.00MESSENGER CABLE (3/8")
0074 7300000000-E SP   2,195 LF  2.80 6146.00 7.00 15365.00TRENCHING (UNPAVED)
0075 7324000000-N SP   14 EA  198.00 2772.00 400.00 5600.00JUNCTION BOX (STANDARD SIZE)
0076 7360000000-N SP   8 EA  535.00 4280.00 1250.00 10000.00WOOD POLE
0077 7372000000-N SP   16 EA  145.00 2320.00 450.00 7200.00GUY ASSEMBLY
0078 7408000000-E SP   2 EA  210.00 420.00 450.00 900.001" RISER WITH WEATHERHEAD
0079 7420000000-E SP   10 EA  245.00 2450.00 500.00 5000.002" RISER WITH WEATHERHEAD
0080 7444000000-E SP   2,570 LF  3.00 7710.00 5.00 12850.00INDUCTIVE LOOP SAWCUT



NOV 20, 2001 03:13 PM CUMBERLAND

TIP NO B-3322 8.1442901 10:00AM 6 /  6 003

FED AID NO BRSTP-301B(1) 0.252 MI NOV 20 2001 C200252
GRADING, DRAINAGE, PAVING & STRUCTURE.

SBL BRIDGE OVER ROCKFISH CREEK & APPROACHES I-95B/US-301B. 

CAROLINA BRIDGE COMPANY, INC. DELLINGER, INC.

ORANGEBURG,  SC MONROE,  NC  

0081 7456000000-E SP   7,525 LF  1.19 8954.75 2.50 18812.50LEAD-IN CABLE
0082 7636000000-N SP   2 EA  78.00 156.00 550.00 1100.00SIGN FOR SIGNALS
0083 7684000000-N SP   2 EA  650.00 1300.00 900.00 1800.00SIGNAL CABINET FOUNDATION
0084 7828000000-N SP   2 EA  8900.00 17800.00 15000.00 30000.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0085 7852000000-N SP   11 EA  195.00 2145.00 275.00 3025.00DETECTOR CHANNEL (NEMA TS-2)

STRUCTURE ITEMS

0086 8035000000-N 402 Lump Sum 153481.02 110000.00REMV EXIST STR **********
(18+59.00 -L-)

0087 8147000000-E SP   7,734 SF  19.90 153906.60 18.00 139212.00REINF CONCRETE DECK SLAB
0088 8161000000-E 420  6,519 SF  0.70 4563.30 0.60 3911.40GROOVING BRIDGE FLOORS
0089 8182000000-E 420 73.4 CY  567.93 41686.06 650.00 47710.00CLASS A CONCRETE (BRIDGE)
0090 8210000000-N 422 Lump Sum 19395.82 17000.00BRG APPR SLAB ***********

(18+59.00 -L-)
0091 8217000000-E 425  12,083 LB  0.94 11358.02 1.00 12083.00REINF STEEL (BRIDGE)
0092 8280000000-E 440 Lump Sum 254009.64 242000.00STRUCTURAL STEEL
0093 8364000000-E 450  595 LF  27.59 16416.05 25.00 14875.00HP12X53 PILES
0094 8503000000-E 460 395.77 LF  47.63 18850.53 50.00 19788.50CONCRETE BARRIER RAIL
0095 8608000000-E 868  709 TON 35.45 25134.05 40.00 28360.00PLAIN RIP RAP II (2'-0")
0096 8650000000-N SP  Lump Sum 12639.37 15000.00POT BEARINGS
0097 8657000000-N SP  Lump Sum 2627.04 4000.00ELASTOMERIC BEARINGS
0098 8692000000-N SP  Lump Sum 3396.70 5000.00EVAZOTE JOINT SEALS
0099 8867000000-E SP   360 LF  170.08 61228.80 150.00 54000.00GENERIC STRUCTURE ITEM (LF)

PP 30 x 0.625 STEEL PILES
0100 8897000000-N SP   1 EA  483.92 483.92 6000.00 6000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 1327291.86 TOTAL 1485709.35CONTRACT TOTAL

 

    SUB-TOTAL 548114.94 SUB-TOTAL 766769.45ROADWAY ITEMS
    SUB-TOTAL 779176.92 SUB-TOTAL 718939.90STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1057417.91DANE CONSTRUCTION, INC.
     2  1160125.72S. T. WOOTEN CORPORATION
     3  1288359.06CROWDER CONSTRUCTION COMPANY
     4  1327291.86CAROLINA BRIDGE COMPANY, INC.
     5  1485709.35DELLINGER, INC.



NOV 20, 2001 03:13 PM GUILFORD

TIP NO R-609FB, R-609H 8.1494102 10:00AM 1 /  9 004

FED AID NO NHF-311(13) 4.961 MI NOV 20 2001 C200248
GRADING, DRAINAGE, PAVING & STRUCTURES.

US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC WINSTON-SALEM,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1007000.00 920000.00 1142000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 76220.00 96000.00 71624.06CONSTRUCTION SURVEYING
0003 0036000000-E 225  500 CY  10.00 5000.00 12.50 6250.00 5.35 2675.00UNDERCUT EXCAVATION
0004 0106000000-E 230  50,000 CY  0.10 5000.00 0.01 500.00 0.01 500.00BORROW EXCAVATION
0005 0318000000-E 300  175 TON 23.00 4025.00 30.00 5250.00 20.96 3668.00FNDATION MATL, MINOR STRS
0006 0366000000-E 310  844 LF  24.00 20256.00 25.00 21100.00 27.83 23488.5215" RC PIPE CULV III
0007 0708000000-E 324  750 LF  24.00 18000.00 23.50 17625.00 19.94 14955.0015" BCCSP B 0.064"
0008 0806000000-E 324  26 EA  220.00 5720.00 700.00 18200.00 405.73 10548.9815" BCCS ELB B 0.064"
0009 1000000000-E 462  275 SY  51.50 14162.50 45.00 12375.00 72.00 19800.006" SLOPE PROTECTION
0010 1004000000-E 462  1,370 SY  46.35 63499.50 6.50 8905.00 61.00 83570.00GENERIC GRADING ITEM

4" SLOPE PROTECTION
0011 1011000000-N 500 Lump Sum 152600.00 320000.00 910293.58FINE GRADING
0012 1044000000-E 501  169,130 SY  1.40 236782.00 1.45 245238.50 1.50 253695.00LIME TRTD SOIL (SLURRY)
0013 1066000000-E 501  1,700 TON 128.75 218875.00 132.00 224400.00 110.00 187000.00LIME FOR LIME TREATD SOIL
0014 1110000000-E 510  100 TON 16.50 1650.00 17.00 1700.00 12.25 1225.00STABILIZER AGGREGATE
0015 1121000000-E 520  196,500 TON 11.05 2171325.00 10.85 2132025.00 10.98 2157570.00AGGREGATE BASE COURSE
0016 1176000000-E 542  253,700 SY  1.34 339958.00 1.40 355180.00 1.40 355180.00**" SOIL CEMENT BASE

(7")
0017 1187000000-E 542  6,980 TON 99.90 697302.00 102.50 715450.00 95.00 663100.00PC FOR SOIL CEMENT BASE
0018 1198000000-E SP   3,175 TON 16.50 52387.50 16.85 53498.75 10.85 34448.75AGGREGATE FOR SOIL CEM BS
0019 1209000000-E 543  63,450 GAL 0.93 59008.50 0.95 60277.50 0.90 57105.00ASPHALT CURING SEAL
0020 1491000000-E SP   79,170 TON 18.00 1425060.00 20.00 1583400.00 20.65 1634860.50ASP CONC BASE CRS B25.0C
0021 1503000000-E SP   71,550 TON 18.50 1323675.00 19.75 1413112.50 21.65 1549057.50ASP CONC INTR CRS I19.0C
0022 1523000000-E SP   18,340 TON 21.35 391559.00 21.75 398895.00 28.90 530026.00ASP CONC SURF CRS S9.5C
0023 1539000000-E SP   60,600 TON 19.20 1163520.00 20.50 1242300.00 21.65 1311990.00ASP CONC SURF CRS S12.5C
0024 1560000000-E SP   6,768 TON 165.20 1118073.60 141.00 954288.00 150.00 1015200.00ASP FOR PLANT MIX  PG64-22
0025 1565000000-E SP   4,530 TON 188.15 852319.50 158.00 715740.00 171.50 776895.00ASP FOR PLANT MIX PG70-22
0026 2143000000-E 818  20 TON 18.00 360.00 50.00 1000.00 20.06 401.20BLOTTING SAND
0027 2286000000-N 840  21 EA  1400.00 29400.00 1950.00 40950.00 1050.00 22050.00MASNRY DRAINAGE STRUCT
0028 2308000000-E 840 0.8 LF  400.00 320.00 1000.00 800.00 450.00 360.00MASNRY DRAINAGE STRUCT
0029 2363000000-N 840  19 EA  385.00 7315.00 215.00 4085.00 450.00 8550.00FRAME W/2GRTS 840.***** STD

(840.20)
0030 2407000000-N SP   2 EA  1050.00 2100.00 450.00 900.00 1000.00 2000.00STL FRAM W/ 2 GTR, STD 840.37
0031 2549000000-E 846  2,300 LF  10.40 23920.00 10.50 24150.00 9.75 22425.002'-6"CONC CURB & GUTTER
0032 2556000000-E 846  9,775 LF  10.00 97750.00 9.50 92862.50 8.85 86508.75SHOULDER BERM GUTTER
0033 2647000000-E 852  360 SY  38.20 13752.00 35.00 12600.00 32.75 11790.005" MONO CONC ISLANDS (SURF MTD)
0034 2724000000-E 857  460 LF  68.35 31441.00 55.00 25300.00 75.00 34500.00PC REINF BARRIER SNGL FC
0035 2815000000-N 858  20 EA  257.50 5150.00 275.00 5500.00 600.00 12000.00ADJ DROP INLETS
0036 2830000000-N 858  31 EA  231.75 7184.25 250.00 7750.00 590.00 18290.00ADJ MANHOLES
0037 2845000000-N 858  36 EA  221.45 7972.20 230.00 8280.00 575.00 20700.00ADJ METER OR VALVE BOXES
0038 3030000000-E 862  24,695 LF  8.24 203486.80 8.50 209907.50 8.50 209907.50STL BM GUARDRAIL
0039 3045000000-E 862 187.5 LF  10.30 1931.25 10.50 1968.75 10.00 1875.00SBGR SHOP CURVED



NOV 20, 2001 03:13 PM GUILFORD

TIP NO R-609FB, R-609H 8.1494102 10:00AM 2 /  9 004

FED AID NO NHF-311(13) 4.961 MI NOV 20 2001 C200248
GRADING, DRAINAGE, PAVING & STRUCTURES.

US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC WINSTON-SALEM,  NC CHARLOTTE,  NC

0040 3150000000-N 862  10 EA  30.90 309.00 35.00 350.00 30.00 300.00ADDIT GUARDRAIL POSTS
0041 3180000000-N 862  4 EA  309.00 1236.00 320.00 1280.00 300.00 1200.00GR ANCHOR TYPE **********

(BIC)
0042 3195000000-N 862  2 EA  360.50 721.00 375.00 750.00 350.00 700.00GR ANCHOR TYPE AT-1
0043 3210000000-N 862  42 EA  412.00 17304.00 425.00 17850.00 400.00 16800.00GR ANCHOR TYPE CAT-1
0044 3270000000-N SP   51 EA  1648.00 84048.00 1700.00 86700.00 1500.00 76500.00GR ANCHOR TYPE 350
0045 3285000000-N SP   8 EA  1545.00 12360.00 1600.00 12800.00 1500.00 12000.00GR ANCHOR TYPE M-350
0046 3300000000-N 862  16 EA  1133.00 18128.00 1200.00 19200.00 1100.00 17600.00GR ANCHOR TYPE XI
0047 3315000000-N 862  11 EA  1133.00 12463.00 1200.00 13200.00 1100.00 12100.00GR ANCHOR TYPE XI (MOD)
0048 3330000000-N 862  5 EA  515.00 2575.00 525.00 2625.00 500.00 2500.00GR ANCHOR TYPE XIII
0049 3649000000-E 868  30 TON 44.00 1320.00 35.00 1050.00 39.11 1173.30PLAIN RIP RAP, CLASS B
0050 3656000000-E 868  550 SY  2.00 1100.00 1.50 825.00 2.13 1171.50FILTER FABRIC FOR DRAINGE
0051 4048000000-E 902  11 CY  958.10 10539.10 800.00 8800.00 600.00 6600.00REINF CL A CONC FOOTINGS
0052 4054000000-E 902  5 CY  694.00 3470.00 800.00 4000.00 600.00 3000.00PLN CL A CONC FOOTINGS
0053 4060000000-E 903  6,651 LB  3.00 19953.00 3.25 21615.75 5.00 33255.00BREAKAWAY STL BM SUPPORT
0054 4066000000-E 903  6,564 LB  1.90 12471.60 1.70 11158.80 5.00 32820.00SIMPLE STL BM SUPPORTS
0055 4072000000-E 903  3,333 LF  10.20 33996.60 7.45 24830.85 8.00 26664.003# STEEL U-CHANNEL POSTS
0056 4078000000-E 903  6 EA  148.70 892.20 42.50 255.00 50.00 300.002# STEEL U-CHANNEL POSTS
0057 4084000000-N 904  11 EA  706.85 7775.35 560.00 6160.00 310.00 3410.00TYPE A SIGNS, ERECTION
0058 4090000000-N 904  18 EA  589.00 10602.00 300.00 5400.00 200.00 3600.00TYPE B SIGNS, ERECTION
0059 4096000000-N 904  10 EA  589.00 5890.00 120.00 1200.00 100.00 1000.00TYPE D SIGNS, ERECTION
0060 4102000000-N 904  94 EA  58.90 5536.60 85.00 7990.00 50.00 4700.00TYPE E SIGNS, ERECTION
0061 4108000000-N 904  41 EA  117.80 4829.80 140.00 5740.00 120.00 4920.00TYPE F SIGNS, ERECTION
0062 4114000000-N 904  6 EA  29.45 176.70 35.00 210.00 40.00 240.00MILEMARKERS, ERECTION
0063 4120000000-N 905 Lump Sum 27129.00 27250.00 20000.00OVERHEAD SIGN ASSEMBLY **

(A)
0064 4120000000-N 905 Lump Sum 48452.00 47500.00 35000.00OVERHEAD SIGN ASSEMBLY **

(B)
0065 4120000000-N 905 Lump Sum 55063.00 56500.00 45000.00OVERHEAD SIGN ASSEMBLY **

(C)
0066 4120000000-N 905 Lump Sum 32072.00 32500.00 25000.00OVERHEAD SIGN ASSEMBLY **

(D)
0067 4120000000-N 905 Lump Sum 28292.00 27750.00 20000.00OVERHEAD SIGN ASSEMBLY **

(E)
0068 4120000000-N 905 Lump Sum 47973.00 50000.00 35000.00OVERHEAD SIGN ASSEMBLY **

(F)
0069 4120000000-N 905 Lump Sum 50697.00 54000.00 40000.00OVERHEAD SIGN ASSEMBLY **

(G)
0070 4120000000-N 905 Lump Sum 28600.00 25750.00 20000.00OVERHEAD SIGN ASSEMBLY **

(H)
0071 4120000000-N 905 Lump Sum 29739.00 27500.00 20000.00OVERHEAD SIGN ASSEMBLY **

(I)
0072 4120000000-N 905 Lump Sum 48000.00 49500.00 35000.00OVERHEAD SIGN ASSEMBLY **

(J)
0073 4120000000-N 905 Lump Sum 48021.00 49250.00 35000.00OVERHEAD SIGN ASSEMBLY **

(K)



NOV 20, 2001 03:13 PM GUILFORD

TIP NO R-609FB, R-609H 8.1494102 10:00AM 3 /  9 004

FED AID NO NHF-311(13) 4.961 MI NOV 20 2001 C200248
GRADING, DRAINAGE, PAVING & STRUCTURES.

US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC WINSTON-SALEM,  NC CHARLOTTE,  NC

0074 4120000000-N 905 Lump Sum 53303.00 61000.00 45000.00OVERHEAD SIGN ASSEMBLY **
(L)

0075 4120000000-N 905 Lump Sum 98511.00 150500.00 130000.00OVERHEAD SIGN ASSEMBLY **
(M)

0076 4120000000-N 905 Lump Sum 27271.00 24500.00 20000.00OVERHEAD SIGN ASSEMBLY **
(N)

0077 4120000000-N 905 Lump Sum 50986.00 52500.00 40000.00OVERHEAD SIGN ASSEMBLY **
(O)

0078 4120000000-N 905 Lump Sum 49387.00 45000.00 35000.00OVERHEAD SIGN ASSEMBLY **
(P)

0079 4120000000-N 905 Lump Sum 47232.00 42500.00 35000.00OVERHEAD SIGN ASSEMBLY **
(Q)

0080 4120000000-N 905 Lump Sum 49829.00 47000.00 35000.00OVERHEAD SIGN ASSEMBLY **
(R)

0081 4120000000-N 905 Lump Sum 51829.00 46500.00 35000.00OVERHEAD SIGN ASSEMBLY **
(S)

0082 4144000000-N 907  1 EA  706.80 706.80 175.00 175.00 1.00 1.00R&STK SIGNS ON 2 SUPPORTS
0083 4150000000-N 907  6 EA  706.80 4240.80 90.00 540.00 1.00 6.00R&D SIGNS ON 2 SUPPORTS
0084 4162000000-N 907  21 EA  235.60 4947.60 50.00 1050.00 1.00 21.00R&D SUPPORTS
0085 4168000000-N 907  21 EA  353.40 7421.40 265.00 5565.00 1.00 21.00REMV & DISPL OF FOOTINGS
0086 4186000000-N 907  6 EA  176.70 1060.20 11.00 66.00 1.00 6.00R&STK SIGNS MOUNTED ON'U'
0087 4204000000-N 907  16 EA  117.80 1884.80 9.00 144.00 1.00 16.00R&D U CHNNEL POSTS
0088 4273000000-N 907  1 EA  2541.40 2541.40 800.00 800.00 1.00 1.00GENERIC SIGNING ITEM (EA) 907

REMOVE & DISPOSE OF EXT WALK- WAY FOR
OVERHEAD SIGN ASSEMBLY

0089 4300000000-N SP   9 EA  117.80 1060.20 8.50 76.50 1.00 9.00R&D SIGN & U POST
0090 4306000000-N 908  2 EA  589.00 1178.00 850.00 1700.00 100.00 200.00ATT SIGN ABV EX OH SIGN
0091 4318000000-N 908  1 EA  706.80 706.80 1050.00 1050.00 100.00 100.00ATT OVERLAYS OVERHD SIGNS
0092 4324000000-N 908  2 EA  589.00 1178.00 120.00 240.00 100.00 200.00ATT OVERLAYS 'A'&'B' SIGN
0093 4342000000-N 908  6 EA  136.35 818.10 120.00 720.00 1.00 6.00ERECT SIGNS ON NEW U-CHNL
0094 4361000000-N 907  1 EA  2356.00 2356.00 800.00 800.00 1.00 1.00GENERIC SIGNING ITEM (EA)

REMOVE & DISPOSE OF LIGHTING SYSTEM FOR
OVERHEAD SIGN AS-  SEMBLY

0095 4370000000-N SP  Lump Sum 6517.40 6100.00 5935.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR PEDESTAL SIGN ASSEMBLY "A"

0096 4370000000-N SP  Lump Sum 18169.00 19500.00 19110.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0097 4370000000-N SP  Lump Sum 18706.00 20500.00 19676.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0098 4370000000-N SP  Lump Sum 13875.00 14000.00 14625.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0099 4370000000-N SP  Lump Sum 13597.00 13750.00 14333.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0100 4370000000-N SP  Lump Sum 17588.00 19000.00 18680.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "EX"

0101 4370000000-N SP  Lump Sum 18379.00 20000.00 19512.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0102 4370000000-N SP  Lump Sum 18552.00 20000.00 19695.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"



NOV 20, 2001 03:13 PM GUILFORD

TIP NO R-609FB, R-609H 8.1494102 10:00AM 4 /  9 004

FED AID NO NHF-311(13) 4.961 MI NOV 20 2001 C200248
GRADING, DRAINAGE, PAVING & STRUCTURES.

US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC WINSTON-SALEM,  NC CHARLOTTE,  NC

0103 4370000000-N SP  Lump Sum 12979.00 13000.00 13683.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0104 4370000000-N SP  Lump Sum 12918.00 13000.00 13620.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0105 4370000000-N SP  Lump Sum 18657.00 20000.00 19800.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0106 4370000000-N SP  Lump Sum 18187.00 20000.00 19310.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0107 4370000000-N SP  Lump Sum 16946.00 18500.00 18000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0108 4370000000-N SP  Lump Sum 16686.00 18000.00 17732.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"-M1

0109 4370000000-N SP  Lump Sum 19448.00 21500.00 20700.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"-M2

0110 4370000000-N SP  Lump Sum 12312.00 13000.00 12980.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0111 4370000000-N SP  Lump Sum 18448.00 20000.00 19620.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0112 4370000000-N SP  Lump Sum 16803.00 18000.00 17855.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0113 4370000000-N SP  Lump Sum 17075.00 18500.00 18140.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0114 4370000000-N SP  Lump Sum 19466.00 21000.00 20730.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0115 4370000000-N SP  Lump Sum 19151.00 21000.00 20400.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0116 4400000000-E SP   1,219 SF  7.42 9044.98 7.50 9142.50 7.48 9118.12WORK ZONE SIGNS (FIXED)
0117 4405000000-E SP   576 SF  4.00 2304.00 5.00 2880.00 3.85 2217.60WORK ZONE SIGNS (PORTABLE
0118 4410000000-E SP   72 SF  4.25 306.00 6.00 432.00 4.10 295.20WORK ZONE SIGNS (BARRICDE
0119 4415000000-N 1115  4 EA  2500.00 10000.00 2000.00 8000.00 3895.00 15580.00FLASHING ARROW PNL TYPE C
0120 4420000000-N 1120  2 EA  2500.00 5000.00 2500.00 5000.00 21500.00 43000.00CHANGEABLE MESSAGE SIGNS
0121 4425000000-N 1125  42 EA  4.10 172.20 5.50 231.00 3.95 165.90WARNING FLAGS
0122 4430000000-N 1130  220 EA  54.20 11924.00 50.00 11000.00 32.50 7150.00DRUMS
0123 4435000000-N 1135  70 EA  37.45 2621.50 11.00 770.00 9.95 696.50CONES
0124 4440000000-E SP   120 LF  12.60 1512.00 11.00 1320.00 10.45 1254.00BARRICADES (TYPE II)
0125 4445000000-E SP   180 LF  10.76 1936.80 12.00 2160.00 10.45 1881.00BARRICADES (TYPE III)
0126 4450000000-N 1150  160 HR  14.40 2304.00 15.00 2400.00 17.51 2801.60FLAGGER
0127 4460000000-N 1155  4 EA  66.45 265.80 70.00 280.00 64.50 258.00WARNING LIGHTS (TYPE B)
0128 4465000000-N 1160  2 EA  5150.00 10300.00 15000.00 30000.00 11500.00 23000.00TEMPORARY CRASH CUSHIONS
0129 4475000000-N 1165  4 EA  2800.00 11200.00 10000.00 40000.00 4738.00 18952.00TRUCK MTD IMP ATTN 45 MPH
0130 4485000000-E 1170  1,750 LF  15.45 27037.50 20.00 35000.00 17.00 29750.00PORT CONC BARRIER
0131 4650000000-N 1251  40 EA  5.15 206.00 5.50 220.00 5.00 200.00TEMP RAISED PVMT MRKS
0132 4685000000-E 1205  138,370 LF  0.38 52580.60 0.40 55348.00 0.37 51196.90THERMO PVT MKG LINES 4"90
0133 4686000000-E 1205  57,758 LF  0.41 23680.78 0.45 25991.10 0.40 23103.20THERMO PVT MKG LINES 4"120
0134 4695000000-E 1205  10,446 LF  0.67 6998.82 0.70 7312.20 0.65 6789.908"WIDE THERMO 90 MILS
0135 4710000000-E 1205  1,310 LF  5.15 6746.50 5.25 6877.50 5.00 6550.0024"WIDE THERMO 120 MILS
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FED AID NO NHF-311(13) 4.961 MI NOV 20 2001 C200248
GRADING, DRAINAGE, PAVING & STRUCTURES.

US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC WINSTON-SALEM,  NC CHARLOTTE,  NC

0136 4721000000-E 1205  28 EA  51.50 1442.00 52.50 1470.00 50.00 1400.00THERMO PVT MKG CHARACTER 120
0137 4725000000-E 1205  257 EA  77.25 19853.25 80.00 20560.00 75.00 19275.00THERMO PVT SYMBOL 90MILS
0138 4810000000-E 1205  55,983 LF  0.26 14555.58 0.27 15115.41 0.25 13995.75PAINT PVMT MARKINGS 4"
0139 4820000000-E 1205  1,800 LF  0.26 468.00 0.27 486.00 0.25 450.00PAINT PVMT MARKINGS 8"
0140 4845000000-N 1205  2 EA  36.05 72.10 40.00 80.00 35.00 70.00PAINT PVT MKG SYMBOL
0141 4850000000-E 1205  8,500 LF  0.52 4420.00 0.55 4675.00 0.50 4250.00LINE REMOVAL 4" WIDE
0142 4860000000-E 1205  300 LF  1.03 309.00 1.50 450.00 1.00 300.00LINE REMOVAL 8" WIDE
0143 4900000000-N 1252  1,853 EA  5.15 9542.95 5.50 10191.50 5.00 9265.00PERM RAISED PVMT MARKERS
0144 4935000000-N SP   140 EA  23.70 3318.00 38.00 5320.00 22.99 3218.60FLEX DELINATR (CRYSTAL)
0145 4940000000-N SP   110 EA  23.70 2607.00 38.00 4180.00 22.99 2528.90FLEX DELINATR (YELLOW)
0146 4945000000-N SP   40 EA  25.75 1030.00 39.00 1560.00 24.99 999.60FLEX DELINATR (CRY & RED)
0147 4950000000-N SP   40 EA  25.75 1030.00 39.00 1560.00 24.99 999.60FLEX DELINATR (YEL & RED)
0148 5010000000-E 1401  11 EA  10376.00 114136.00 11800.00 129800.00 11413.00 125543.00100' HIGH MOUNT STANDARD
0149 5020000000-N 1401  1 EA  2990.00 2990.00 3500.00 3500.00 3444.00 3444.00PORTABLE DRIVE UNIT
0150 5025000000-E 1402 46.2 CY  779.00 35989.80 630.00 29106.00 685.00 31647.00HIGH MOUNT FOUNDATIONS
0151 5030000000-N 1403  44 EA  696.00 30624.00 1270.00 55880.00 755.00 33220.00HM LUMINAIRE ************

(1000W HPS)
0152 5045000000-N 1404  1 EA  1388.45 1388.45 1700.00 1700.00 1744.00 1744.00LIT STD MTLS ************

(45' SA 15', SHORT SHAFT)
0153 5050000000-N 1404  50 EA  1411.75 70587.50 1684.21 84210.50 1710.00 85500.00LIT STD MTLT ************

(45' SA 15')
0154 5070000000-N 1405  50 EA  546.60 27330.00 1000.00 50000.00 860.00 43000.00STD FOUNDAT ***********

(TYPE R1)
0155 5070000000-N 1405  1 EA  749.20 749.20 1425.00 1425.00 1076.00 1076.00STD FOUNDAT ***********

(TYPE R3)
0156 5090000000-N 1406  51 EA  287.80 14677.80 370.00 18870.00 735.00 37485.00LITE STD LUM RDW 400W HPS
0157 5120000000-N 1407  1 EA  1610.70 1610.70 760.00 760.00 2150.00 2150.00SERVICE POLE ************

(30' CLASS 4)
0158 5125000000-E 1407  100 LF  7.40 740.00 23.50 2350.00 6.65 665.00SERVICE LATERAL *********

(3 #1/0, TYPE USE)
0159 5145000000-N 1408  4 EA  5946.15 23784.60 10000.00 40000.00 11260.00 45040.00LITE CNTRL RW************

(SSPM)
0160 5155000000-E 1409  895 LF  5.25 4698.75 8.50 7607.50 7.50 6712.50ELECT DUCT BD, SIZE *****

(2")
0161 5155000000-E 1409  35 LF  8.45 295.75 10.50 367.50 8.00 280.00ELECT DUCT BD, SIZE *****

(3")
0162 5160000000-E 1409  965 LF  20.80 20072.00 15.80 15247.00 46.00 44390.00ELECT DUCT JA, SIZE *****

(2")
0163 5160000000-E 1409  775 LF  24.30 18832.50 23.25 18018.75 47.00 36425.00ELECT DUCT JA, SIZE *****

(3")
0164 5170000000-E 1410  310 LF  2.11 654.10 2.00 620.00 2.60 806.00**-#8 W/G FEEDER CIRCUIT

(2)
0165 5175000000-E 1410  450 LF  1.92 864.00 2.50 1125.00 2.80 1260.00**-#6 W/G FEEDER CIRCUIT

(2)
0166 5180000000-E 1410  1,545 LF  2.40 3708.00 2.70 4171.50 3.10 4789.50**-#4 W/G FEEDER CIRCUIT

(2)
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FED AID NO NHF-311(13) 4.961 MI NOV 20 2001 C200248
GRADING, DRAINAGE, PAVING & STRUCTURES.

US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC WINSTON-SALEM,  NC CHARLOTTE,  NC

0167 5185000000-E 1410  1,525 LF  3.00 4575.00 3.45 5261.25 3.45 5261.25**-#2 W/G FEEDER CIRCUIT
(2)

0168 5205000000-E 1410  6,423 LF  4.55 29224.65 7.90 50741.70 10.00 64230.00**-#8 W/G FEEDR N *****"
(2, 1-1/2")

0169 5210000000-E 1410  8,005 LF  6.50 52032.50 8.45 67642.25 8.80 70444.00**-#6 W/G FEEDR N *****"
(2, 1-1/2")

0170 5215000000-E 1410  3,655 LF  6.80 24854.00 9.50 34722.50 9.90 36184.50**-#4 W/G FEEDER N *****"
(2, 1-1/2")

0171 5220000000-E 1410  2,475 LF  7.60 18810.00 10.00 24750.00 11.00 27225.00**-#2 W/G FEEDER N *****"
(2, 1-1/2")

0172 5240000000-N 1411  25 EA  395.00 9875.00 635.00 15875.00 1015.00 25375.00ELEC JB ************
(TYPE PC18)

0173 6000000000-E 1605  400 LF  2.30 920.00 2.25 900.00 4.80 1920.00TEMPORARY SILT FENCE
0174 6006000000-E 1610  225 TON 37.00 8325.00 26.50 5962.50 35.98 8095.50EROS CONTRL STONE CL A
0175 6009000000-E 1610  100 TON 37.00 3700.00 32.00 3200.00 36.00 3600.00EROS CONTRL STONE CL B
0176 6012000000-E 1610  100 TON 32.00 3200.00 26.50 2650.00 31.04 3104.00SEDIMENT CONTROL STONE
0177 6015000000-E 1615  63 ACR 206.00 12978.00 215.00 13545.00 200.00 12600.00TEMPORARY MULCHING
0178 6018000000-E 1620  2,250 LB  1.25 2812.50 1.30 2925.00 1.20 2700.00SEED FOR TEMP SEEDING
0179 6021000000-E 1620  9 TON 618.00 5562.00 650.00 5850.00 600.00 5400.00FERT FOR TEMP SEEDING
0180 6030000000-E 1630  250 CY  15.00 3750.00 12.00 3000.00 8.44 2110.00SILT EXCAVATION
0181 6033000000-E 1631  2,000 SY  1.40 2800.00 1.45 2900.00 1.35 2700.00SYNTHETIC ROVING
0182 6036000000-E 1631  2,000 SY  1.40 2800.00 1.45 2900.00 1.35 2700.00MATTING FOR EROS CONTROL
0183 6042000000-E 1632  200 LF  4.15 830.00 2.50 500.00 4.00 800.001/4" HARDWARE CLOTH
0184 6084000000-E 1660  60 ACR 947.60 56856.00 970.00 58200.00 980.00 58800.00SEEDING AND MULCHING
0185 6087000000-E 1660 37.5 ACR 39.15 1468.13 40.00 1500.00 38.00 1425.00MOWING
0186 6090000000-E 1661  700 LB  5.65 3955.00 5.80 4060.00 5.50 3850.00SEED FOR REPAIR SEEDING
0187 6093000000-E 1661 1.25 TON 772.50 965.63 800.00 1000.00 750.00 937.50FERT FOR REPAIR SEEDING
0188 6096000000-E 1662  1,500 LB  1.35 2025.00 1.40 2100.00 1.30 1950.00SEED FOR SUPP SEEDING
0189 6102000000-E 1663  8,200 SY  4.60 37720.00 4.75 38950.00 4.49 36818.00SODDING
0190 6105000000-E 1663  140 M/G 51.50 7210.00 52.75 7385.00 50.00 7000.00WATER
0191 6108000000-E 1665  45 TON 288.40 12978.00 295.00 13275.00 280.00 12600.00FERTILIZER TOPDRESSING
0192 6114000000-N SP   25 HR  35.00 875.00 40.00 1000.00 34.00 850.00SPECIALIZED HAND MOWING
0193 6117000000-N SP   8 EA  1.00 8.00 2.00 16.00 1.00 8.00RESPONSE FOR EROS CONTROL
0194 7060000000-E SP   3,750 LF  2.65 9937.50 4.00 15000.00 3.80 14250.00SIGNAL CABLE
0195 7120000000-E SP   77 EA  781.35 60163.95 735.00 56595.00 970.00 74690.00VEHICLE SIGNAL HD (12", 3 SECT)
0196 7144000000-E SP   7 EA  1248.10 8736.70 1300.00 9100.00 1440.00 10080.00VEHICLE SIGNAL HD (12", 5 SECT)
0197 7252000000-E SP   4,600 LF  2.00 9200.00 2.00 9200.00 1.95 8970.00MESSENGER CABLE (1/4")
0198 7264000000-E SP   5,125 LF  4.35 22293.75 2.85 14606.25 4.60 23575.00MESSENGER CABLE (3/8")
0199 7279000000-E SP   4,200 LF  0.60 2520.00 3.40 14280.00 0.40 1680.00TRACER WIRE
0200 7288000000-E SP   2,165 LF  24.50 53042.50 31.50 68197.50 45.80 99157.00TRENCHING (PAVED)
0201 7300000000-E SP   8,300 LF  6.45 53535.00 7.90 65570.00 8.50 70550.00TRENCHING (UNPAVED)
0202 7324000000-N SP   47 EA  301.50 14170.50 285.00 13395.00 455.00 21385.00JUNCTION BOX (STANDARD SIZE)
0203 7336000000-N SP   14 EA  918.00 12852.00 540.00 7560.00 620.00 8680.00JUNCTION BOX (OVER-SIZED)
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GREENSBORO,  NC WINSTON-SALEM,  NC CHARLOTTE,  NC

0204 7360000000-N SP   51 EA  1213.45 61885.95 960.00 48960.00 890.00 45390.00WOOD POLE
0205 7372000000-N SP   86 EA  480.70 41340.20 340.00 29240.00 340.00 29240.00GUY ASSEMBLY
0206 7408000000-E SP   11 EA  360.50 3965.50 450.00 4950.00 390.00 4290.001" RISER WITH WEATHERHEAD
0207 7420000000-E SP   38 EA  406.70 15454.60 450.00 17100.00 440.00 16720.002" RISER WITH WEATHERHEAD
0208 7432000000-E SP   12 EA  504.35 6052.20 565.00 6780.00 520.00 6240.002" RISER WITH SEALING BUSHING
0209 7444000000-E SP   10,500 LF  5.37 56385.00 6.20 65100.00 9.80 102900.00INDUCTIVE LOOP SAWCUT
0210 7456000000-E SP   28,450 LF  0.80 22760.00 1.25 35562.50 1.40 39830.00LEAD-IN CABLE
0211 7484000000-N SP   6 EA  1053.90 6323.40 960.00 5760.00 1040.00 6240.00MICROWAVE VEHICLE DETECTOR
0212 7486000000-E SP   1,600 LF  1.60 2560.00 3.40 5440.00 1.80 2880.0018-UF LEAD-IN CABLE
0213 7516000000-E SP   9,000 LF  2.65 23850.00 4.50 40500.00 1.85 16650.00COMMUNICATIONS CABLE (** FIBER)

(12)
0214 7552000000-N SP   12 EA  1550.00 18600.00 5650.00 67800.00 3300.00 39600.00INTERCONNECT CENTER
0215 7564000000-N SP   11 EA  2577.80 28355.80 3375.00 37125.00 2545.00 27995.00FIBER-OPTIC TRANSCEIVER
0216 7566000000-N SP   16 EA  120.70 1931.20 245.00 3920.00 305.00 4880.00DELINEATOR MARKER
0217 7636000000-N SP   16 EA  423.80 6780.80 200.00 3200.00 280.00 4480.00SIGN FOR SIGNALS
0218 7684000000-N SP   8 EA  1270.10 10160.80 960.00 7680.00 1860.00 14880.00SIGNAL CABINET FOUNDATION
0219 7828000000-N SP   8 EA  15225.00 121800.00 14700.00 117600.00 16900.00 135200.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0220 7840000000-N SP   3 EA  14365.00 43095.00 10200.00 30600.00 16025.00 48075.00CONTRLR W/ CBNT, NEMA TS-2 POLE MTD
0221 7852000000-N SP   51 EA  270.40 13790.40 200.00 10200.00 290.00 14790.00DETECTOR CHANNEL (NEMA TS-2)
0222 7980000000-N SP   1 EA  2577.00 2577.00 5550.00 5550.00 3000.00 3000.00GENERIC SIGNAL ITEM (EA)

CENTRAL TRANSCEIVER
0223 7980000000-N SP   7 EA  1061.85 7432.95 4250.00 29750.00 430.00 3010.00GENERIC SIGNAL ITEM (EA)

EXISTING SPLICE LOCATIONS
0224 7980000000-N SP   3 EA  83.65 250.95 350.00 1050.00 315.00 945.00GENERIC SIGNAL ITEM (EA)

HEAT SHRINK TUBING RETROFIT   KIT
0225 7990000000-E SP   250 LF  18.00 4500.00 42.50 10625.00 50.00 12500.00GENERIC SIGNAL ITEM (LF)

DIRECTIONAL DRILL POLYETHYLENE CONDUIT

STRUCTURE ITEMS

0226 0029000000-N SP  Lump Sum 15000.00 13500.00 25000.00REINF BRG APPR **********
(416+62.49 -L-)

0227 0029000000-N SP  Lump Sum 17000.00 15750.00 30000.00REINF BRG APPR **********
(416+79.75 -L-)

0228 0029000000-N SP  Lump Sum 15500.00 15700.00 25000.00REINF BRG APPR **********
(419+72.00 -L-)

0229 0029000000-N SP  Lump Sum 17500.00 16750.00 30000.00REINF BRG APPR **********
(419+84.97 -L-)

0230 8091000000-N 410 Lump Sum 1200.00 3200.00 3000.00FND EXCAV B** STA *******
(1, 13+01.09 -Y12RPA-)

0231 8091000000-N 410 Lump Sum 4200.00 6250.00 5000.00FND EXCAV B** STA *******
(1, 419+72.00 -L-)

0232 8091000000-N 410 Lump Sum 3750.00 6250.00 6000.00FND EXCAV B** STA *******
(1, 419+84.97 -L-)

0233 8091000000-N 410 Lump Sum 1200.00 3125.00 3000.00FND EXCAV B** STA *******
(2, 13+01.09 -Y12RPA-)

0234 8091000000-N 410 Lump Sum 1500.00 5200.00 5000.00FND EXCAV B** STA *******
(2, 419+72.00 -L-)
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GREENSBORO,  NC WINSTON-SALEM,  NC CHARLOTTE,  NC

0235 8091000000-N 410 Lump Sum 2750.00 7250.00 6000.00FND EXCAV B** STA *******
(2, 419+84.97 -L-)

0236 8091000000-N 410 Lump Sum 1500.00 5200.00 5000.00FND EXCAV B** STA *******
(3, 419+72.00 -L-)

0237 8091000000-N 410 Lump Sum 2000.00 6250.00 6000.00FND EXCAV B** STA *******
(3, 419+84.97 -L-)

0238 8147000000-E SP   69,046 SF  14.80 1021880.80 13.50 932121.00 15.00 1035690.00REINF CONCRETE DECK SLAB
0239 8161000000-E 420  69,426 SF  0.23 15967.98 0.21 14579.46 0.30 20827.80GROOVING BRIDGE FLOORS
0240 8182000000-E 420 1,195.7 CY  335.00 400559.50 380.00 454366.00 425.00 508172.50CLASS A CONCRETE (BRIDGE)
0241 8210000000-N 422 Lump Sum 18500.00 15700.00 12000.00BRG APPR SLAB ***********

(12+16.73 -Y12RPD-)
0242 8210000000-N 422 Lump Sum 10000.00 20900.00 7500.00BRG APPR SLAB ***********

(13+01.09 -Y12RPA-)
0243 8210000000-N 422 Lump Sum 14500.00 20900.00 12000.00BRG APPR SLAB ***********

(416+62.49 -L-)
0244 8210000000-N 422 Lump Sum 18000.00 23000.00 15000.00BRG APPR SLAB ***********

(416+79.75 -L-)
0245 8210000000-N 422 Lump Sum 15750.00 20900.00 12000.00BRG APPR SLAB ***********

(419+72.00 -L-)
0246 8210000000-N 422 Lump Sum 18000.00 23000.00 15000.00BRG APPR SLAB ***********

(419+84.97 -L-)
0247 8217000000-E 425  192,075 LB  0.50 96037.50 0.52 99879.00 0.55 105641.25REINF STEEL (BRIDGE)
0248 8238000000-E SP   15,485 LB  0.75 11613.75 1.20 18582.00 1.00 15485.00SPIRAL COL REINF STL BRG
0249 8280000000-E 440 Lump Sum 2550000.00 2680000.00 2778500.00STRUCTURAL STEEL
0250 8364000000-E 450  6,330 LF  23.65 149704.50 28.25 178822.50 22.00 139260.00HP12X53 PILES
0251 8391000000-N 450  64 EA  123.00 7872.00 105.00 6720.00 125.00 8000.00STEEL PILE POINTS
0252 8503000000-E 460 3,751.28 LF  29.25 109724.94 37.50 140673.00 35.00 131294.80CONCRETE BARRIER RAIL
0253 8531000000-E 462  4,580 SY  50.00 229000.00 36.50 167170.00 37.50 171750.004" SLOPE PROTECTION
0254 8643000000-N SP  Lump Sum 45300.00 26000.00 50000.00TFE EXPANS BEARING ASSMBL
0255 8650000000-N SP  Lump Sum 122000.00 95000.00 200000.00POT BEARINGS
0256 8657000000-N SP  Lump Sum 1375.00 2100.00 2500.00ELASTOMERIC BEARINGS
0257 8692000000-N SP  Lump Sum 15000.00 36750.00 35000.00EVAZOTE JOINT SEALS
0258 8706000000-N SP  Lump Sum 30000.00 47000.00 29000.00EXPANSION JOINT SEALS
0259 8713000000-N SP  Lump Sum 20000.00 52000.00 30000.00MODULAR EXP JOINT SEALS
0260 8860000000-N SP  Lump Sum 45000.00 16750.00 25000.00GENERIC STRUCTURE ITEM (LS)

POST-TENSIONING
0261 8860000000-N SP  Lump Sum 19000.00 29250.00 42000.00GENERIC STRUCTURE ITEM (LS)

SPECIAL APPROACH SLAB @ STA.  417+58.76 -L-
0262 8860000000-N SP  Lump Sum 22000.00 31500.00 50000.00GENERIC STRUCTURE ITEM (LS)

SPECIAL APPROACH SLAB @ STA.  417+74.67 -L-
0263 8881000000-E SP  32.4 CY  715.00 23166.00 780.00 25272.00 600.00 19440.00GENERIC STRUCTURE ITEM (CY)

5000 PSI CONCRETE

 

    TOTAL 20158690.59 TOTAL 20796969.27 TOTAL 22331501.61CONTRACT TOTAL
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FED AID NO NHF-311(13) 4.961 MI NOV 20 2001 C200248
GRADING, DRAINAGE, PAVING & STRUCTURES.

US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

   

 

    SUB-TOTAL 15045638.62 SUB-TOTAL 15513609.31 SUB-TOTAL 16711440.26ROADWAY ITEMS
    SUB-TOTAL 5113051.97 SUB-TOTAL 5283359.96 SUB-TOTAL 5620061.35STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  20158690.59APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     2  20796969.27LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     3  22331501.61BLYTHE CONSTRUCTION, INC.



NOV 20, 2001 03:13 PM ALAMANCE, ORANGE

TIP NO  7.4771656, 7.5011256, 7.5021256, 7.5070356, 7.5071656 10:00AM 1 /  1 006

FED AID NO STATE FUNDED 37.960 MI NOV 20 2001 C200268
MILLING, RESURFACING & PAVEMENT MARKINGS.

4 SECTIONS OF PRIMARY & 24 SECTIONS OF SECONDARY ROADS. 

RILEY PAVING, INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

CARTHAGE,  NC WINSTON-SALEM,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 25000.00 28000.00MOBILIZATION
0002 1220000000-E 545  280 TON 18.00 5040.00 22.00 6160.00 31.00 8680.00INCIDENTAL STONE BASE
0003 1245000000-E SP  3.5 SMI 1800.00 6300.00 2525.00 8837.50 2842.00 9947.00SHOULDER RECONSTRUCTION
0004 1297000000-E 612  15,000 SY  1.25 18750.00 1.64 24600.00 3.00 45000.00MILL ASP PVMT *****" DTH

(3")
0005 1341000000-E 620  1,853 TON 155.00 287215.00 139.50 258493.50 160.00 296480.00ASPHALT CEMENT
0006 1374000000-E 630  844 TON 28.00 23632.00 44.00 37136.00 36.50 30806.00ASPH CONC BASE CO, HB
0007 1473000000-E 645  25,335 TON 24.35 616907.25 26.25 665043.75 27.42 694685.70ASPH CONC SURFACE CO, I-2
0008 1484000000-E 645  2,520 TON 25.00 63000.00 29.50 74340.00 35.00 88200.00ASPH CONC SURF CO, HDS
0009 1891000000-E SP   150,080 SY  0.68 102054.40 0.80 120064.00 0.58 87046.40GENERIC PAVING ITEM (SY)

ASPHALT SURFACE TREATMENT, MAT COAT, #78M
0010 1891000000-E SP   315 SY  3.00 945.00 9.95 3134.25 8.60 2709.00GENERIC PAVING ITEM (SY)

RUMBLE STRIPS
0011 2830000000-N 858  10 EA  625.00 6250.00 615.00 6150.00 663.00 6630.00ADJ MANHOLES
0012 2845000000-N 858  15 EA  615.00 9225.00 600.00 9000.00 652.00 9780.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  68,648 LF  0.35 24026.80 0.40 27459.20 0.37 25399.76THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  42,123 LF  0.39 16427.97 0.47 19797.81 0.41 17270.43THERMO PVT MKG LINES 4"120
0015 4690000000-E 1205  1,442 LF  3.00 4326.00 1.05 1514.10 3.20 4614.406"WIDE THERMO 120 MILS
0016 4695000000-E 1205  2,819 LF  2.00 5638.00 2.00 5638.00 2.12 5976.288"WIDE THERMO 90 MILS
0017 4697000000-E 1205  100 LF  2.00 200.00 2.15 215.00 2.20 220.00THERMO PVT MKG LINE 8"120
0018 4705000000-E 1205  240 LF  4.00 960.00 6.45 1548.00 4.25 1020.00THERMO LINES 16" 120MILS
0019 4710000000-E 1205  375 LF  5.00 1875.00 7.50 2812.50 5.30 1987.5024"WIDE THERMO 120 MILS
0020 4721000000-E 1205  23 EA  50.00 1150.00 54.00 1242.00 53.00 1219.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  34 EA  75.00 2550.00 160.00 5440.00 80.00 2720.00THERMO PVT SYMBOL 90MILS
0022 4810000000-E 1205  563,705 LF  0.17 95829.85 0.16 90192.80 0.18 101466.90PAINT PVMT MARKINGS 4"
0023 6135000000-E SP  0.1 ACR 3000.00 300.00 10000.00 1000.00 3200.00 320.00GENERIC EROSION CONTROL ITEM (ACR)

RESIDENTIAL SEEDING
0024 6084000000-E 1660 2.45 ACR 1400.00 3430.00 2000.00 4900.00 1490.00 3650.50SEEDING AND MULCHING

 

    TOTAL 1321032.27 TOTAL 1399718.41 TOTAL 1473828.87CONTRACT TOTAL

 

    SUB-TOTAL 1321032.27 SUB-TOTAL 1399718.41 SUB-TOTAL 1473828.87ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1321032.27RILEY PAVING, INC.
     2  1399718.41LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     3  1473828.87APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 308000.00 305000.00 300000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 90300.00 90000.00 100000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 288000.00 333000.00 225000.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 6510.00 13020.00 2000.00 4000.00 1000.00 2000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  29,000 CY  3.00 87000.00 3.75 108750.00 4.25 123250.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 8000.00 15000.00 15000.00REINF BRG APPR **********

(18+60.340 NBL)
0007 0029000000-N SP  Lump Sum 8000.00 15000.00 15000.00REINF BRG APPR **********

(18+60.340 SBL)
0008 0036000000-E 225  4,000 CY  4.20 16800.00 5.50 22000.00 6.00 24000.00UNDERCUT EXCAVATION
0009 0070000000-E SP   500 CY  21.00 10500.00 25.00 12500.00 22.00 11000.00SELECT GRANULAR MATERIAL
0010 0077000000-E SP   500 SY  2.00 1000.00 2.00 1000.00 2.00 1000.00SOIL STABILIZATION FABRIC
0011 0080000000-E SP   325 TON 10.50 3412.50 15.00 4875.00 20.00 6500.00CLASS IV SUBGRD STABILIZATION
0012 0106000000-E 230  133,800 CY  4.30 575340.00 4.00 535200.00 4.00 535200.00BORROW EXCAVATION
0013 0134000000-E 240  655 CY  4.20 2751.00 7.00 4585.00 7.00 4585.00DRAINAGE DITCH EXCAVATION
0014 0156000000-E SP   1,550 SY  2.60 4030.00 2.00 3100.00 8.00 12400.00REMOVAL OF EXT ASPHALT PVMT
0015 0192000000-N 260  12 HR  105.00 1260.00 150.00 1800.00 125.00 1500.00PROOF ROLLING
0016 0318000000-E 300  990 TON 19.00 18810.00 21.00 20790.00 16.00 15840.00FNDATION MATL, MINOR STRS
0017 0366000000-E 310  5,280 LF  17.00 89760.00 21.00 110880.00 18.00 95040.0015" RC PIPE CULV III
0018 0372000000-E 310  244 LF  20.00 4880.00 24.00 5856.00 20.00 4880.0018" RC PIPE CULV III
0019 0378000000-E 310  760 LF  23.00 17480.00 27.00 20520.00 28.00 21280.0024" RC PIPE CULV III
0020 0384000000-E 310  2,168 LF  30.00 65040.00 36.00 78048.00 40.00 86720.0030" RC PIPE CULV III
0021 0390000000-E 310  24 LF  40.00 960.00 55.00 1320.00 60.00 1440.0036" RC PIPE CULV III
0022 0408000000-E 310  380 LF  76.00 28880.00 72.00 27360.00 100.00 38000.0054" RC PIPE CULV III
0023 0708000000-E 324  156 LF  28.00 4368.00 39.00 6084.00 25.00 3900.0015" BCCSP B 0.064"
0024 0806000000-E 324  4 EA  184.00 736.00 200.00 800.00 300.00 1200.0015" BCCS ELB B 0.064"
0025 1011000000-N 500 Lump Sum 100800.00 100000.00 172000.00FINE GRADING
0026 1044000000-E 501  27,205 SY  2.00 54410.00 1.70 46248.50 1.65 44888.25LIME TRTD SOIL (SLURRY)
0027 1066000000-E 501  275 TON 141.00 38775.00 150.00 41250.00 135.00 37125.00LIME FOR LIME TREATD SOIL
0028 1110000000-E 510  550 TON 13.00 7150.00 17.00 9350.00 10.00 5500.00STABILIZER AGGREGATE
0029 1121000000-E 520  19,100 TON 11.50 219650.00 12.00 229200.00 13.00 248300.00AGGREGATE BASE COURSE
0030 1176000000-E 542  27,205 SY  2.00 54410.00 1.70 46248.50 1.65 44888.25**" SOIL CEMENT BASE

(7")
0031 1187000000-E 542  750 TON 105.00 78750.00 110.00 82500.00 100.00 75000.00PC FOR SOIL CEMENT BASE
0032 1220000000-E 545  1,000 TON 15.00 15000.00 17.00 17000.00 10.00 10000.00INCIDENTAL STONE BASE
0033 1491000000-E SP   180 TON 35.00 6300.00 40.00 7200.00 69.30 12474.00ASP CONC BASE CRS B25.0C
0034 1503000000-E SP   11,450 TON 29.00 332050.00 24.00 274800.00 25.20 288540.00ASP CONC INTR CRS I19.0C
0035 1539000000-E SP   9,325 TON 30.00 279750.00 23.00 214475.00 27.90 260167.50ASP CONC SURF CRS S12.5C
0036 1560000000-E SP   546 TON 160.00 87360.00 170.00 92820.00 160.00 87360.00ASP FOR PLANT MIX  PG64-22
0037 1565000000-E SP   513 TON 181.00 92853.00 200.00 102600.00 185.00 94905.00ASP FOR PLANT MIX PG70-22
0038 1693000000-E 654  100 TON 84.00 8400.00 125.00 12500.00 100.00 10000.00ASPH PM PAVEMENT REPAIR
0039 2011000000-E 810  900 LF  7.00 6300.00 8.00 7200.00 12.00 10800.00PIPE REMOVAL
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0040 2022000000-E 815  168 CY  10.50 1764.00 17.00 2856.00 12.00 2016.00SUBDRAIN EXCAVATION
0041 2033000000-E 815  84 CY  30.00 2520.00 27.00 2268.00 30.00 2520.00SUBDRAIN FINE AGGREGATE
0042 2044000000-E 815  500 LF  7.00 3500.00 2.00 1000.00 4.00 2000.006" PERF SUBDRN PIPE
0043 2055000000-E 815  15 EA  52.00 780.00 9.00 135.00 20.00 300.006" SUBDRN Y,T,OR L
0044 2066000000-N 815  1 EA  500.00 500.00 235.00 235.00 150.00 150.00CONC PAD SUBDRN OUTLET
0045 2077000000-E 815  6 LF  25.00 150.00 4.00 24.00 40.00 240.006" OUTLET PIPE (SUBDRNS)
0046 2209000000-E SP   5 CY  446.00 2230.00 750.00 3750.00 750.00 3750.00ENDWALLS
0047 2220000000-E SP   11 CY  551.00 6061.00 750.00 8250.00 800.00 8800.00REINFORCED ENDWALLS
0048 2264000000-E 840 0.13 CY  735.00 95.55 2000.00 260.00 2500.00 325.00PIPE PLUGS
0049 2286000000-N 840  86 EA  1013.00 87118.00 1100.00 94600.00 1200.00 103200.00MASNRY DRAINAGE STRUCT
0050 2308000000-E 840  11 LF  178.00 1958.00 150.00 1650.00 300.00 3300.00MASNRY DRAINAGE STRUCT
0051 2363000000-N 840  13 EA  315.00 4095.00 400.00 5200.00 350.00 4550.00FRAME W/2GRTS 840.***** STD

(840.16)
0052 2374000000-N 840  4 EA  351.00 1404.00 325.00 1300.00 350.00 1400.00FRAME-GRT-HD 840.03 **

(E)
0053 2374000000-N 840  33 EA  351.00 11583.00 325.00 10725.00 350.00 11550.00FRAME-GRT-HD 840.03 **

(F)
0054 2374000000-N 840  35 EA  351.00 12285.00 325.00 11375.00 350.00 12250.00FRAME-GRT-HD 840.03 **

(G)
0055 2440000000-N 840  7 EA  210.00 1470.00 450.00 3150.00 500.00 3500.00CONC APRON FOR CATCH BASIN
0056 2549000000-E 846  13,200 LF  10.00 132000.00 9.00 118800.00 9.00 118800.002'-6"CONC CURB & GUTTER
0057 2563000000-E 846  11,265 LF  10.50 118282.50 9.00 101385.00 8.80 99132.00**' CONCRETE GUTER

(2'-9")
0058 2591000000-E 848  7,175 SY  20.00 143500.00 18.00 129150.00 18.00 129150.004" CONCRETE SIDEWALK
0059 2598000000-E 848  220 SY  30.00 6600.00 40.00 8800.00 50.00 11000.00CONCRETE WHEELCHAIR RAMP
0060 2612000000-E 848  250 SY  30.00 7500.00 40.00 10000.00 27.00 6750.006" CONCRETE DRIVEWAY
0061 2647000000-E 852  1,300 SY  39.00 50700.00 37.00 48100.00 34.00 44200.005" MONO CONC ISLANDS (SURF MTD)
0062 2759000000-N SP   13 EA  121.00 1573.00 250.00 3250.00 100.00 1300.00GENERIC PAVING ITEM (EA)

TRANSITION SECT FOR C&G
0063 2830000000-N 858  15 EA  367.00 5505.00 350.00 5250.00 350.00 5250.00ADJ MANHOLES
0064 2845000000-N 858  5 EA  262.00 1310.00 300.00 1500.00 200.00 1000.00ADJ METER OR VALVE BOXES
0065 3030000000-E 862  4,275 LF  9.00 38475.00 10.00 42750.00 8.75 37406.25STL BM GUARDRAIL
0066 3045000000-E 862  250 LF  12.00 3000.00 12.00 3000.00 10.00 2500.00SBGR SHOP CURVED
0067 3150000000-N 862  5 EA  31.00 155.00 45.00 225.00 30.00 150.00ADDIT GUARDRAIL POSTS
0068 3210000000-N 862  10 EA  420.00 4200.00 325.00 3250.00 300.00 3000.00GR ANCHOR TYPE CAT-1
0069 3240000000-N 862  4 EA  1155.00 4620.00 1100.00 4400.00 1000.00 4000.00GRDRAIL ANCHOR VI (MOD)
0070 3270000000-N SP   10 EA  1627.00 16270.00 1700.00 17000.00 1600.00 16000.00GR ANCHOR TYPE 350
0071 3285000000-N SP   4 EA  1680.00 6720.00 1600.00 6400.00 1500.00 6000.00GR ANCHOR TYPE M-350
0072 3300000000-N 862  4 EA  1155.00 4620.00 1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE XI
0073 3360000000-E 863  930 LF  2.00 1860.00 1.50 1395.00 1.00 930.00REMOVE EXISTING GUARDRAIL
0074 3628000000-E 868  140 TON 30.00 4200.00 40.00 5600.00 35.00 4900.00PLAIN RIP RAP, CLASS I
0075 3649000000-E 868  320 TON 27.00 8640.00 40.00 12800.00 35.00 11200.00PLAIN RIP RAP, CLASS B
0076 3656000000-E 868  1,411 SY  2.00 2822.00 1.80 2539.80 2.50 3527.50FILTER FABRIC FOR DRAINGE
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0077 4400000000-E SP   412 SF  9.00 3708.00 10.00 4120.00 9.00 3708.00WORK ZONE SIGNS (FIXED)
0078 4405000000-E SP   421 SF  7.00 2947.00 10.00 4210.00 4.00 1684.00WORK ZONE SIGNS (PORTABLE
0079 4410000000-E SP   50 SF  8.00 400.00 15.00 750.00 10.00 500.00WORK ZONE SIGNS (BARRICDE
0080 4415000000-N 1115  2 EA  4515.00 9030.00 3500.00 7000.00 6500.00 13000.00FLASHING ARROW PNL TYPE C
0081 4430000000-N 1130  150 EA  40.00 6000.00 50.00 7500.00 60.00 9000.00DRUMS
0082 4435000000-N 1135  150 EA  12.00 1800.00 20.00 3000.00 13.00 1950.00CONES
0083 4440000000-E SP   60 LF  15.00 900.00 20.00 1200.00 25.00 1500.00BARRICADES (TYPE II)
0084 4445000000-E SP   180 LF  15.00 2700.00 20.00 3600.00 22.00 3960.00BARRICADES (TYPE III)
0085 4455000000-N 1150  300 MD  134.00 40200.00 170.00 51000.00 175.00 52500.00FLAGGER
0086 4460000000-N 1155  6 EA  157.00 942.00 225.00 1350.00 100.00 600.00WARNING LIGHTS (TYPE B)
0087 4475000000-N 1165  1 EA  15750.00 15750.00 13000.00 13000.00 25000.00 25000.00TRUCK MTD IMP ATTN 45 MPH
0088 4650000000-N 1251  565 EA  5.00 2825.00 6.00 3390.00 5.00 2825.00TEMP RAISED PVMT MRKS
0089 4685000000-E 1205  3,665 LF  0.50 1832.50 0.50 1832.50 0.50 1832.50THERMO PVT MKG LINES 4"90
0090 4686000000-E 1205  10,957 LF  0.55 6026.35 0.45 4930.65 0.45 4930.65THERMO PVT MKG LINES 4"120
0091 4695000000-E 1205  400 LF  1.60 640.00 1.00 400.00 1.00 400.008"WIDE THERMO 90 MILS
0092 4697000000-E 1205  810 LF  2.10 1701.00 1.00 810.00 1.00 810.00THERMO PVT MKG LINE 8"120
0093 4710000000-E 1205  730 LF  6.30 4599.00 6.50 4745.00 6.50 4745.0024"WIDE THERMO 120 MILS
0094 4721000000-E 1205  16 EA  74.00 1184.00 40.00 640.00 40.00 640.00THERMO PVT MKG CHARACTER 120
0095 4725000000-E 1205  90 EA  74.00 6660.00 55.00 4950.00 55.00 4950.00THERMO PVT SYMBOL 90MILS
0096 4810000000-E 1205  47,573 LF  0.25 11893.25 0.25 11893.25 0.25 11893.25PAINT PVMT MARKINGS 4"
0097 4820000000-E 1205  1,300 LF  1.00 1300.00 0.35 455.00 0.35 455.00PAINT PVMT MARKINGS 8"
0098 4835000000-E 1205  1,540 LF  3.00 4620.00 2.00 3080.00 2.00 3080.00PAINT PVT MKG LINES 24"
0099 4840000000-N 1205  32 EA  37.00 1184.00 8.00 256.00 8.00 256.00PAINT PVT MKG CHARACTER
0100 4845000000-N 1205  58 EA  37.00 2146.00 25.00 1450.00 25.00 1450.00PAINT PVT MKG SYMBOL
0101 4850000000-E 1205  1,000 LF  2.00 2000.00 0.75 750.00 0.75 750.00LINE REMOVAL 4" WIDE
0102 4900000000-N 1252  304 EA  7.00 2128.00 5.00 1520.00 5.00 1520.00PERM RAISED PVMT MARKERS
0103 5255000000-N 1412 Lump Sum 7875.00 15000.00 15000.00PORTABLE LIGHTING
0104 5300000000-E 1505 835.26 TON 17.00 14199.42 21.00 17540.46 15.00 12528.90FND CONDIT MAT CL *******

(II)
0105 5306000000-E 1505 835.26 TON 15.00 12528.90 15.00 12528.90 15.00 12528.90BEDDING MATL, CL ********

(II)
0106 5360000000-E 1510  30 LF  18.00 540.00 15.00 450.00 20.00 600.006" DI WATER PIPE  PC 350
0107 5378000000-E 1510  812 LF  41.00 33292.00 24.00 19488.00 27.00 21924.0012" DI WATER PIPE PC 350
0108 5390000000-E 1510 4,877.16 LF  49.00 238980.84 45.00 219472.20 55.00 268243.8024" DI WATER PIPE PC ****

(250MM)
0109 5402000000-E SP   18,165 LB  3.00 54495.00 4.00 72660.00 2.50 45412.50DI RES JT FITTNS
0110 5414000000-E 1510  110 LF  23.00 2530.00 6.50 715.00 15.00 1650.003/4"CU WATER PIPE TYPE K
0111 5444000000-E 1510  57 LF  23.00 1311.00 12.00 684.00 16.00 912.006"PVC WATER PIPE ********

(21, 200# WP)
0112 5480000000-E 1510  2,020 LB  2.00 4040.00 2.50 5050.00 2.25 4545.00DI H2O FITTINGS 250# MIN
0113 5546000000-E 1510  1 EA  735.00 735.00 900.00 900.00 1000.00 1000.008" GATE V&VB *****WP

(200#)



NOV 20, 2001 03:13 PM MECKLENBURG

TIP NO U-2508C 8.2672603 10:00AM 4 /  18 007

FED AID NO STP-2472(2) 1.246 MI NOV 20 2001 C200245
GRADING, DRAINAGE, PAVING & STRUCTURE.

SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49. 

BLYTHE DEVELOPMENT COMPANY CROWDER CONSTRUCTION
COMPANY

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

CHARLOTTE,  NC CHARLOTTE,  NC CONCORD,  NC

0114 5558000000-E 1510  2 EA  1377.00 2754.00 1600.00 3200.00 2000.00 4000.0012" GATE V&VB *****WP
(200#)

0115 5570000000-E SP   4 EA  5628.00 22512.00 5500.00 22000.00 5250.00 21000.0024" BUTTERFLY V&VB
0116 5576000000-E 1510  1 EA  4567.00 4567.00 4000.00 4000.00 4000.00 4000.00**X**"TAPN SLVE *****WP

(12" X 12", 200#)
0117 5576000000-E 1510  2 EA  8925.00 17850.00 9000.00 18000.00 7700.00 15400.00**X**"TAPN SLVE *****WP

(16" X 16", 150#)
0118 5588000000-E SP   5 EA  1286.00 6430.00 1200.00 6000.00 900.00 4500.00*" AIR RELEASE ASSEMBLY

(2)
0119 5606000000-E SP   1 EA  1086.00 1086.00 1200.00 1200.00 850.00 850.002" BLOW OFF ASSEMBLY
0120 5648000000-N 1510  2 EA  289.00 578.00 200.00 400.00 350.00 700.00RELOCATE EXIST WAT METER
0121 5672000000-N 1510  1 EA  1207.00 1207.00 1000.00 1000.00 1500.00 1500.00RELOCATE EXIST FIRE HYD
0122 5720000000-E 1520 143.66 LF  719.00 103291.54 600.00 86196.00 900.00 129294.00**" DI SEWER PIPE PC ***

(60", 350)
0123 5726000000-E 1520 831.09 LF  24.00 19946.16 35.00 29088.15 45.00 37399.058" DI SEWER PIPE  PC 350
0124 5816000000-N 1530  2 EA  971.00 1942.00 350.00 700.00 750.00 1500.00BRK DN,PLUG & FILL UT MH
0125 5852000000-E SP   140 LF  211.00 29540.00 325.00 45500.00 220.00 30800.00**"STL NCAS PIPE *****B&J

(36", 0.375")
0126 5870000000-E SP   50 LF  225.00 11250.00 275.00 13750.00 200.00 10000.0024"STL NCAS PIPE *****B&J

(0.250")
0127 5882000000-N SP   4 EA  1197.00 4788.00 1100.00 4400.00 2000.00 8000.00GENERIC UTILITY ITEM (EA)

4' DIA.PRECAST CONC. SEWER MANHOLE 0-6' DEPTH
0128 5882000000-N SP   2 EA  1422.00 2844.00 1900.00 3800.00 4000.00 8000.00GENERIC UTILITY ITEM (EA)

5' DIA.PRECAST CONC SEWER MANHOLE 0-6' DEPTH
0129 5882000000-N SP   7 EA  2134.00 14938.00 2100.00 14700.00 3000.00 21000.00GENERIC UTILITY ITEM (EA)

FIRE HYDRANT,200# WP
0130 5882000000-N SP   4 EA  257.00 1028.00 275.00 1100.00 250.00 1000.00GENERIC UTILITY ITEM (EA)

WATERTIGHT MANHOLE RING AND COVER
0131 5888000000-E SP  840.91 LF  33.00 27750.03 35.00 29431.85 35.00 29431.85GENERIC UTILITY ITEM (LF)

12" DI RESTRAINED JOINT WATER PIPE, PC 350
0132 5888000000-E SP  200.47 LF  48.00 9622.56 62.00 12429.14 55.00 11025.85GENERIC UTILITY ITEM (LF)

16" DI RESTRAINED JOINT WATER PIPE, PC 250
0133 5888000000-E SP  1,686.84 LF  71.00 119765.64 72.00 121452.48 85.00 143381.40GENERIC UTILITY ITEM (LF)

24" DI RESTRAINED JOINT WATER PIPE, PC 250
0134 5888000000-E SP   36 LF  132.00 4752.00 140.00 5040.00 200.00 7200.00GENERIC UTILITY ITEM (LF)

36" DI RESTRAINED JOINT WATER PIPE, PC 250
0135 5888000000-E SP  196.46 LF  25.00 4911.50 25.00 4911.50 30.00 5893.80GENERIC UTILITY ITEM (LF)

8" DI RESTRAINED JOINT  WATER PIPE, PC 350
0136 5888000000-E SP   24 LF  160.00 3840.00 135.00 3240.00 120.00 2880.00GENERIC UTILITY ITEM (LF)

PRECAST CONC. MANHOLE WALL, 4' DIA.OVER 6' HT
0137 5888000000-E SP  14.13 LF  189.00 2670.57 185.00 2614.05 180.00 2543.40GENERIC UTILITY ITEM (LF)

PRECAST CONC.MANHOLE WALL, 5' DIA.OVER 6' DEPTH
0138 5888000000-E SP  12.28 LF  210.00 2578.80 950.00 11666.00 130.00 1596.40GENERIC UTILITY ITEM (LF)

SEWER MANHOLE OUTSIDE DROP ASSEMBLY
0139 5894000000-E SP  1.45 CY  735.00 1065.75 1600.00 2320.00 800.00 1160.00GENERIC UTILITY ITEM (CY)

PIPE PLUGS
0140 5900000000-E SP  31.5 TON 79.00 2488.50 125.00 3937.50 100.00 3150.00GENERIC UTILITY ITEM (TON)

PAVEMENT REPAIR FOR UTILITY WORK
0141 6000000000-E 1605  2,630 LF  2.00 5260.00 3.00 7890.00 1.80 4734.00TEMPORARY SILT FENCE
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0142 6006000000-E 1610  125 TON 28.00 3500.00 30.00 3750.00 40.00 5000.00EROS CONTRL STONE CL A
0143 6009000000-E 1610  2,270 TON 25.00 56750.00 33.00 74910.00 40.00 90800.00EROS CONTRL STONE CL B
0144 6012000000-E 1610  1,680 TON 25.00 42000.00 25.00 42000.00 30.00 50400.00SEDIMENT CONTROL STONE
0145 6015000000-E 1615  30 ACR 315.00 9450.00 200.00 6000.00 350.00 10500.00TEMPORARY MULCHING
0146 6018000000-E 1620  1,400 LB  3.00 4200.00 1.70 2380.00 2.00 2800.00SEED FOR TEMP SEEDING
0147 6021000000-E 1620 5.5 TON 420.00 2310.00 225.00 1237.50 650.00 3575.00FERT FOR TEMP SEEDING
0148 6024000000-E 1622  455 LF  9.00 4095.00 8.50 3867.50 10.00 4550.00TEMPORARY SLOPE DRAINS
0149 6027000000-N 1622  15 EA  341.00 5115.00 190.00 2850.00 150.00 2250.00INLET PROTCN @ SLOPE DRNS
0150 6030000000-E 1630  5,215 CY  6.00 31290.00 8.00 41720.00 7.50 39112.50SILT EXCAVATION
0151 6033000000-E 1631  1,250 SY  2.00 2500.00 1.50 1875.00 1.65 2062.50SYNTHETIC ROVING
0152 6036000000-E 1631  2,495 SY  2.00 4990.00 3.25 8108.75 1.35 3368.25MATTING FOR EROS CONTROL
0153 6042000000-E 1632  1,020 LF  6.00 6120.00 5.75 5865.00 3.50 3570.001/4" HARDWARE CLOTH
0154 6069000000-E 1638  25 CY  47.00 1175.00 30.00 750.00 30.00 750.00STILLING BASINS
0155 6084000000-E 1660  37 ACR 1155.00 42735.00 1370.00 50690.00 960.00 35520.00SEEDING AND MULCHING
0156 6087000000-E 1660 17.5 ACR 78.00 1365.00 30.00 525.00 48.00 840.00MOWING
0157 6090000000-E 1661  350 LB  7.00 2450.00 1.70 595.00 6.00 2100.00SEED FOR REPAIR SEEDING
0158 6093000000-E 1661 0.5 TON 420.00 210.00 1150.00 575.00 800.00 400.00FERT FOR REPAIR SEEDING
0159 6096000000-E 1662  900 LB  3.00 2700.00 1.80 1620.00 1.45 1305.00SEED FOR SUPP SEEDING
0160 6102000000-E 1663  2,095 SY  6.50 13617.50 5.00 10475.00 4.10 8589.50SODDING
0161 6105000000-E 1663 70.5 M/G 105.00 7402.50 115.00 8107.50 75.00 5287.50WATER
0162 6108000000-E 1665 27.75 TON 420.00 11655.00 250.00 6937.50 260.00 7215.00FERTILIZER TOPDRESSING
0163 6111000000-E SP   50 LF  74.00 3700.00 6.00 300.00 30.00 1500.00IMPERVIOUS DIKE
0164 6114000000-N SP   12 HR  52.00 624.00 55.00 660.00 42.00 504.00SPECIALIZED HAND MOWING
0165 6117000000-N SP   16 EA  54.00 864.00 350.00 5600.00 100.00 1600.00RESPONSE FOR EROS CONTROL
0166 6120000000-E SP   80 CY  42.00 3360.00 17.00 1360.00 20.00 1600.00CULVERT DIVERSION CHANNEL
0167 6132000000-N SP   5 EA  1050.00 5250.00 650.00 3250.00 1000.00 5000.00GENERIC EROSION CONTROL ITEM (EA)

SPECIAL STILLING BASIN
0168 6141000000-E SP   195 SY  10.00 1950.00 9.00 1755.00 8.00 1560.00GENERIC EROSION CONTROL ITEM (SY)

PERMANENT SOIL REINFORCEMENT  MAT

CULVERT ITEMS

0169 8126000000-N 414 Lump Sum 18375.00 22000.00 17500.00CULV EXCAV @ ************
(59+19.02-L-REV.)

0170 8133000000-E 414  126 TON 22.00 2772.00 36.00 4536.00 28.00 3528.00FND CONDIT MAT, BOX CULV
0171 8196000000-E 420 175.6 CY  378.00 66376.80 450.00 79020.00 360.00 63216.00CLASS A CONCRETE (CULV)
0172 8245000000-E 425  24,143 LB  0.65 15692.95 0.75 18107.25 0.60 14485.80REINF STEEL (CULVERT)

STRUCTURE ITEMS

0173 8035000000-N 402 Lump Sum 9450.00 20000.00 9000.00REMV EXIST STR **********
(18+60.34-L-REV. LT)

0174 8105500000-E SP  295.5 LF  436.80 129074.40 425.00 125587.50 416.00 122928.00**'-**" DRILLD PIER IN SOIL
(3'-6")
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0175 8105600000-E SP   136 LF  1365.00 185640.00 1200.00 163200.00 1300.00 176800.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0176 8111000000-E SP  153.6 LF  142.00 21811.20 150.00 23040.00 135.00 20736.00PERM STL CASING FOR ** PIER
(3'-6")

0177 8119000000-E 412 552.1 CY  8.00 4416.80 15.00 8281.50 7.50 4140.75UNCLASSIFIED STR EXCAV
0178 8175000000-E 420 90.2 CY  430.00 38786.00 325.00 29315.00 410.00 36982.00CLASS AA CONC (BRIDGE)
0179 8182000000-E 420 229.6 CY  425.00 97580.00 625.00 143500.00 405.00 92988.00CLASS A CONCRETE (BRIDGE)
0180 8210000000-N 422 Lump Sum 14175.00 15000.00 13500.00BRG APPR SLAB ***********

(18+60.34-L-REV.-LT)
0181 8210000000-N 422 Lump Sum 14175.00 15000.00 13500.00BRG APPR SLAB ***********

(18+60.34-L-REV.-RT)
0182 8217000000-E 425  78,148 LB  0.60 46888.80 0.50 39074.00 0.53 41418.44REINF STEEL (BRIDGE)
0183 8238000000-E SP   10,565 LB  0.85 8980.25 1.00 10565.00 0.80 8452.00SPIRAL COL REINF STL BRG
0184 8364000000-E 450  575 LF  35.00 20125.00 35.00 20125.00 33.00 18975.00HP12X53 PILES
0185 8482000000-E 460 339.5 LF  115.00 39042.50 100.00 33950.00 110.00 37345.00THREE BAR METAL RAIL
0186 8503000000-E 460 353.76 LF  62.00 21933.12 45.00 15919.20 59.00 20871.84CONCRETE BARRIER RAIL
0187 8608000000-E 868  540 TON 26.00 14040.00 35.00 18900.00 25.00 13500.00PLAIN RIP RAP II (2'-0")
0188 8622000000-E 868  585 SY  3.00 1755.00 1.50 877.50 2.50 1462.50FILTER FABRIC FOR DRAINAGE
0189 8657000000-N SP  Lump Sum 7455.00 10000.00 7100.00ELASTOMERIC BEARINGS
0190 8762000000-E SP  4,598.76 LF  80.00 367900.80 80.00 367900.80 76.00 349505.763'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 6085075.48 TOTAL 6121582.93 TOTAL 6147048.34CONTRACT TOTAL

 

    SUB-TOTAL 4938629.86 SUB-TOTAL 4937684.18 SUB-TOTAL 5059113.25ROADWAY ITEMS
    SUB-TOTAL 103216.75 SUB-TOTAL 123663.25 SUB-TOTAL 98729.80CULVERT ITEMS
    SUB-TOTAL 1043228.87 SUB-TOTAL 1060235.50 SUB-TOTAL 989205.29STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 309000.00 315000.00 300000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 77000.00 80000.00 120000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 215000.00 432000.00 125000.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 4000.00 8000.00 4825.00 9650.00 7500.00 15000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  29,000 CY  4.00 116000.00 2.20 63800.00 3.80 110200.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 20000.00 11350.00 16950.00REINF BRG APPR **********

(18+60.340 NBL)
0007 0029000000-N SP  Lump Sum 20000.00 11350.00 16950.00REINF BRG APPR **********

(18+60.340 SBL)
0008 0036000000-E 225  4,000 CY  6.55 26200.00 5.15 20600.00 4.60 18400.00UNDERCUT EXCAVATION
0009 0070000000-E SP   500 CY  8.00 4000.00 15.00 7500.00 21.80 10900.00SELECT GRANULAR MATERIAL
0010 0077000000-E SP   500 SY  4.00 2000.00 2.00 1000.00 2.20 1100.00SOIL STABILIZATION FABRIC
0011 0080000000-E SP   325 TON 15.40 5005.00 15.00 4875.00 11.40 3705.00CLASS IV SUBGRD STABILIZATION
0012 0106000000-E 230  133,800 CY  4.00 535200.00 3.00 401400.00 3.65 488370.00BORROW EXCAVATION
0013 0134000000-E 240  655 CY  10.12 6628.60 5.50 3602.50 4.70 3078.50DRAINAGE DITCH EXCAVATION
0014 0156000000-E SP   1,550 SY  1.75 2712.50 15.00 23250.00 1.90 2945.00REMOVAL OF EXT ASPHALT PVMT
0015 0192000000-N 260  12 HR  90.00 1080.00 131.00 1572.00 125.00 1500.00PROOF ROLLING
0016 0318000000-E 300  990 TON 15.00 14850.00 20.00 19800.00 16.90 16731.00FNDATION MATL, MINOR STRS
0017 0366000000-E 310  5,280 LF  21.10 111408.00 25.00 132000.00 19.60 103488.0015" RC PIPE CULV III
0018 0372000000-E 310  244 LF  21.90 5343.60 26.00 6344.00 22.60 5514.4018" RC PIPE CULV III
0019 0378000000-E 310  760 LF  26.00 19760.00 30.00 22800.00 26.80 20368.0024" RC PIPE CULV III
0020 0384000000-E 310  2,168 LF  34.80 75446.40 40.00 86720.00 33.50 72628.0030" RC PIPE CULV III
0021 0390000000-E 310  24 LF  60.00 1440.00 50.00 1200.00 51.30 1231.2036" RC PIPE CULV III
0022 0408000000-E 310  380 LF  108.00 41040.00 100.00 38000.00 90.80 34504.0054" RC PIPE CULV III
0023 0708000000-E 324  156 LF  20.00 3120.00 30.00 4680.00 24.30 3790.8015" BCCSP B 0.064"
0024 0806000000-E 324  4 EA  200.00 800.00 250.00 1000.00 249.30 997.2015" BCCS ELB B 0.064"
0025 1011000000-N 500 Lump Sum 200000.00 138000.00 175000.00FINE GRADING
0026 1044000000-E 501  27,205 SY  2.00 54410.00 1.65 44888.25 1.70 46248.50LIME TRTD SOIL (SLURRY)
0027 1066000000-E 501  275 TON 110.00 30250.00 135.00 37125.00 135.60 37290.00LIME FOR LIME TREATD SOIL
0028 1110000000-E 510  550 TON 11.00 6050.00 11.40 6270.00 18.10 9955.00STABILIZER AGGREGATE
0029 1121000000-E 520  19,100 TON 12.00 229200.00 11.25 214875.00 11.50 219650.00AGGREGATE BASE COURSE
0030 1176000000-E 542  27,205 SY  2.00 54410.00 1.65 44888.25 1.70 46248.50**" SOIL CEMENT BASE

(7")
0031 1187000000-E 542  750 TON 85.00 63750.00 100.00 75000.00 100.45 75337.50PC FOR SOIL CEMENT BASE
0032 1220000000-E 545  1,000 TON 30.00 30000.00 20.00 20000.00 16.00 16000.00INCIDENTAL STONE BASE
0033 1491000000-E SP   180 TON 26.00 4680.00 52.50 9450.00 26.50 4770.00ASP CONC BASE CRS B25.0C
0034 1503000000-E SP   11,450 TON 25.50 291975.00 30.05 344072.50 26.65 305142.50ASP CONC INTR CRS I19.0C
0035 1539000000-E SP   9,325 TON 25.50 237787.50 31.75 296068.75 26.65 248511.25ASP CONC SURF CRS S12.5C
0036 1560000000-E SP   546 TON 132.00 72072.00 139.45 76139.70 135.00 73710.00ASP FOR PLANT MIX  PG64-22
0037 1565000000-E SP   513 TON 141.00 72333.00 165.05 84670.65 145.00 74385.00ASP FOR PLANT MIX PG70-22
0038 1693000000-E 654  100 TON 100.00 10000.00 106.20 10620.00 110.00 11000.00ASPH PM PAVEMENT REPAIR
0039 2011000000-E 810  900 LF  6.00 5400.00 13.00 11700.00 7.00 6300.00PIPE REMOVAL
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0040 2022000000-E 815  168 CY  8.00 1344.00 6.00 1008.00 7.94 1333.92SUBDRAIN EXCAVATION
0041 2033000000-E 815  84 CY  38.00 3192.00 40.00 3360.00 29.65 2490.60SUBDRAIN FINE AGGREGATE
0042 2044000000-E 815  500 LF  2.70 1350.00 3.50 1750.00 2.40 1200.006" PERF SUBDRN PIPE
0043 2055000000-E 815  15 EA  20.00 300.00 18.00 270.00 21.25 318.756" SUBDRN Y,T,OR L
0044 2066000000-N 815  1 EA  800.00 800.00 140.00 140.00 215.00 215.00CONC PAD SUBDRN OUTLET
0045 2077000000-E 815  6 LF  42.00 252.00 5.50 33.00 16.00 96.006" OUTLET PIPE (SUBDRNS)
0046 2209000000-E SP   5 CY  600.00 3000.00 350.00 1750.00 700.00 3500.00ENDWALLS
0047 2220000000-E SP   11 CY  650.00 7150.00 300.00 3300.00 800.00 8800.00REINFORCED ENDWALLS
0048 2264000000-E 840 0.13 CY  4000.00 520.00 1105.00 143.65 500.00 65.00PIPE PLUGS
0049 2286000000-N 840  86 EA  1040.00 89440.00 900.00 77400.00 1375.00 118250.00MASNRY DRAINAGE STRUCT
0050 2308000000-E 840  11 LF  180.00 1980.00 625.00 6875.00 275.00 3025.00MASNRY DRAINAGE STRUCT
0051 2363000000-N 840  13 EA  300.00 3900.00 305.00 3965.00 330.00 4290.00FRAME W/2GRTS 840.***** STD

(840.16)
0052 2374000000-N 840  4 EA  340.00 1360.00 330.00 1320.00 370.00 1480.00FRAME-GRT-HD 840.03 **

(E)
0053 2374000000-N 840  33 EA  340.00 11220.00 330.00 10890.00 370.00 12210.00FRAME-GRT-HD 840.03 **

(F)
0054 2374000000-N 840  35 EA  340.00 11900.00 330.00 11550.00 370.00 12950.00FRAME-GRT-HD 840.03 **

(G)
0055 2440000000-N 840  7 EA  510.00 3570.00 350.00 2450.00 500.00 3500.00CONC APRON FOR CATCH BASIN
0056 2549000000-E 846  13,200 LF  7.92 104544.00 9.00 118800.00 10.00 132000.002'-6"CONC CURB & GUTTER
0057 2563000000-E 846  11,265 LF  8.50 95752.50 8.80 99132.00 9.35 105327.75**' CONCRETE GUTER

(2'-9")
0058 2591000000-E 848  7,175 SY  16.94 121544.50 18.00 129150.00 19.10 137042.504" CONCRETE SIDEWALK
0059 2598000000-E 848  220 SY  28.00 6160.00 50.00 11000.00 74.15 16313.00CONCRETE WHEELCHAIR RAMP
0060 2612000000-E 848  250 SY  36.00 9000.00 27.00 6750.00 28.60 7150.006" CONCRETE DRIVEWAY
0061 2647000000-E 852  1,300 SY  30.00 39000.00 34.00 44200.00 42.35 55055.005" MONO CONC ISLANDS (SURF MTD)
0062 2759000000-N SP   13 EA  110.00 1430.00 250.00 3250.00 530.00 6890.00GENERIC PAVING ITEM (EA)

TRANSITION SECT FOR C&G
0063 2830000000-N 858  15 EA  540.00 8100.00 350.00 5250.00 500.00 7500.00ADJ MANHOLES
0064 2845000000-N 858  5 EA  250.00 1250.00 300.00 1500.00 250.00 1250.00ADJ METER OR VALVE BOXES
0065 3030000000-E 862  4,275 LF  8.56 36594.00 8.75 37406.25 9.05 38688.75STL BM GUARDRAIL
0066 3045000000-E 862  250 LF  11.00 2750.00 10.50 2625.00 11.05 2762.50SBGR SHOP CURVED
0067 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.15 150.75ADDIT GUARDRAIL POSTS
0068 3210000000-N 862  10 EA  400.00 4000.00 325.00 3250.00 405.00 4050.00GR ANCHOR TYPE CAT-1
0069 3240000000-N 862  4 EA  1100.00 4400.00 975.00 3900.00 1115.00 4460.00GRDRAIL ANCHOR VI (MOD)
0070 3270000000-N SP   10 EA  1700.00 17000.00 1550.00 15500.00 1725.00 17250.00GR ANCHOR TYPE 350
0071 3285000000-N SP   4 EA  1600.00 6400.00 1500.00 6000.00 1610.00 6440.00GR ANCHOR TYPE M-350
0072 3300000000-N 862  4 EA  1100.00 4400.00 1000.00 4000.00 1110.00 4440.00GR ANCHOR TYPE XI
0073 3360000000-E 863  930 LF  1.00 930.00 1.00 930.00 1.05 976.50REMOVE EXISTING GUARDRAIL
0074 3628000000-E 868  140 TON 27.00 3780.00 35.00 4900.00 32.00 4480.00PLAIN RIP RAP, CLASS I
0075 3649000000-E 868  320 TON 27.00 8640.00 35.00 11200.00 32.00 10240.00PLAIN RIP RAP, CLASS B
0076 3656000000-E 868  1,411 SY  1.80 2539.80 2.25 3174.75 2.20 3104.20FILTER FABRIC FOR DRAINGE
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0077 4400000000-E SP   412 SF  6.50 2678.00 12.00 4944.00 6.90 2842.80WORK ZONE SIGNS (FIXED)
0078 4405000000-E SP   421 SF  9.00 3789.00 7.00 2947.00 4.80 2020.80WORK ZONE SIGNS (PORTABLE
0079 4410000000-E SP   50 SF  5.00 250.00 10.00 500.00 5.30 265.00WORK ZONE SIGNS (BARRICDE
0080 4415000000-N 1115  2 EA  4500.00 9000.00 5000.00 10000.00 4450.00 8900.00FLASHING ARROW PNL TYPE C
0081 4430000000-N 1130  150 EA  50.00 7500.00 48.15 7222.50 36.00 5400.00DRUMS
0082 4435000000-N 1135  150 EA  20.00 3000.00 26.75 4012.50 10.60 1590.00CONES
0083 4440000000-E SP   60 LF  15.00 900.00 10.70 642.00 13.00 780.00BARRICADES (TYPE II)
0084 4445000000-E SP   180 LF  15.00 2700.00 10.70 1926.00 11.15 2007.00BARRICADES (TYPE III)
0085 4455000000-N 1150  300 MD  200.00 60000.00 172.63 51789.00 145.00 43500.00FLAGGER
0086 4460000000-N 1155  6 EA  200.00 1200.00 160.50 963.00 80.00 480.00WARNING LIGHTS (TYPE B)
0087 4475000000-N 1165  1 EA  6000.00 6000.00 4738.00 4738.00 6500.00 6500.00TRUCK MTD IMP ATTN 45 MPH
0088 4650000000-N 1251  565 EA  5.00 2825.00 5.00 2825.00 5.00 2825.00TEMP RAISED PVMT MRKS
0089 4685000000-E 1205  3,665 LF  0.50 1832.50 0.50 1832.50 0.51 1869.15THERMO PVT MKG LINES 4"90
0090 4686000000-E 1205  10,957 LF  0.45 4930.65 0.45 4930.65 0.53 5807.21THERMO PVT MKG LINES 4"120
0091 4695000000-E 1205  400 LF  1.00 400.00 1.00 400.00 1.60 640.008"WIDE THERMO 90 MILS
0092 4697000000-E 1205  810 LF  1.00 810.00 1.00 810.00 2.15 1741.50THERMO PVT MKG LINE 8"120
0093 4710000000-E 1205  730 LF  6.50 4745.00 6.50 4745.00 6.35 4635.5024"WIDE THERMO 120 MILS
0094 4721000000-E 1205  16 EA  40.00 640.00 40.00 640.00 75.00 1200.00THERMO PVT MKG CHARACTER 120
0095 4725000000-E 1205  90 EA  55.00 4950.00 55.00 4950.00 75.00 6750.00THERMO PVT SYMBOL 90MILS
0096 4810000000-E 1205  47,573 LF  0.25 11893.25 0.25 11893.25 0.23 10941.79PAINT PVMT MARKINGS 4"
0097 4820000000-E 1205  1,300 LF  0.35 455.00 0.35 455.00 0.95 1235.00PAINT PVMT MARKINGS 8"
0098 4835000000-E 1205  1,540 LF  2.00 3080.00 2.00 3080.00 2.65 4081.00PAINT PVT MKG LINES 24"
0099 4840000000-N 1205  32 EA  8.00 256.00 8.00 256.00 37.10 1187.20PAINT PVT MKG CHARACTER
0100 4845000000-N 1205  58 EA  25.00 1450.00 25.00 1450.00 37.00 2146.00PAINT PVT MKG SYMBOL
0101 4850000000-E 1205  1,000 LF  0.75 750.00 0.75 750.00 1.60 1600.00LINE REMOVAL 4" WIDE
0102 4900000000-N 1252  304 EA  5.00 1520.00 5.00 1520.00 6.35 1930.40PERM RAISED PVMT MARKERS
0103 5255000000-N 1412 Lump Sum 25000.00 22230.00 10500.00PORTABLE LIGHTING
0104 5300000000-E 1505 835.26 TON 15.00 12528.90 20.00 16705.20 16.90 14115.89FND CONDIT MAT CL *******

(II)
0105 5306000000-E 1505 835.26 TON 15.00 12528.90 25.00 20881.50 16.90 14115.89BEDDING MATL, CL ********

(II)
0106 5360000000-E 1510  30 LF  20.00 600.00 25.00 750.00 17.70 531.006" DI WATER PIPE  PC 350
0107 5378000000-E 1510  812 LF  27.00 21924.00 32.00 25984.00 25.40 20624.8012" DI WATER PIPE PC 350
0108 5390000000-E 1510 4,877.16 LF  55.00 268243.80 56.00 273120.96 60.00 292629.6024" DI WATER PIPE PC ****

(250MM)
0109 5402000000-E SP   18,165 LB  2.50 45412.50 3.00 54495.00 5.70 103540.50DI RES JT FITTNS
0110 5414000000-E 1510  110 LF  15.00 1650.00 16.50 1815.00 10.90 1199.003/4"CU WATER PIPE TYPE K
0111 5444000000-E 1510  57 LF  16.00 912.00 22.00 1254.00 15.00 855.006"PVC WATER PIPE ********

(21, 200# WP)
0112 5480000000-E 1510  2,020 LB  2.25 4545.00 5.00 10100.00 4.10 8282.00DI H2O FITTINGS 250# MIN
0113 5546000000-E 1510  1 EA  1000.00 1000.00 700.00 700.00 1100.00 1100.008" GATE V&VB *****WP

(200#)
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0114 5558000000-E 1510  2 EA  2000.00 4000.00 1225.00 2450.00 1900.00 3800.0012" GATE V&VB *****WP
(200#)

0115 5570000000-E SP   4 EA  5250.00 21000.00 3125.00 12500.00 6850.00 27400.0024" BUTTERFLY V&VB
0116 5576000000-E 1510  1 EA  4000.00 4000.00 4530.00 4530.00 4500.00 4500.00**X**"TAPN SLVE *****WP

(12" X 12", 200#)
0117 5576000000-E 1510  2 EA  7700.00 15400.00 8150.00 16300.00 9800.00 19600.00**X**"TAPN SLVE *****WP

(16" X 16", 150#)
0118 5588000000-E SP   5 EA  900.00 4500.00 965.00 4825.00 3000.00 15000.00*" AIR RELEASE ASSEMBLY

(2)
0119 5606000000-E SP   1 EA  850.00 850.00 700.00 700.00 830.00 830.002" BLOW OFF ASSEMBLY
0120 5648000000-N 1510  2 EA  350.00 700.00 300.00 600.00 500.00 1000.00RELOCATE EXIST WAT METER
0121 5672000000-N 1510  1 EA  1500.00 1500.00 1025.00 1025.00 1400.00 1400.00RELOCATE EXIST FIRE HYD
0122 5720000000-E 1520 143.66 LF  900.00 129294.00 790.00 113491.40 1250.00 179575.00**" DI SEWER PIPE PC ***

(60", 350)
0123 5726000000-E 1520 831.09 LF  45.00 37399.05 52.35 43507.56 47.00 39061.238" DI SEWER PIPE  PC 350
0124 5816000000-N 1530  2 EA  750.00 1500.00 300.00 600.00 550.00 1100.00BRK DN,PLUG & FILL UT MH
0125 5852000000-E SP   140 LF  220.00 30800.00 189.00 26460.00 240.00 33600.00**"STL NCAS PIPE *****B&J

(36", 0.375")
0126 5870000000-E SP   50 LF  200.00 10000.00 207.00 10350.00 225.00 11250.0024"STL NCAS PIPE *****B&J

(0.250")
0127 5882000000-N SP   4 EA  2000.00 8000.00 1135.00 4540.00 1700.00 6800.00GENERIC UTILITY ITEM (EA)

4' DIA.PRECAST CONC. SEWER MANHOLE 0-6' DEPTH
0128 5882000000-N SP   2 EA  4000.00 8000.00 1650.00 3300.00 2415.00 4830.00GENERIC UTILITY ITEM (EA)

5' DIA.PRECAST CONC SEWER MANHOLE 0-6' DEPTH
0129 5882000000-N SP   7 EA  3000.00 21000.00 3008.00 21056.00 4000.00 28000.00GENERIC UTILITY ITEM (EA)

FIRE HYDRANT,200# WP
0130 5882000000-N SP   4 EA  250.00 1000.00 288.00 1152.00 325.00 1300.00GENERIC UTILITY ITEM (EA)

WATERTIGHT MANHOLE RING AND COVER
0131 5888000000-E SP  840.91 LF  35.00 29431.85 40.00 33636.40 35.40 29768.21GENERIC UTILITY ITEM (LF)

12" DI RESTRAINED JOINT WATER PIPE, PC 350
0132 5888000000-E SP  200.47 LF  55.00 11025.85 51.00 10223.97 60.00 12028.20GENERIC UTILITY ITEM (LF)

16" DI RESTRAINED JOINT WATER PIPE, PC 250
0133 5888000000-E SP  1,686.84 LF  85.00 143381.40 75.00 126513.00 88.00 148441.92GENERIC UTILITY ITEM (LF)

24" DI RESTRAINED JOINT WATER PIPE, PC 250
0134 5888000000-E SP   36 LF  200.00 7200.00 325.00 11700.00 160.00 5760.00GENERIC UTILITY ITEM (LF)

36" DI RESTRAINED JOINT WATER PIPE, PC 250
0135 5888000000-E SP  196.46 LF  30.00 5893.80 29.00 5697.34 26.30 5166.90GENERIC UTILITY ITEM (LF)

8" DI RESTRAINED JOINT  WATER PIPE, PC 350
0136 5888000000-E SP   24 LF  120.00 2880.00 81.00 1944.00 123.40 2961.60GENERIC UTILITY ITEM (LF)

PRECAST CONC. MANHOLE WALL, 4' DIA.OVER 6' HT
0137 5888000000-E SP  14.13 LF  180.00 2543.40 129.00 1822.77 188.80 2667.74GENERIC UTILITY ITEM (LF)

PRECAST CONC.MANHOLE WALL, 5' DIA.OVER 6' DEPTH
0138 5888000000-E SP  12.28 LF  130.00 1596.40 124.00 1522.72 495.50 6084.74GENERIC UTILITY ITEM (LF)

SEWER MANHOLE OUTSIDE DROP ASSEMBLY
0139 5894000000-E SP  1.45 CY  800.00 1160.00 1120.00 1624.00 500.00 725.00GENERIC UTILITY ITEM (CY)

PIPE PLUGS
0140 5900000000-E SP  31.5 TON 100.00 3150.00 106.00 3339.00 106.00 3339.00GENERIC UTILITY ITEM (TON)

PAVEMENT REPAIR FOR UTILITY WORK
0141 6000000000-E 1605  2,630 LF  2.05 5391.50 1.80 4734.00 2.25 5917.50TEMPORARY SILT FENCE
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0142 6006000000-E 1610  125 TON 30.00 3750.00 25.00 3125.00 28.00 3500.00EROS CONTRL STONE CL A
0143 6009000000-E 1610  2,270 TON 25.00 56750.00 20.00 45400.00 28.00 63560.00EROS CONTRL STONE CL B
0144 6012000000-E 1610  1,680 TON 25.00 42000.00 20.00 33600.00 28.00 47040.00SEDIMENT CONTROL STONE
0145 6015000000-E 1615  30 ACR 350.00 10500.00 300.00 9000.00 355.00 10650.00TEMPORARY MULCHING
0146 6018000000-E 1620  1,400 LB  2.00 2800.00 2.00 2800.00 2.05 2870.00SEED FOR TEMP SEEDING
0147 6021000000-E 1620 5.5 TON 650.00 3575.00 400.00 2200.00 655.00 3602.50FERT FOR TEMP SEEDING
0148 6024000000-E 1622  455 LF  9.33 4245.15 22.44 10210.20 13.50 6142.50TEMPORARY SLOPE DRAINS
0149 6027000000-N 1622  15 EA  300.00 4500.00 141.71 2125.65 270.00 4050.00INLET PROTCN @ SLOPE DRNS
0150 6030000000-E 1630  5,215 CY  7.69 40103.35 8.39 43753.85 6.00 31290.00SILT EXCAVATION
0151 6033000000-E 1631  1,250 SY  1.65 2062.50 1.80 2250.00 1.75 2187.50SYNTHETIC ROVING
0152 6036000000-E 1631  2,495 SY  1.35 3368.25 1.75 4366.25 1.50 3742.50MATTING FOR EROS CONTROL
0153 6042000000-E 1632  1,020 LF  3.50 3570.00 3.50 3570.00 6.75 6885.001/4" HARDWARE CLOTH
0154 6069000000-E 1638  25 CY  75.00 1875.00 38.00 950.00 55.00 1375.00STILLING BASINS
0155 6084000000-E 1660  37 ACR 960.00 35520.00 1100.00 40700.00 1015.00 37555.00SEEDING AND MULCHING
0156 6087000000-E 1660 17.5 ACR 48.00 840.00 75.00 1312.50 50.85 889.88MOWING
0157 6090000000-E 1661  350 LB  6.00 2100.00 6.00 2100.00 6.50 2275.00SEED FOR REPAIR SEEDING
0158 6093000000-E 1661 0.5 TON 800.00 400.00 400.00 200.00 850.00 425.00FERT FOR REPAIR SEEDING
0159 6096000000-E 1662  900 LB  1.45 1305.00 2.00 1800.00 1.55 1395.00SEED FOR SUPP SEEDING
0160 6102000000-E 1663  2,095 SY  4.10 8589.50 6.00 12570.00 4.35 9113.25SODDING
0161 6105000000-E 1663 70.5 M/G 75.00 5287.50 100.00 7050.00 80.00 5640.00WATER
0162 6108000000-E 1665 27.75 TON 260.00 7215.00 400.00 11100.00 280.00 7770.00FERTILIZER TOPDRESSING
0163 6111000000-E SP   50 LF  85.00 4250.00 49.71 2485.50 35.00 1750.00IMPERVIOUS DIKE
0164 6114000000-N SP   12 HR  42.00 504.00 50.00 600.00 45.00 540.00SPECIALIZED HAND MOWING
0165 6117000000-N SP   16 EA  100.00 1600.00 1.00 16.00 110.00 1760.00RESPONSE FOR EROS CONTROL
0166 6120000000-E SP   80 CY  55.00 4400.00 20.00 1600.00 25.00 2000.00CULVERT DIVERSION CHANNEL
0167 6132000000-N SP   5 EA  2400.00 12000.00 188.78 943.90 1500.00 7500.00GENERIC EROSION CONTROL ITEM (EA)

SPECIAL STILLING BASIN
0168 6141000000-E SP   195 SY  8.00 1560.00 9.00 1755.00 10.50 2047.50GENERIC EROSION CONTROL ITEM (SY)

PERMANENT SOIL REINFORCEMENT  MAT

CULVERT ITEMS

0169 8126000000-N 414 Lump Sum 40000.00 17000.00 18530.00CULV EXCAV @ ************
(59+19.02-L-REV.)

0170 8133000000-E 414  126 TON 30.00 3780.00 20.00 2520.00 29.65 3735.90FND CONDIT MAT, BOX CULV
0171 8196000000-E 420 175.6 CY  380.00 66728.00 351.22 61674.23 445.00 78142.00CLASS A CONCRETE (CULV)
0172 8245000000-E 425  24,143 LB  0.65 15692.95 0.52 12554.36 0.65 15692.95REINF STEEL (CULVERT)

STRUCTURE ITEMS

0173 8035000000-N 402 Lump Sum 26000.00 35000.00 9100.00REMV EXIST STR **********
(18+60.34-L-REV. LT)

0174 8105500000-E SP  295.5 LF  400.00 118200.00 400.00 118200.00 420.00 124110.00**'-**" DRILLD PIER IN SOIL
(3'-6")
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0175 8105600000-E SP   136 LF  1083.00 147288.00 1225.00 166600.00 1350.00 183600.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0176 8111000000-E SP  153.6 LF  130.00 19968.00 154.00 23654.40 136.00 20889.60PERM STL CASING FOR ** PIER
(3'-6")

0177 8119000000-E 412 552.1 CY  15.00 8281.50 10.00 5521.00 7.60 4195.96UNCLASSIFIED STR EXCAV
0178 8175000000-E 420 90.2 CY  725.00 65395.00 377.00 34005.40 415.00 37433.00CLASS AA CONC (BRIDGE)
0179 8182000000-E 420 229.6 CY  635.00 145796.00 540.00 123984.00 410.00 94136.00CLASS A CONCRETE (BRIDGE)
0180 8210000000-N 422 Lump Sum 25000.00 18000.00 13600.00BRG APPR SLAB ***********

(18+60.34-L-REV.-LT)
0181 8210000000-N 422 Lump Sum 33000.00 18000.00 13600.00BRG APPR SLAB ***********

(18+60.34-L-REV.-RT)
0182 8217000000-E 425  78,148 LB  0.52 40636.96 0.60 46888.80 0.55 42981.40REINF STEEL (BRIDGE)
0183 8238000000-E SP   10,565 LB  0.70 7395.50 0.80 8452.00 0.85 8980.25SPIRAL COL REINF STL BRG
0184 8364000000-E 450  575 LF  32.00 18400.00 30.00 17250.00 35.00 20125.00HP12X53 PILES
0185 8482000000-E 460 339.5 LF  110.00 37345.00 103.00 34968.50 115.00 39042.50THREE BAR METAL RAIL
0186 8503000000-E 460 353.76 LF  55.00 19456.80 53.00 18749.28 65.00 22994.40CONCRETE BARRIER RAIL
0187 8608000000-E 868  540 TON 50.00 27000.00 31.00 16740.00 26.50 14310.00PLAIN RIP RAP II (2'-0")
0188 8622000000-E 868  585 SY  3.00 1755.00 2.00 1170.00 2.65 1550.25FILTER FABRIC FOR DRAINAGE
0189 8657000000-N SP  Lump Sum 10000.00 15500.00 7500.00ELASTOMERIC BEARINGS
0190 8762000000-E SP  4,598.76 LF  84.50 388595.22 79.00 363302.04 85.00 390894.603'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 6177875.33 TOTAL 6187253.33 TOTAL 6207170.08CONTRACT TOTAL

 

    SUB-TOTAL 4912161.40 SUB-TOTAL 5027519.32 SUB-TOTAL 5042026.27ROADWAY ITEMS
    SUB-TOTAL 126200.95 SUB-TOTAL 93748.59 SUB-TOTAL 116100.85CULVERT ITEMS
    SUB-TOTAL 1139512.98 SUB-TOTAL 1065985.42 SUB-TOTAL 1049042.96STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 308000.00 320000.00 300000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 126000.00 150000.00 100000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 217825.00 430000.00 150000.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 2500.00 5000.00 5000.00 10000.00 10000.00 20000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  29,000 CY  3.48 100920.00 8.00 232000.00 10.00 290000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 13000.00 15000.00 10000.00REINF BRG APPR **********

(18+60.340 NBL)
0007 0029000000-N SP  Lump Sum 13000.00 15000.00 10000.00REINF BRG APPR **********

(18+60.340 SBL)
0008 0036000000-E 225  4,000 CY  7.20 28800.00 4.60 18400.00 10.00 40000.00UNDERCUT EXCAVATION
0009 0070000000-E SP   500 CY  22.00 11000.00 18.00 9000.00 15.00 7500.00SELECT GRANULAR MATERIAL
0010 0077000000-E SP   500 SY  1.50 750.00 1.75 875.00 1.00 500.00SOIL STABILIZATION FABRIC
0011 0080000000-E SP   325 TON 16.00 5200.00 18.00 5850.00 20.00 6500.00CLASS IV SUBGRD STABILIZATION
0012 0106000000-E 230  133,800 CY  3.98 532524.00 3.00 401400.00 3.50 468300.00BORROW EXCAVATION
0013 0134000000-E 240  655 CY  5.00 3275.00 9.00 5895.00 10.00 6550.00DRAINAGE DITCH EXCAVATION
0014 0156000000-E SP   1,550 SY  2.00 3100.00 2.00 3100.00 3.00 4650.00REMOVAL OF EXT ASPHALT PVMT
0015 0192000000-N 260  12 HR  125.00 1500.00 100.00 1200.00 200.00 2400.00PROOF ROLLING
0016 0318000000-E 300  990 TON 19.71 19512.90 20.00 19800.00 20.00 19800.00FNDATION MATL, MINOR STRS
0017 0366000000-E 310  5,280 LF  19.71 104068.80 18.50 97680.00 18.00 95040.0015" RC PIPE CULV III
0018 0372000000-E 310  244 LF  23.99 5853.56 21.00 5124.00 20.00 4880.0018" RC PIPE CULV III
0019 0378000000-E 310  760 LF  28.64 21766.40 28.00 21280.00 26.00 19760.0024" RC PIPE CULV III
0020 0384000000-E 310  2,168 LF  39.68 86026.24 35.00 75880.00 34.00 73712.0030" RC PIPE CULV III
0021 0390000000-E 310  24 LF  46.04 1104.96 47.00 1128.00 45.00 1080.0036" RC PIPE CULV III
0022 0408000000-E 310  380 LF  115.00 43700.00 83.00 31540.00 80.00 30400.0054" RC PIPE CULV III
0023 0708000000-E 324  156 LF  19.71 3074.76 20.00 3120.00 20.00 3120.0015" BCCSP B 0.064"
0024 0806000000-E 324  4 EA  210.21 840.84 240.00 960.00 150.00 600.0015" BCCS ELB B 0.064"
0025 1011000000-N 500 Lump Sum 38778.79 125000.00 90000.00FINE GRADING
0026 1044000000-E 501  27,205 SY  1.73 47064.65 1.65 44888.25 1.60 43528.00LIME TRTD SOIL (SLURRY)
0027 1066000000-E 501  275 TON 141.89 39019.75 135.00 37125.00 130.00 35750.00LIME FOR LIME TREATD SOIL
0028 1110000000-E 510  550 TON 1.73 951.50 13.00 7150.00 16.00 8800.00STABILIZER AGGREGATE
0029 1121000000-E 520  19,100 TON 14.74 281534.00 12.00 229200.00 12.00 229200.00AGGREGATE BASE COURSE
0030 1176000000-E 542  27,205 SY  1.73 47064.65 1.65 44888.25 1.60 43528.00**" SOIL CEMENT BASE

(7")
0031 1187000000-E 542  750 TON 105.11 78832.50 100.00 75000.00 100.00 75000.00PC FOR SOIL CEMENT BASE
0032 1220000000-E 545  1,000 TON 25.00 25000.00 35.00 35000.00 20.00 20000.00INCIDENTAL STONE BASE
0033 1491000000-E SP   180 TON 27.33 4919.40 26.00 4680.00 30.00 5400.00ASP CONC BASE CRS B25.0C
0034 1503000000-E SP   11,450 TON 26.81 306974.50 25.50 291975.00 27.00 309150.00ASP CONC INTR CRS I19.0C
0035 1539000000-E SP   9,325 TON 26.81 250003.25 25.50 237787.50 27.00 251775.00ASP CONC SURF CRS S12.5C
0036 1560000000-E SP   546 TON 138.74 75752.04 132.00 72072.00 160.00 87360.00ASP FOR PLANT MIX  PG64-22
0037 1565000000-E SP   513 TON 148.20 76026.60 141.00 72333.00 170.00 87210.00ASP FOR PLANT MIX PG70-22
0038 1693000000-E 654  100 TON 175.00 17500.00 175.00 17500.00 100.00 10000.00ASPH PM PAVEMENT REPAIR
0039 2011000000-E 810  900 LF  9.67 8703.00 9.00 8100.00 8.00 7200.00PIPE REMOVAL
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0040 2022000000-E 815  168 CY  8.00 1344.00 6.30 1058.40 10.00 1680.00SUBDRAIN EXCAVATION
0041 2033000000-E 815  84 CY  30.00 2520.00 34.25 2877.00 30.00 2520.00SUBDRAIN FINE AGGREGATE
0042 2044000000-E 815  500 LF  4.50 2250.00 6.00 3000.00 5.00 2500.006" PERF SUBDRN PIPE
0043 2055000000-E 815  15 EA  15.00 225.00 1.10 16.50 20.00 300.006" SUBDRN Y,T,OR L
0044 2066000000-N 815  1 EA  500.00 500.00 185.00 185.00 200.00 200.00CONC PAD SUBDRN OUTLET
0045 2077000000-E 815  6 LF  5.00 30.00 6.25 37.50 3.00 18.006" OUTLET PIPE (SUBDRNS)
0046 2209000000-E SP   5 CY  812.89 4064.45 700.00 3500.00 600.00 3000.00ENDWALLS
0047 2220000000-E SP   11 CY  874.48 9619.28 750.00 8250.00 800.00 8800.00REINFORCED ENDWALLS
0048 2264000000-E 840 0.13 CY  3213.00 417.69 1200.00 156.00 800.00 104.00PIPE PLUGS
0049 2286000000-N 840  86 EA  1189.08 102260.88 900.00 77400.00 1400.00 120400.00MASNRY DRAINAGE STRUCT
0050 2308000000-E 840  11 LF  172.43 1896.73 150.00 1650.00 200.00 2200.00MASNRY DRAINAGE STRUCT
0051 2363000000-N 840  13 EA  337.37 4385.81 285.00 3705.00 350.00 4550.00FRAME W/2GRTS 840.***** STD

(840.16)
0052 2374000000-N 840  4 EA  374.85 1499.40 325.00 1300.00 350.00 1400.00FRAME-GRT-HD 840.03 **

(E)
0053 2374000000-N 840  33 EA  374.85 12370.05 325.00 10725.00 350.00 11550.00FRAME-GRT-HD 840.03 **

(F)
0054 2374000000-N 840  35 EA  374.85 13119.75 325.00 11375.00 350.00 12250.00FRAME-GRT-HD 840.03 **

(G)
0055 2440000000-N 840  7 EA  369.50 2586.50 315.00 2205.00 250.00 1750.00CONC APRON FOR CATCH BASIN
0056 2549000000-E 846  13,200 LF  13.41 177012.00 11.00 145200.00 12.00 158400.002'-6"CONC CURB & GUTTER
0057 2563000000-E 846  11,265 LF  13.73 154668.45 11.50 129547.50 15.00 168975.00**' CONCRETE GUTER

(2'-9")
0058 2591000000-E 848  7,175 SY  19.30 138477.50 20.00 143500.00 25.00 179375.004" CONCRETE SIDEWALK
0059 2598000000-E 848  220 SY  28.94 6366.80 34.00 7480.00 40.00 8800.00CONCRETE WHEELCHAIR RAMP
0060 2612000000-E 848  250 SY  42.85 10712.50 25.00 6250.00 40.00 10000.006" CONCRETE DRIVEWAY
0061 2647000000-E 852  1,300 SY  28.94 37622.00 37.00 48100.00 45.00 58500.005" MONO CONC ISLANDS (SURF MTD)
0062 2759000000-N SP   13 EA  274.74 3571.62 400.00 5200.00 250.00 3250.00GENERIC PAVING ITEM (EA)

TRANSITION SECT FOR C&G
0063 2830000000-N 858  15 EA  300.00 4500.00 265.00 3975.00 600.00 9000.00ADJ MANHOLES
0064 2845000000-N 858  5 EA  200.00 1000.00 210.00 1050.00 200.00 1000.00ADJ METER OR VALVE BOXES
0065 3030000000-E 862  4,275 LF  9.41 40227.75 9.00 38475.00 10.00 42750.00STL BM GUARDRAIL
0066 3045000000-E 862  250 LF  10.51 2627.50 9.75 2437.50 11.00 2750.00SBGR SHOP CURVED
0067 3150000000-N 862  5 EA  26.28 131.40 20.00 100.00 33.00 165.00ADDIT GUARDRAIL POSTS
0068 3210000000-N 862  10 EA  420.42 4204.20 450.00 4500.00 600.00 6000.00GR ANCHOR TYPE CAT-1
0069 3240000000-N 862  4 EA  1156.16 4624.64 1200.00 4800.00 1100.00 4400.00GRDRAIL ANCHOR VI (MOD)
0070 3270000000-N SP   10 EA  1786.79 17867.90 1600.00 16000.00 1800.00 18000.00GR ANCHOR TYPE 350
0071 3285000000-N SP   4 EA  1261.26 5045.04 1200.00 4800.00 1600.00 6400.00GR ANCHOR TYPE M-350
0072 3300000000-N 862  4 EA  1156.16 4624.64 1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE XI
0073 3360000000-E 863  930 LF  1.05 976.50 1.00 930.00 2.00 1860.00REMOVE EXISTING GUARDRAIL
0074 3628000000-E 868  140 TON 35.00 4900.00 35.00 4900.00 33.00 4620.00PLAIN RIP RAP, CLASS I
0075 3649000000-E 868  320 TON 30.00 9600.00 35.00 11200.00 33.00 10560.00PLAIN RIP RAP, CLASS B
0076 3656000000-E 868  1,411 SY  1.50 2116.50 2.00 2822.00 2.00 2822.00FILTER FABRIC FOR DRAINGE



NOV 20, 2001 03:13 PM MECKLENBURG

TIP NO U-2508C 8.2672603 10:00AM 15 /  18 007

FED AID NO STP-2472(2) 1.246 MI NOV 20 2001 C200245
GRADING, DRAINAGE, PAVING & STRUCTURE.

SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49. 

PAVING ENTERPRISES, INC. TRIANGLE GRADING & PAVING,
INC.

PROPST CONST. CO. INC.

ARDEN,  NC BURLINGTON,  NC CONCORD,  NC

0077 4400000000-E SP   412 SF  10.00 4120.00 12.00 4944.00 8.00 3296.00WORK ZONE SIGNS (FIXED)
0078 4405000000-E SP   421 SF  5.00 2105.00 11.00 4631.00 8.00 3368.00WORK ZONE SIGNS (PORTABLE
0079 4410000000-E SP   50 SF  5.00 250.00 11.00 550.00 7.00 350.00WORK ZONE SIGNS (BARRICDE
0080 4415000000-N 1115  2 EA  3500.00 7000.00 6000.00 12000.00 4000.00 8000.00FLASHING ARROW PNL TYPE C
0081 4430000000-N 1130  150 EA  50.00 7500.00 55.00 8250.00 50.00 7500.00DRUMS
0082 4435000000-N 1135  150 EA  15.00 2250.00 30.00 4500.00 12.00 1800.00CONES
0083 4440000000-E SP   60 LF  15.00 900.00 11.00 660.00 14.00 840.00BARRICADES (TYPE II)
0084 4445000000-E SP   180 LF  13.00 2340.00 12.00 2160.00 15.00 2700.00BARRICADES (TYPE III)
0085 4455000000-N 1150  300 MD  130.00 39000.00 140.00 42000.00 18.00 5400.00FLAGGER
0086 4460000000-N 1155  6 EA  100.00 600.00 600.00 3600.00 120.00 720.00WARNING LIGHTS (TYPE B)
0087 4475000000-N 1165  1 EA  3500.00 3500.00 15000.00 15000.00 15000.00 15000.00TRUCK MTD IMP ATTN 45 MPH
0088 4650000000-N 1251  565 EA  4.73 2672.45 7.00 3955.00 9.00 5085.00TEMP RAISED PVMT MRKS
0089 4685000000-E 1205  3,665 LF  0.50 1832.50 0.75 2748.75 1.00 3665.00THERMO PVT MKG LINES 4"90
0090 4686000000-E 1205  10,957 LF  0.53 5807.21 0.90 9861.30 1.10 12052.70THERMO PVT MKG LINES 4"120
0091 4695000000-E 1205  400 LF  1.58 632.00 1.50 600.00 3.00 1200.008"WIDE THERMO 90 MILS
0092 4697000000-E 1205  810 LF  2.10 1701.00 2.00 1620.00 3.00 2430.00THERMO PVT MKG LINE 8"120
0093 4710000000-E 1205  730 LF  6.31 4606.30 6.00 4380.00 9.00 6570.0024"WIDE THERMO 120 MILS
0094 4721000000-E 1205  16 EA  73.57 1177.12 75.00 1200.00 80.00 1280.00THERMO PVT MKG CHARACTER 120
0095 4725000000-E 1205  90 EA  73.57 6621.30 100.00 9000.00 130.00 11700.00THERMO PVT SYMBOL 90MILS
0096 4810000000-E 1205  47,573 LF  0.23 10941.79 0.35 16650.55 0.50 23786.50PAINT PVMT MARKINGS 4"
0097 4820000000-E 1205  1,300 LF  0.95 1235.00 0.60 780.00 0.90 1170.00PAINT PVMT MARKINGS 8"
0098 4835000000-E 1205  1,540 LF  2.63 4050.20 3.00 4620.00 3.00 4620.00PAINT PVT MKG LINES 24"
0099 4840000000-N 1205  32 EA  36.79 1177.28 40.00 1280.00 50.00 1600.00PAINT PVT MKG CHARACTER
0100 4845000000-N 1205  58 EA  36.79 2133.82 50.00 2900.00 70.00 4060.00PAINT PVT MKG SYMBOL
0101 4850000000-E 1205  1,000 LF  1.58 1580.00 1.50 1500.00 2.00 2000.00LINE REMOVAL 4" WIDE
0102 4900000000-N 1252  304 EA  6.31 1918.24 7.00 2128.00 9.00 2736.00PERM RAISED PVMT MARKERS
0103 5255000000-N 1412 Lump Sum 8000.00 5000.00 6000.00PORTABLE LIGHTING
0104 5300000000-E 1505 835.26 TON 15.77 13172.05 20.00 16705.20 15.00 12528.90FND CONDIT MAT CL *******

(II)
0105 5306000000-E 1505 835.26 TON 15.77 13172.05 20.00 16705.20 15.00 12528.90BEDDING MATL, CL ********

(II)
0106 5360000000-E 1510  30 LF  21.02 630.60 22.65 679.50 20.00 600.006" DI WATER PIPE  PC 350
0107 5378000000-E 1510  812 LF  28.38 23044.56 25.00 20300.00 27.00 21924.0012" DI WATER PIPE PC 350
0108 5390000000-E 1510 4,877.16 LF  57.81 281948.62 48.50 236542.26 55.00 268243.8024" DI WATER PIPE PC ****

(250MM)
0109 5402000000-E SP   18,165 LB  2.63 47773.95 7.00 127155.00 2.50 45412.50DI RES JT FITTNS
0110 5414000000-E 1510  110 LF  15.77 1734.70 9.00 990.00 15.00 1650.003/4"CU WATER PIPE TYPE K
0111 5444000000-E 1510  57 LF  16.82 958.74 10.00 570.00 16.00 912.006"PVC WATER PIPE ********

(21, 200# WP)
0112 5480000000-E 1510  2,020 LB  2.36 4767.20 6.50 13130.00 2.25 4545.00DI H2O FITTINGS 250# MIN
0113 5546000000-E 1510  1 EA  1051.05 1051.05 820.00 820.00 1000.00 1000.008" GATE V&VB *****WP

(200#)



NOV 20, 2001 03:13 PM MECKLENBURG

TIP NO U-2508C 8.2672603 10:00AM 16 /  18 007

FED AID NO STP-2472(2) 1.246 MI NOV 20 2001 C200245
GRADING, DRAINAGE, PAVING & STRUCTURE.

SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49. 

PAVING ENTERPRISES, INC. TRIANGLE GRADING & PAVING,
INC.

PROPST CONST. CO. INC.

ARDEN,  NC BURLINGTON,  NC CONCORD,  NC

0114 5558000000-E 1510  2 EA  2102.10 4204.20 1375.00 2750.00 2000.00 4000.0012" GATE V&VB *****WP
(200#)

0115 5570000000-E SP   4 EA  5518.01 22072.04 5400.00 21600.00 5250.00 21000.0024" BUTTERFLY V&VB
0116 5576000000-E 1510  1 EA  4204.20 4204.20 5000.00 5000.00 4000.00 4000.00**X**"TAPN SLVE *****WP

(12" X 12", 200#)
0117 5576000000-E 1510  2 EA  8093.09 16186.18 9500.00 19000.00 7700.00 15400.00**X**"TAPN SLVE *****WP

(16" X 16", 150#)
0118 5588000000-E SP   5 EA  945.95 4729.75 370.00 1850.00 900.00 4500.00*" AIR RELEASE ASSEMBLY

(2)
0119 5606000000-E SP   1 EA  893.39 893.39 775.00 775.00 850.00 850.002" BLOW OFF ASSEMBLY
0120 5648000000-N 1510  2 EA  367.87 735.74 300.00 600.00 350.00 700.00RELOCATE EXIST WAT METER
0121 5672000000-N 1510  1 EA  1576.58 1576.58 550.00 550.00 1500.00 1500.00RELOCATE EXIST FIRE HYD
0122 5720000000-E 1520 143.66 LF  945.95 135895.18 340.00 48844.40 900.00 129294.00**" DI SEWER PIPE PC ***

(60", 350)
0123 5726000000-E 1520 831.09 LF  47.30 39310.56 29.85 24808.04 45.00 37399.058" DI SEWER PIPE  PC 350
0124 5816000000-N 1530  2 EA  788.29 1576.58 730.00 1460.00 750.00 1500.00BRK DN,PLUG & FILL UT MH
0125 5852000000-E SP   140 LF  231.23 32372.20 270.00 37800.00 220.00 30800.00**"STL NCAS PIPE *****B&J

(36", 0.375")
0126 5870000000-E SP   50 LF  210.21 10510.50 230.00 11500.00 200.00 10000.0024"STL NCAS PIPE *****B&J

(0.250")
0127 5882000000-N SP   4 EA  2102.10 8408.40 1275.00 5100.00 2000.00 8000.00GENERIC UTILITY ITEM (EA)

4' DIA.PRECAST CONC. SEWER MANHOLE 0-6' DEPTH
0128 5882000000-N SP   2 EA  4204.20 8408.40 1900.00 3800.00 4000.00 8000.00GENERIC UTILITY ITEM (EA)

5' DIA.PRECAST CONC SEWER MANHOLE 0-6' DEPTH
0129 5882000000-N SP   7 EA  3153.15 22072.05 3555.00 24885.00 3000.00 21000.00GENERIC UTILITY ITEM (EA)

FIRE HYDRANT,200# WP
0130 5882000000-N SP   4 EA  262.76 1051.04 166.00 664.00 250.00 1000.00GENERIC UTILITY ITEM (EA)

WATERTIGHT MANHOLE RING AND COVER
0131 5888000000-E SP  840.91 LF  36.79 30937.08 42.00 35318.22 35.00 29431.85GENERIC UTILITY ITEM (LF)

12" DI RESTRAINED JOINT WATER PIPE, PC 350
0132 5888000000-E SP  200.47 LF  57.81 11589.17 82.00 16438.54 55.00 11025.85GENERIC UTILITY ITEM (LF)

16" DI RESTRAINED JOINT WATER PIPE, PC 250
0133 5888000000-E SP  1,686.84 LF  89.34 150702.29 82.00 138320.88 85.00 143381.40GENERIC UTILITY ITEM (LF)

24" DI RESTRAINED JOINT WATER PIPE, PC 250
0134 5888000000-E SP   36 LF  210.21 7567.56 174.00 6264.00 200.00 7200.00GENERIC UTILITY ITEM (LF)

36" DI RESTRAINED JOINT WATER PIPE, PC 250
0135 5888000000-E SP  196.46 LF  31.53 6194.38 25.00 4911.50 30.00 5893.80GENERIC UTILITY ITEM (LF)

8" DI RESTRAINED JOINT  WATER PIPE, PC 350
0136 5888000000-E SP   24 LF  126.13 3027.12 127.00 3048.00 120.00 2880.00GENERIC UTILITY ITEM (LF)

PRECAST CONC. MANHOLE WALL, 4' DIA.OVER 6' HT
0137 5888000000-E SP  14.13 LF  189.19 2673.25 166.00 2345.58 180.00 2543.40GENERIC UTILITY ITEM (LF)

PRECAST CONC.MANHOLE WALL, 5' DIA.OVER 6' DEPTH
0138 5888000000-E SP  12.28 LF  136.64 1677.94 198.00 2431.44 130.00 1596.40GENERIC UTILITY ITEM (LF)

SEWER MANHOLE OUTSIDE DROP ASSEMBLY
0139 5894000000-E SP  1.45 CY  840.84 1219.22 1175.00 1703.75 800.00 1160.00GENERIC UTILITY ITEM (CY)

PIPE PLUGS
0140 5900000000-E SP  31.5 TON 105.11 3310.97 117.00 3685.50 100.00 3150.00GENERIC UTILITY ITEM (TON)

PAVEMENT REPAIR FOR UTILITY WORK
0141 6000000000-E 1605  2,630 LF  2.08 5470.40 1.80 4734.00 3.00 7890.00TEMPORARY SILT FENCE



NOV 20, 2001 03:13 PM MECKLENBURG

TIP NO U-2508C 8.2672603 10:00AM 17 /  18 007

FED AID NO STP-2472(2) 1.246 MI NOV 20 2001 C200245
GRADING, DRAINAGE, PAVING & STRUCTURE.

SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49. 

PAVING ENTERPRISES, INC. TRIANGLE GRADING & PAVING,
INC.

PROPST CONST. CO. INC.

ARDEN,  NC BURLINGTON,  NC CONCORD,  NC

0142 6006000000-E 1610  125 TON 35.00 4375.00 40.00 5000.00 20.00 2500.00EROS CONTRL STONE CL A
0143 6009000000-E 1610  2,270 TON 25.00 56750.00 40.00 90800.00 25.00 56750.00EROS CONTRL STONE CL B
0144 6012000000-E 1610  1,680 TON 20.00 33600.00 40.00 67200.00 20.00 33600.00SEDIMENT CONTROL STONE
0145 6015000000-E 1615  30 ACR 630.63 18918.90 350.00 10500.00 500.00 15000.00TEMPORARY MULCHING
0146 6018000000-E 1620  1,400 LB  1.58 2212.00 2.00 2800.00 3.00 4200.00SEED FOR TEMP SEEDING
0147 6021000000-E 1620 5.5 TON 525.53 2890.42 650.00 3575.00 600.00 3300.00FERT FOR TEMP SEEDING
0148 6024000000-E 1622  455 LF  10.00 4550.00 12.00 5460.00 12.00 5460.00TEMPORARY SLOPE DRAINS
0149 6027000000-N 1622  15 EA  155.00 2325.00 175.00 2625.00 250.00 3750.00INLET PROTCN @ SLOPE DRNS
0150 6030000000-E 1630  5,215 CY  7.00 36505.00 5.50 28682.50 5.00 26075.00SILT EXCAVATION
0151 6033000000-E 1631  1,250 SY  2.00 2500.00 1.65 2062.50 2.00 2500.00SYNTHETIC ROVING
0152 6036000000-E 1631  2,495 SY  2.10 5239.50 1.35 3368.25 1.50 3742.50MATTING FOR EROS CONTROL
0153 6042000000-E 1632  1,020 LF  3.50 3570.00 3.50 3570.00 5.00 5100.001/4" HARDWARE CLOTH
0154 6069000000-E 1638  25 CY  25.00 625.00 30.00 750.00 35.00 875.00STILLING BASINS
0155 6084000000-E 1660  37 ACR 1387.39 51333.43 960.00 35520.00 1200.00 44400.00SEEDING AND MULCHING
0156 6087000000-E 1660 17.5 ACR 63.06 1103.55 48.00 840.00 50.00 875.00MOWING
0157 6090000000-E 1661  350 LB  1.58 553.00 6.00 2100.00 5.00 1750.00SEED FOR REPAIR SEEDING
0158 6093000000-E 1661 0.5 TON 525.53 262.77 800.00 400.00 600.00 300.00FERT FOR REPAIR SEEDING
0159 6096000000-E 1662  900 LB  1.58 1422.00 1.45 1305.00 2.50 2250.00SEED FOR SUPP SEEDING
0160 6102000000-E 1663  2,095 SY  8.94 18729.30 4.10 8589.50 5.00 10475.00SODDING
0161 6105000000-E 1663 70.5 M/G 84.08 5927.64 75.00 5287.50 100.00 7050.00WATER
0162 6108000000-E 1665 27.75 TON 546.55 15166.76 260.00 7215.00 350.00 9712.50FERTILIZER TOPDRESSING
0163 6111000000-E SP   50 LF  42.04 2102.00 35.00 1750.00 50.00 2500.00IMPERVIOUS DIKE
0164 6114000000-N SP   12 HR  36.79 441.48 42.00 504.00 40.00 480.00SPECIALIZED HAND MOWING
0165 6117000000-N SP   16 EA  105.11 1681.76 100.00 1600.00 100.00 1600.00RESPONSE FOR EROS CONTROL
0166 6120000000-E SP   80 CY  26.28 2102.40 20.00 1600.00 20.00 1600.00CULVERT DIVERSION CHANNEL
0167 6132000000-N SP   5 EA  1051.05 5255.25 1000.00 5000.00 4000.00 20000.00GENERIC EROSION CONTROL ITEM (EA)

SPECIAL STILLING BASIN
0168 6141000000-E SP   195 SY  5.52 1076.40 8.00 1560.00 3.00 585.00GENERIC EROSION CONTROL ITEM (SY)

PERMANENT SOIL REINFORCEMENT  MAT

CULVERT ITEMS

0169 8126000000-N 414 Lump Sum 18393.38 17500.00 28000.00CULV EXCAV @ ************
(59+19.02-L-REV.)

0170 8133000000-E 414  126 TON 29.43 3708.18 28.00 3528.00 42.00 5292.00FND CONDIT MAT, BOX CULV
0171 8196000000-E 420 175.6 CY  378.38 66443.53 360.00 63216.00 550.00 96580.00CLASS A CONCRETE (CULV)
0172 8245000000-E 425  24,143 LB  0.63 15210.09 0.60 14485.80 1.00 24143.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0173 8035000000-N 402 Lump Sum 36786.75 35000.00 50000.00REMV EXIST STR **********
(18+60.34-L-REV. LT)

0174 8105500000-E SP  295.5 LF  315.32 93177.06 300.00 88650.00 300.00 88650.00**'-**" DRILLD PIER IN SOIL
(3'-6")



NOV 20, 2001 03:13 PM MECKLENBURG

TIP NO U-2508C 8.2672603 10:00AM 18 /  18 007

FED AID NO STP-2472(2) 1.246 MI NOV 20 2001 C200245
GRADING, DRAINAGE, PAVING & STRUCTURE.

SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49. 

PAVING ENTERPRISES, INC. TRIANGLE GRADING & PAVING,
INC.

PROPST CONST. CO. INC.

ARDEN,  NC BURLINGTON,  NC CONCORD,  NC

0175 8105600000-E SP   136 LF  1156.16 157237.76 1100.00 149600.00 1200.00 163200.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0176 8111000000-E SP  153.6 LF  126.13 19373.57 120.00 18432.00 125.00 19200.00PERM STL CASING FOR ** PIER
(3'-6")

0177 8119000000-E 412 552.1 CY  10.51 5802.57 10.00 5521.00 12.00 6625.20UNCLASSIFIED STR EXCAV
0178 8175000000-E 420 90.2 CY  630.63 56882.83 600.00 54120.00 650.00 58630.00CLASS AA CONC (BRIDGE)
0179 8182000000-E 420 229.6 CY  525.53 120661.69 500.00 114800.00 550.00 126280.00CLASS A CONCRETE (BRIDGE)
0180 8210000000-N 422 Lump Sum 15765.75 15000.00 17000.00BRG APPR SLAB ***********

(18+60.34-L-REV.-LT)
0181 8210000000-N 422 Lump Sum 15765.75 15000.00 17000.00BRG APPR SLAB ***********

(18+60.34-L-REV.-RT)
0182 8217000000-E 425  78,148 LB  0.53 41418.44 0.50 39074.00 0.60 46888.80REINF STEEL (BRIDGE)
0183 8238000000-E SP   10,565 LB  1.05 11093.25 1.00 10565.00 1.30 13734.50SPIRAL COL REINF STL BRG
0184 8364000000-E 450  575 LF  29.43 16922.25 28.00 16100.00 30.00 17250.00HP12X53 PILES
0185 8482000000-E 460 339.5 LF  120.87 41035.37 115.00 39042.50 120.00 40740.00THREE BAR METAL RAIL
0186 8503000000-E 460 353.76 LF  47.30 16732.85 45.00 15919.20 50.00 17688.00CONCRETE BARRIER RAIL
0187 8608000000-E 868  540 TON 30.00 16200.00 30.00 16200.00 40.00 21600.00PLAIN RIP RAP II (2'-0")
0188 8622000000-E 868  585 SY  2.00 1170.00 3.00 1755.00 4.00 2340.00FILTER FABRIC FOR DRAINAGE
0189 8657000000-N SP  Lump Sum 7882.88 7500.00 8000.00ELASTOMERIC BEARINGS
0190 8762000000-E SP  4,598.76 LF  84.08 386663.74 80.00 367900.80 85.00 390894.603'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 6241960.92 TOTAL 6328915.56 TOTAL 6393478.15CONTRACT TOTAL

 

    SUB-TOTAL 5077633.23 SUB-TOTAL 5220006.26 SUB-TOTAL 5133742.05ROADWAY ITEMS
    SUB-TOTAL 103755.18 SUB-TOTAL 98729.80 SUB-TOTAL 154015.00CULVERT ITEMS
    SUB-TOTAL 1060572.51 SUB-TOTAL 1010179.50 SUB-TOTAL 1105721.10STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6085075.48BLYTHE DEVELOPMENT COMPANY
     2  6121582.93CROWDER CONSTRUCTION COMPANY
     3  6147048.34APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION
     4  6177875.33REA CONSTRUCTION COMPANY
     5  6187253.33BLYTHE CONSTRUCTION, INC.
     6  6207170.08MORGAN CORPORATION
     7  6241960.92PAVING ENTERPRISES, INC.
     8  6328915.56TRIANGLE GRADING & PAVING, INC.
     9  6393478.15PROPST CONST. CO. INC.



NOV 20, 2001 03:13 PM CABARRUS, MECKLENBURG

TIP NO U-3115AA 9.8109823 10:00AM 1 /  4 008

FED AID NO STATE FUNDED 13.500 MI NOV 20 2001 C200265
ITS (INTELLEGENT TRANSPORTATION SYSTEM).

US-29 FROM TIPTON DR AT METRO REGIONAL TRANSPORTATION CENTER IN MECKLNBG CO TO SPEEDWAY CENTRAL CONTROL IN CABARRUS CO.

GEORGIA ELECTRIC COMPANY TRAFFIC CONTROL DEVICES, INC. MASTEC ITS, INC.

ALBANY,  GA ALTAMONTE SPRNGS,  FL ATLANTA,  GA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52900.00 60282.94 49000.00MOBILIZATION
0002 0000970000-E SP   14 ACR 3710.00 51940.00 4037.25 56521.50 6616.00 92624.00GENERIC MISCELLANEOUS ITEM (ACR)

CLEARING
0003 4415000000-N 1115  1 EA  4770.00 4770.00 2679.81 2679.81 1601.00 1601.00FLASHING ARROW PNL TYPE C
0004 4435000000-N 1135  20 EA  15.90 318.00 223.32 4466.40 21.40 428.00CONES
0005 4589000000-N SP  Lump Sum 26500.00 10058.72 10137.00GENERIC TRAFFIC CONTROL ITEM (LS)

WORK ZONE TRAFFIC CONTROL
0006 7252000000-E SP   27,050 LF  0.90 24345.00 1.20 32460.00 0.75 20287.50MESSENGER CABLE (1/4")
0007 7279000000-E SP   49,000 LF  0.33 16170.00 0.30 14700.00 0.41 20090.00TRACER WIRE
0008 7360000000-N SP   33 EA  884.52 29189.16 1288.19 42510.27 608.50 20080.50WOOD POLE
0009 7372000000-N SP   60 EA  228.36 13701.60 425.44 25526.40 133.40 8004.00GUY ASSEMBLY
0010 7980000000-N SP   26 EA  692.59 18007.34 436.43 11347.18 426.85 11098.10GENERIC SIGNAL ITEM (EA)

2" RISER WITH FIBER OPTIC CA- BLE SEAL
0011 7980000000-N SP   2 EA  554.17 1108.34 1119.58 2239.16 777.00 1554.00GENERIC SIGNAL ITEM (EA)

20" COLOR MONITOR
0012 7980000000-N SP   8 EA  1236.05 9888.40 1077.17 8617.36 1798.00 14384.00GENERIC SIGNAL ITEM (EA)

CABINET FOUNDATION
0013 7980000000-N SP   3 EA  11605.40 34816.20 15315.88 45947.64 18723.00 56169.00GENERIC SIGNAL ITEM (EA)

CCTV CAMERA ASSEMBLY
0014 7980000000-N SP   110 EA  60.03 6603.30 165.77 18234.70 85.40 9394.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC CABLE MARKER
0015 7980000000-N SP   5 EA  29.21 146.05 42.09 210.45 52.00 260.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC JUMPERS (FURNISHEDONLY)
0016 7980000000-N SP   2 EA  1123.18 2246.36 1545.68 3091.36 1568.00 3136.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC MEDIA CONVERTER
0017 7980000000-N SP   1 EA  741.58 741.58 1245.00 1245.00 759.00 759.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC MEDIA CONVERTERS (FURNISHED ONLY)
0018 7980000000-N SP   2 EA  5079.18 10158.36 4620.59 9241.18 6682.00 13364.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO RECEIVER 1:8 DEMULTIPLEXER
0019 7980000000-N SP   3 EA  2010.37 6031.11 1506.12 4518.36 2701.50 8104.50GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (RACK MOUNTED)
0020 7980000000-N SP   3 EA  2010.37 6031.11 1318.16 3954.48 2593.00 7779.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (STAND ALONE)
0021 7980000000-N SP   2 EA  5079.18 10158.36 4133.81 8267.62 3509.00 7018.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSMITTER 8:1 MULTIPLEXER
0022 7980000000-N SP   80 EA  658.83 52706.40 573.38 45870.40 624.25 49940.00GENERIC SIGNAL ITEM (EA)

OVER-SIZED PULL BOX
0023 7980000000-N SP   5 EA  6000.22 30001.10 5420.23 27101.15 3854.50 19272.50GENERIC SIGNAL ITEM (EA)

SPLICE CABINET
0024 7980000000-N SP   6 EA  2255.44 13532.64 4487.98 26927.88 415.50 2493.00GENERIC SIGNAL ITEM (EA)

SPLICE ENCLOSURE
0025 7980000000-N SP   2 EA  736.52 1473.04 452.09 904.18 392.00 784.00GENERIC SIGNAL ITEM (EA)

SPLICE ENCLOSURES (FURNISHED  ONLY)
0026 7980000000-N SP   1 EA  9393.30 9393.30 11844.33 11844.33 11425.00 11425.00GENERIC SIGNAL ITEM (EA)

SYSTEM MONITORING WORKSTATION FURNITURE
0027 7985000000-N SP  Lump Sum 12539.44 2094.78 15126.00GENERIC SIGNAL ITEM (LS)

CCC BUILDING MODIFICATIONS
0028 7985000000-N SP  Lump Sum 636.00 16756.68 7687.00GENERIC SIGNAL ITEM (LS)

DOCUMENTATION



NOV 20, 2001 03:13 PM CABARRUS, MECKLENBURG

TIP NO U-3115AA 9.8109823 10:00AM 2 /  4 008

FED AID NO STATE FUNDED 13.500 MI NOV 20 2001 C200265
ITS (INTELLEGENT TRANSPORTATION SYSTEM).

US-29 FROM TIPTON DR AT METRO REGIONAL TRANSPORTATION CENTER IN MECKLNBG CO TO SPEEDWAY CENTRAL CONTROL IN CABARRUS CO.

GEORGIA ELECTRIC COMPANY TRAFFIC CONTROL DEVICES, INC. MASTEC ITS, INC.

ALBANY,  GA ALTAMONTE SPRNGS,  FL ATLANTA,  GA

0029 7985000000-N SP  Lump Sum 11832.70 2165.16 16841.00GENERIC SIGNAL ITEM (LS)
MRTMC BUILDING MODIFICATIONS

0030 7985000000-N SP  Lump Sum 3895.50 4399.12 10986.00GENERIC SIGNAL ITEM (LS)
TRAINING

0031 7990000000-E SP   425 LF  3.73 1585.25 7.30 3102.50 5.00 2125.00GENERIC SIGNAL ITEM (LF)
2" PVC CONDUIT, TRENCHED

0032 7990000000-E SP   1,650 LF  16.02 26433.00 21.70 35805.00 48.66 80289.00GENERIC SIGNAL ITEM (LF)
2-1.25" DUCT SYSTEM (JACKED OR DIR BORE)

0033 7990000000-E SP   10,500 LF  5.21 54705.00 8.76 91980.00 6.05 63525.00GENERIC SIGNAL ITEM (LF)
2-1.25" DUCT SYSTEM (UNDER-   GROUND)

0034 7990000000-E SP   2,350 LF  6.14 14429.00 11.72 27542.00 5.75 13512.50GENERIC SIGNAL ITEM (LF)
4-1.25" DUCT SYSTEM (INTALLED IN TRENCH)

0035 7990000000-E SP   2,050 LF  24.74 50717.00 34.45 70622.50 72.40 148420.00GENERIC SIGNAL ITEM (LF)
4-1.25" DUCT SYSTEM (JACKED OR DIR BORE)

0036 7990000000-E SP   32,150 LF  5.91 190006.50 11.26 362009.00 7.75 249162.50GENERIC SIGNAL ITEM (LF)
4-1.25" DUCT SYSTEM (UNDER-   GROUND)

0037 7990000000-E SP   89,550 LF  2.85 255217.50 1.89 169249.50 3.02 270441.00GENERIC SIGNAL ITEM (LF)
FIBER OPTIC CABLE, 48 FIBER

0038 7990000000-E SP   1,400 LF  2.63 3682.00 1.88 2632.00 3.10 4340.00GENERIC SIGNAL ITEM (LF)
FIBER OPTIC DROP CABLE, 6 FI- BER

 

    TOTAL 1058555.64 TOTAL 1267126.71 TOTAL 1321641.10CONTRACT TOTAL

 

    SUB-TOTAL 1058555.64 SUB-TOTAL 1267126.71 SUB-TOTAL 1321641.10ROADWAY ITEMS



NOV 20, 2001 03:13 PM CABARRUS, MECKLENBURG

TIP NO U-3115AA 9.8109823 10:00AM 3 /  4 008

FED AID NO STATE FUNDED 13.500 MI NOV 20 2001 C200265
ITS (INTELLEGENT TRANSPORTATION SYSTEM).

US-29 FROM TIPTON DR AT METRO REGIONAL TRANSPORTATION CENTER IN MECKLNBG CO TO SPEEDWAY CENTRAL CONTROL IN CABARRUS CO.

APEX CONTRACTING, INC. GRANT CONTRACTING, INC.

PARIS,  KY WEST COLUMBIA,  SC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 83900.00 130000.00MOBILIZATION
0002 0000970000-E SP   14 ACR 9800.00 137200.00 17600.00 246400.00GENERIC MISCELLANEOUS ITEM (ACR)

CLEARING
0003 4415000000-N 1115  1 EA  9420.00 9420.00 24375.00 24375.00FLASHING ARROW PNL TYPE C
0004 4435000000-N 1135  20 EA  71.00 1420.00 50.00 1000.00CONES
0005 4589000000-N SP  Lump Sum 45980.00 38750.00GENERIC TRAFFIC CONTROL ITEM (LS)

WORK ZONE TRAFFIC CONTROL
0006 7252000000-E SP   27,050 LF  0.64 17312.00 3.50 94675.00MESSENGER CABLE (1/4")
0007 7279000000-E SP   49,000 LF  0.16 7840.00 0.43 21070.00TRACER WIRE
0008 7360000000-N SP   33 EA  734.00 24222.00 881.25 29081.25WOOD POLE
0009 7372000000-N SP   60 EA  354.00 21240.00 450.00 27000.00GUY ASSEMBLY
0010 7980000000-N SP   26 EA  560.00 14560.00 360.00 9360.00GENERIC SIGNAL ITEM (EA)

2" RISER WITH FIBER OPTIC CA- BLE SEAL
0011 7980000000-N SP   2 EA  871.00 1742.00 630.00 1260.00GENERIC SIGNAL ITEM (EA)

20" COLOR MONITOR
0012 7980000000-N SP   8 EA  692.00 5536.00 310.00 2480.00GENERIC SIGNAL ITEM (EA)

CABINET FOUNDATION
0013 7980000000-N SP   3 EA  12250.00 36750.00 8510.00 25530.00GENERIC SIGNAL ITEM (EA)

CCTV CAMERA ASSEMBLY
0014 7980000000-N SP   110 EA  360.00 39600.00 100.00 11000.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC CABLE MARKER
0015 7980000000-N SP   5 EA  100.00 500.00 45.00 225.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC JUMPERS (FURNISHEDONLY)
0016 7980000000-N SP   2 EA  1741.00 3482.00 1281.00 2562.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC MEDIA CONVERTER
0017 7980000000-N SP   1 EA  1280.00 1280.00 875.00 875.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC MEDIA CONVERTERS (FURNISHED ONLY)
0018 7980000000-N SP   2 EA  7567.00 15134.00 5810.00 11620.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO RECEIVER 1:8 DEMULTIPLEXER
0019 7980000000-N SP   3 EA  3044.00 9132.00 2300.00 6900.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (RACK MOUNTED)
0020 7980000000-N SP   3 EA  3044.00 9132.00 2300.00 6900.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (STAND ALONE)
0021 7980000000-N SP   2 EA  7567.00 15134.00 5810.00 11620.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSMITTER 8:1 MULTIPLEXER
0022 7980000000-N SP   80 EA  620.00 49600.00 805.00 64400.00GENERIC SIGNAL ITEM (EA)

OVER-SIZED PULL BOX
0023 7980000000-N SP   5 EA  9817.00 49085.00 5625.00 28125.00GENERIC SIGNAL ITEM (EA)

SPLICE CABINET
0024 7980000000-N SP   6 EA  5160.00 30960.00 2550.00 15300.00GENERIC SIGNAL ITEM (EA)

SPLICE ENCLOSURE
0025 7980000000-N SP   2 EA  6048.00 12096.00 1575.00 3150.00GENERIC SIGNAL ITEM (EA)

SPLICE ENCLOSURES (FURNISHED  ONLY)
0026 7980000000-N SP   1 EA  15000.00 15000.00 11000.00 11000.00GENERIC SIGNAL ITEM (EA)

SYSTEM MONITORING WORKSTATION FURNITURE
0027 7985000000-N SP  Lump Sum 17500.00 5500.00GENERIC SIGNAL ITEM (LS)

CCC BUILDING MODIFICATIONS
0028 7985000000-N SP  Lump Sum 13700.00 1000.00GENERIC SIGNAL ITEM (LS)

DOCUMENTATION



NOV 20, 2001 03:13 PM CABARRUS, MECKLENBURG

TIP NO U-3115AA 9.8109823 10:00AM 4 /  4 008

FED AID NO STATE FUNDED 13.500 MI NOV 20 2001 C200265
ITS (INTELLEGENT TRANSPORTATION SYSTEM).

US-29 FROM TIPTON DR AT METRO REGIONAL TRANSPORTATION CENTER IN MECKLNBG CO TO SPEEDWAY CENTRAL CONTROL IN CABARRUS CO.

APEX CONTRACTING, INC. GRANT CONTRACTING, INC.

PARIS,  KY WEST COLUMBIA,  SC  

0029 7985000000-N SP  Lump Sum 30500.00 10300.00GENERIC SIGNAL ITEM (LS)
MRTMC BUILDING MODIFICATIONS

0030 7985000000-N SP  Lump Sum 11600.00 4375.00GENERIC SIGNAL ITEM (LS)
TRAINING

0031 7990000000-E SP   425 LF  10.12 4301.00 41.00 17425.00GENERIC SIGNAL ITEM (LF)
2" PVC CONDUIT, TRENCHED

0032 7990000000-E SP   1,650 LF  25.46 42009.00 308.00 508200.00GENERIC SIGNAL ITEM (LF)
2-1.25" DUCT SYSTEM (JACKED OR DIR BORE)

0033 7990000000-E SP   10,500 LF  5.99 62895.00 38.25 401625.00GENERIC SIGNAL ITEM (LF)
2-1.25" DUCT SYSTEM (UNDER-   GROUND)

0034 7990000000-E SP   2,350 LF  10.20 23970.00 39.50 92825.00GENERIC SIGNAL ITEM (LF)
4-1.25" DUCT SYSTEM (INTALLED IN TRENCH)

0035 7990000000-E SP   2,050 LF  40.00 82000.00 325.00 666250.00GENERIC SIGNAL ITEM (LF)
4-1.25" DUCT SYSTEM (JACKED OR DIR BORE)

0036 7990000000-E SP   32,150 LF  11.55 371332.50 40.00 1286000.00GENERIC SIGNAL ITEM (LF)
4-1.25" DUCT SYSTEM (UNDER-   GROUND)

0037 7990000000-E SP   89,550 LF  4.32 386856.00 4.30 385065.00GENERIC SIGNAL ITEM (LF)
FIBER OPTIC CABLE, 48 FIBER

0038 7990000000-E SP   1,400 LF  4.32 6048.00 2.94 4116.00GENERIC SIGNAL ITEM (LF)
FIBER OPTIC DROP CABLE, 6 FI- BER

 

    TOTAL 1709968.50 TOTAL 4207339.25CONTRACT TOTAL

 

    SUB-TOTAL 1709968.50 SUB-TOTAL 4207339.25ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1058555.64GEORGIA ELECTRIC COMPANY
     2  1267126.71TRAFFIC CONTROL DEVICES, INC.
     3  1321641.10MASTEC ITS, INC.
     4  1709968.50APEX CONTRACTING, INC.
     5  4207339.25GRANT CONTRACTING, INC.



NOV 20, 2001 03:13 PM ASHE

TIP NO R-2100C 8.1710904 10:00AM 1 /  5 009

FED AID NO STP-16(9) 4.388 MI NOV 20 2001 C200250
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

NC-16 FROM SOUTHEAST OF SR-1158 TO WEST OF BLUE RIDGE PKWY. 

JAMES R. VANNOY & SONS CONST. SOWERS CONSTRUCTION CO.,
INC.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

JEFFERSON,  NC MOUNT AIRY,  NC HILLSVILLE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 300000.00 459000.00 400000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 125000.00 130000.00 150000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 100000.00 135000.00 136500.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 100.00 200.00 2000.00 4000.00 1800.00 3600.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  1 EA  1000.00 1000.00 3500.00 3500.00 1875.00 1875.00SEALING ABANDONED WELLS
0006 0022000000-E 225  119,500 CY  5.50 657250.00 8.50 1015750.00 9.20 1099400.00UNCLASSIFIED EXCAVATION
0007 0036000000-E 225  3,565 CY  6.00 21390.00 4.00 14260.00 8.28 29518.20UNDERCUT EXCAVATION
0008 0070000000-E SP   500 CY  35.00 17500.00 26.00 13000.00 30.26 15130.00SELECT GRANULAR MATERIAL
0009 0077000000-E SP   500 SY  2.00 1000.00 3.00 1500.00 2.03 1015.00SOIL STABILIZATION FABRIC
0010 0080000000-E SP   325 TON 16.00 5200.00 15.00 4875.00 24.93 8102.25CLASS IV SUBGRD STABILIZATION
0011 0134000000-E 240  1,420 CY  4.50 6390.00 7.00 9940.00 7.34 10422.80DRAINAGE DITCH EXCAVATION
0012 0141000000-E 240  750 LF  2.50 1875.00 3.00 2250.00 7.58 5685.00BERM DITCH CONSTRUCTION
0013 0156000000-E SP   8,575 SY  2.50 21437.50 2.00 17150.00 3.06 26239.50REMOVAL OF EXT ASPHALT PVMT
0014 0199000000-E SP   7,000 SF  20.00 140000.00 31.00 217000.00 33.80 236600.00TEMPORARY SHORING
0015 0234000000-E SP   110 CY  35.00 3850.00 35.00 3850.00 34.04 3744.40GENERIC GRADING ITEM (CY)

SELECT MATERIAL, CLASS VI
0016 0318000000-E 300  980 TON 18.00 17640.00 20.00 19600.00 29.93 29331.40FNDATION MATL, MINOR STRS
0017 0342000000-E SP   758 LF  13.00 9854.00 16.00 12128.00 30.06 22785.48**" SIDE DRAIN PIPE

(15")
0018 0342000000-E SP   196 LF  15.00 2940.00 19.00 3724.00 31.21 6117.16**" SIDE DRAIN PIPE

(18")
0019 0366000000-E 310  3,975 LF  20.00 79500.00 24.00 95400.00 41.81 166194.7515" RC PIPE CULV III
0020 0372000000-E 310  1,248 LF  24.00 29952.00 26.00 32448.00 59.71 74518.0818" RC PIPE CULV III
0021 0378000000-E 310  300 LF  30.00 9000.00 32.00 9600.00 63.92 19176.0024" RC PIPE CULV III
0022 0384000000-E 310  368 LF  36.00 13248.00 40.00 14720.00 77.60 28556.8030" RC PIPE CULV III
0023 0390000000-E 310  172 LF  48.00 8256.00 48.00 8256.00 88.84 15280.4836" RC PIPE CULV III
0024 0570000000-E 320  102 LF  8.50 867.00 14.00 1428.00 31.49 3211.986" CS PIPE 0.064" SPR BOX
0025 0684000000-E 324  218 LF  15.00 3270.00 16.00 3488.00 36.24 7900.32**" BCCSP B *****"

(12", 0.064")
0026 0708000000-E 324  588 LF  20.00 11760.00 18.00 10584.00 45.48 26742.2415" BCCSP B 0.064"
0027 0714000000-E 324  792 LF  24.00 19008.00 22.00 17424.00 44.66 35370.7218" BCCSP B 0.064"
0028 0720000000-E 324  268 LF  28.00 7504.00 26.00 6968.00 54.40 14579.2024" BCCSP B 0.064"
0029 0726000000-E 324  122 LF  45.00 5490.00 45.00 5490.00 55.99 6830.7830" BCCSP B 0.079"
0030 0744000000-E 324  72 LF  70.00 5040.00 70.00 5040.00 99.85 7189.2048" BCCSP B 0.109"
0031 0750000000-E 324  46 LF  75.00 3450.00 80.00 3680.00 104.89 4824.9454" BCCSP B 0.109"
0032 0804000000-E 324  12 EA  115.00 1380.00 250.00 3000.00 144.61 1735.32**" BCCS ELB B *****"

(12", 0.064")
0033 0806000000-E 324  8 EA  140.00 1120.00 275.00 2200.00 173.84 1390.7215" BCCS ELB B 0.064"
0034 0807000000-E 324  38 EA  160.00 6080.00 275.00 10450.00 196.66 7473.0818" BCCS ELB B 0.064"
0035 0808000000-E 324  14 EA  225.00 3150.00 300.00 4200.00 278.26 3895.6424" BCCS ELB B 0.064"
0036 0809000000-E 324  2 EA  285.00 570.00 450.00 900.00 378.47 756.9430" BCCS ELB B 0.079"
0037 1011000000-N 500 Lump Sum 85000.00 120000.00 87500.00FINE GRADING
0038 1022000000-E SP   1,000 LB  7.00 7000.00 10.50 10500.00 5.00 5000.00SEALING PVMT CRACKS



NOV 20, 2001 03:13 PM ASHE

TIP NO R-2100C 8.1710904 10:00AM 2 /  5 009

FED AID NO STP-16(9) 4.388 MI NOV 20 2001 C200250
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

NC-16 FROM SOUTHEAST OF SR-1158 TO WEST OF BLUE RIDGE PKWY. 

JAMES R. VANNOY & SONS CONST. SOWERS CONSTRUCTION CO.,
INC.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

JEFFERSON,  NC MOUNT AIRY,  NC HILLSVILLE,  VA

0039 1110000000-E 510  1,000 TON 13.25 13250.00 16.00 16000.00 18.18 18180.00STABILIZER AGGREGATE
0040 1121000000-E 520  295 TON 15.00 4425.00 20.00 5900.00 27.94 8242.30AGGREGATE BASE COURSE
0041 1220000000-E 545  750 TON 12.00 9000.00 20.00 15000.00 25.00 18750.00INCIDENTAL STONE BASE
0042 1231000000-E 560  4,900 CY  4.50 22050.00 0.10 490.00 6.46 31654.00SHOULDER BORROW
0043 1275000000-E 600  1,505 GAL 2.00 3010.00 2.00 3010.00 5.00 7525.00PRIME COAT
0044 1297000000-E 612  500 SY  11.00 5500.00 10.00 5000.00 4.50 2250.00MILL ASP PVMT *****" DTH

(2-1/2")
0045 1489000000-E SP   11,855 TON 37.00 438635.00 39.83 472184.65 45.00 533475.00ASP CONC BASE CRS B25.0B
0046 1498000000-E SP   8,965 TON 37.00 331705.00 39.65 355462.25 45.00 403425.00ASP CONC INTR CRS I19.0B
0047 1519000000-E SP   21,165 TON 35.00 740775.00 39.90 844483.50 45.00 952425.00ASP CONC SURF CRS S9.5B
0048 1560000000-E SP   2,345 TON 165.00 386925.00 175.00 410375.00 45.00 105525.00ASP FOR PLANT MIX  PG64-22
0049 1693000000-E 654  640 TON 125.00 80000.00 70.00 44800.00 75.00 48000.00ASPH PM PAVEMENT REPAIR
0050 2000000000-N 806  185 EA  105.00 19425.00 75.00 13875.00 125.00 23125.00RIGHT OF WAY MARKERS
0051 2011000000-E 810  2,767 LF  8.00 22136.00 4.00 11068.00 8.93 24709.31PIPE REMOVAL
0052 2022000000-E 815  1,680 CY  8.50 14280.00 10.00 16800.00 8.81 14800.80SUBDRAIN EXCAVATION
0053 2033000000-E 815  840 CY  34.00 28560.00 30.00 25200.00 38.27 32146.80SUBDRAIN FINE AGGREGATE
0054 2044000000-E 815  5,000 LF  7.25 36250.00 4.00 20000.00 21.38 106900.006" PERF SUBDRN PIPE
0055 2055000000-E 815  150 EA  1.00 150.00 20.00 3000.00 16.10 2415.006" SUBDRN Y,T,OR L
0056 2066000000-N 815  10 EA  175.00 1750.00 200.00 2000.00 275.63 2756.30CONC PAD SUBDRN OUTLET
0057 2077000000-E 815  60 LF  8.00 480.00 12.00 720.00 29.99 1799.406" OUTLET PIPE (SUBDRNS)
0058 2209000000-E SP  8.3 CY  1225.00 10167.50 600.00 4980.00 13.74 114.04ENDWALLS
0059 2220000000-E SP  5.3 CY  1225.00 6492.50 750.00 3975.00 1700.00 9010.00REINFORCED ENDWALLS
0060 2264000000-E 840  2 CY  1225.00 2450.00 1000.00 2000.00 800.00 1600.00PIPE PLUGS
0061 2286000000-N 840  104 EA  1120.00 116480.00 1250.00 130000.00 1550.00 161200.00MASNRY DRAINAGE STRUCT
0062 2308000000-E 840 8.8 LF  230.00 2024.00 400.00 3520.00 629.00 5535.20MASNRY DRAINAGE STRUCT
0063 2352000000-N 840  4 EA  300.00 1200.00 225.00 900.00 270.00 1080.00FRAME W/GRATE 840.***** STD

(840.24)
0064 2363000000-N 840  15 EA  425.00 6375.00 385.00 5775.00 356.00 5340.00FRAME W/2GRTS 840.***** STD

(840.16)
0065 2363000000-N 840  54 EA  340.00 18360.00 300.00 16200.00 330.00 17820.00FRAME W/2GRTS 840.***** STD

(840.24)
0066 2363000000-N 840  9 EA  340.00 3060.00 300.00 2700.00 330.00 2970.00FRAME W/2GRTS 840.***** STD

(840.29)
0067 2374000000-N 840  1 EA  400.00 400.00 500.00 500.00 390.00 390.00FRAME-GRT-HD 840.03 **

(E)
0068 2374000000-N 840  4 EA  400.00 1600.00 500.00 2000.00 390.00 1560.00FRAME-GRT-HD 840.03 **

(F)
0069 2374000000-N 840  8 EA  400.00 3200.00 500.00 4000.00 390.00 3120.00FRAME-GRT-HD 840.03 **

(G)
0070 2396000000-N 840  2 EA  300.00 600.00 265.00 530.00 300.00 600.00FRAME W/COVER STD 840.54
0071 2500000000-E 842  341 CY  250.00 85250.00 250.00 85250.00 478.00 162998.00CONCRETE RETAINING WALLS
0072 2535000000-E 846  1,235 LF  15.50 19142.50 14.50 17907.50 16.50 20377.50**"X**" CONCRETE CURB

(8" X 12")
0073 2549000000-E 846  3,865 LF  15.25 58941.25 14.50 56042.50 14.20 54883.002'-6"CONC CURB & GUTTER



NOV 20, 2001 03:13 PM ASHE

TIP NO R-2100C 8.1710904 10:00AM 3 /  5 009

FED AID NO STP-16(9) 4.388 MI NOV 20 2001 C200250
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

NC-16 FROM SOUTHEAST OF SR-1158 TO WEST OF BLUE RIDGE PKWY. 

JAMES R. VANNOY & SONS CONST. SOWERS CONSTRUCTION CO.,
INC.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

JEFFERSON,  NC MOUNT AIRY,  NC HILLSVILLE,  VA

0074 2556000000-E 846  1,325 LF  14.00 18550.00 14.50 19212.50 14.00 18550.00SHOULDER BERM GUTTER
0075 2577000000-E SP   425 LF  23.00 9775.00 15.50 6587.50 24.50 10412.50CONC EXPRESSWAY GUTTER
0076 2591000000-E 848  14 SY  28.00 392.00 55.00 770.00 55.00 770.004" CONCRETE SIDEWALK
0077 2612000000-E 848  310 SY  42.00 13020.00 52.00 16120.00 79.00 24490.006" CONCRETE DRIVEWAY
0078 2619000000-E 850  97 SY  45.00 4365.00 50.00 4850.00 55.00 5335.004" CONCRETE PAVED DITCH
0079 2724000000-E 857  1,850 LF  55.00 101750.00 50.00 92500.00 95.00 175750.00PC REINF BARRIER SNGL FC
0080 2875000000-N 859  1 EA  1800.00 1800.00 1500.00 1500.00 1015.00 1015.00CONVERT CB TO DI
0081 3030000000-E 862  10,750 LF  8.50 91375.00 8.65 92987.50 10.00 107500.00STL BM GUARDRAIL
0082 3150000000-N 862  10 EA  30.00 300.00 30.00 300.00 35.00 350.00ADDIT GUARDRAIL POSTS
0083 3270000000-N SP   56 EA  1635.00 91560.00 1635.00 91560.00 1850.00 103600.00GR ANCHOR TYPE 350
0084 3315000000-N 862  8 EA  950.00 7600.00 950.00 7600.00 1000.00 8000.00GR ANCHOR TYPE XI (MOD)
0085 3560000000-E SP   1,000 LF  3.85 3850.00 3.85 3850.00 4.25 4250.00** STRAND BW FENCE W/POST

(4)
0086 3628000000-E 868  1,075 TON 24.00 25800.00 20.00 21500.00 40.00 43000.00PLAIN RIP RAP, CLASS I
0087 3642000000-E 868  300 TON 20.00 6000.00 20.00 6000.00 38.30 11490.00PLAIN RIP RAP, CLASS A
0088 3649000000-E 868  1,370 TON 20.00 27400.00 20.00 27400.00 38.30 52471.00PLAIN RIP RAP, CLASS B
0089 3656000000-E 868  6,530 SY  1.50 9795.00 3.00 19590.00 2.00 13060.00FILTER FABRIC FOR DRAINGE
0090 3982000000-N SP  Lump Sum 82000.00 62250.00 48700.00GENERIC WALL ITEM (LS)

SOIL NAIL RETAINING WALL AT STA 39+75 -L-, RT
0091 3982000000-N SP  Lump Sum 65000.00 48150.00 44676.25GENERIC WALL ITEM (LS)

SOIL NAIL RETAINING WALL AT STA 43+25 -L-, LT
0092 3982000000-N SP  Lump Sum 240000.00 181200.00 157258.00GENERIC WALL ITEM (LS)

SOIL NAIL RETAINING WALL AT STA 43+25 -L-, RT
0093 3982000000-N SP  Lump Sum 385000.00 274500.00 251027.00GENERIC WALL ITEM (LS)

SOIL NAIL RETAINING WALL AT STA 52+75-L-, LT
0094 4400000000-E SP   564 SF  8.50 4794.00 6.95 3919.80 20.00 11280.00WORK ZONE SIGNS (FIXED)
0095 4405000000-E SP   352 SF  9.50 3344.00 3.95 1390.40 10.50 3696.00WORK ZONE SIGNS (PORTABLE
0096 4410000000-E SP   192 SF  8.00 1536.00 3.99 766.08 10.50 2016.00WORK ZONE SIGNS (BARRICDE
0097 4425000000-N 1125  20 EA  16.00 320.00 10.00 200.00 49.00 980.00WARNING FLAGS
0098 4430000000-N 1130  50 EA  65.00 3250.00 65.00 3250.00 77.00 3850.00DRUMS
0099 4435000000-N 1135  100 EA  20.00 2000.00 25.00 2500.00 25.00 2500.00CONES
0100 4445000000-E SP   144 LF  18.00 2592.00 10.50 1512.00 12.00 1728.00BARRICADES (TYPE III)
0101 4450000000-N 1150  15,000 HR  12.00 180000.00 15.00 225000.00 21.00 315000.00FLAGGER
0102 4475000000-N 1165  2 EA  8000.00 16000.00 10000.00 20000.00 22500.00 45000.00TRUCK MTD IMP ATTN 45 MPH
0103 4590000000-E SP   4,225 LF  5.00 21125.00 4.50 19012.50 4.50 19012.50GENERIC TRAFFIC CONTROL ITEM (LF)

RESET WATER FILLED BARRIER
0104 4590000000-E SP   3,090 LF  35.00 108150.00 34.00 105060.00 44.50 137505.00GENERIC TRAFFIC CONTROL ITEM (LF)

WATER FILLED BARRIER
0105 4650000000-N 1251  977 EA  7.25 7083.25 7.25 7083.25 5.15 5031.55TEMP RAISED PVMT MRKS
0106 4685000000-E 1205  54,750 LF  0.35 19162.50 0.35 19162.50 0.55 30112.50THERMO PVT MKG LINES 4"90
0107 4686000000-E 1205  53,404 LF  0.40 21361.60 0.40 21361.60 0.75 40053.00THERMO PVT MKG LINES 4"120
0108 4695000000-E 1205  180 LF  0.95 171.00 0.95 171.00 1.50 270.008"WIDE THERMO 90 MILS
0109 4710000000-E 1205  170 LF  7.50 1275.00 7.50 1275.00 5.25 892.5024"WIDE THERMO 120 MILS
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JEFFERSON,  NC MOUNT AIRY,  NC HILLSVILLE,  VA

0110 4725000000-E 1205  16 EA  105.00 1680.00 105.00 1680.00 105.00 1680.00THERMO PVT SYMBOL 90MILS
0111 4810000000-E 1205  504,180 LF  0.16 80668.80 0.16 80668.80 0.25 126045.00PAINT PVMT MARKINGS 4"
0112 4820000000-E 1205  400 LF  0.45 180.00 0.45 180.00 0.52 208.00PAINT PVMT MARKINGS 8"
0113 4835000000-E 1205  760 LF  3.75 2850.00 3.75 2850.00 2.00 1520.00PAINT PVT MKG LINES 24"
0114 4845000000-N 1205  36 EA  57.50 2070.00 57.50 2070.00 38.00 1368.00PAINT PVT MKG SYMBOL
0115 4850000000-E 1205  10,000 LF  0.75 7500.00 0.75 7500.00 1.00 10000.00LINE REMOVAL 4" WIDE
0116 4905000000-N 1253  477 EA  34.75 16575.75 34.75 16575.75 5.25 2504.25SNOWPLB RAISED PVMT MRKER
0117 5492000000-E SP   80 LF  10.00 800.00 10.00 800.00 47.00 3760.003/4"PE WAT TUBN SDR9 ****

(200#)
0118 6000000000-E 1605  6,900 LF  1.80 12420.00 1.70 11730.00 3.00 20700.00TEMPORARY SILT FENCE
0119 6006000000-E 1610  250 TON 20.00 5000.00 20.00 5000.00 42.00 10500.00EROS CONTRL STONE CL A
0120 6009000000-E 1610  6,810 TON 20.00 136200.00 20.00 136200.00 42.00 286020.00EROS CONTRL STONE CL B
0121 6012000000-E 1610  3,310 TON 18.00 59580.00 20.00 66200.00 31.00 102610.00SEDIMENT CONTROL STONE
0122 6015000000-E 1615 43.5 ACR 450.00 19575.00 450.00 19575.00 320.00 13920.00TEMPORARY MULCHING
0123 6018000000-E 1620  1,650 LB  3.50 5775.00 3.50 5775.00 2.75 4537.50SEED FOR TEMP SEEDING
0124 6021000000-E 1620 6.75 TON 600.00 4050.00 600.00 4050.00 420.00 2835.00FERT FOR TEMP SEEDING
0125 6024000000-E 1622  735 LF  8.00 5880.00 8.00 5880.00 15.50 11392.50TEMPORARY SLOPE DRAINS
0126 6027000000-N 1622  27 EA  300.00 8100.00 200.00 5400.00 241.00 6507.00INLET PROTCN @ SLOPE DRNS
0127 6030000000-E 1630  24,200 CY  4.00 96800.00 1.00 24200.00 10.00 242000.00SILT EXCAVATION
0128 6033000000-E 1631  8,800 SY  1.40 12320.00 1.40 12320.00 1.40 12320.00SYNTHETIC ROVING
0129 6036000000-E 1631  4,600 SY  1.40 6440.00 1.40 6440.00 1.50 6900.00MATTING FOR EROS CONTROL
0130 6042000000-E 1632  3,050 LF  2.60 7930.00 2.50 7625.00 4.00 12200.001/4" HARDWARE CLOTH
0131 6045000000-E SP   130 LF  18.00 2340.00 18.00 2340.00 45.00 5850.00**" TEMPORARY PIPE

(18")
0132 6069000000-E 1638  70 CY  21.00 1470.00 10.00 700.00 44.00 3080.00STILLING BASINS
0133 6084000000-E 1660 44.5 ACR 1110.00 49395.00 1110.00 49395.00 1000.00 44500.00SEEDING AND MULCHING
0134 6087000000-E 1660  26 ACR 40.00 1040.00 40.00 1040.00 45.00 1170.00MOWING
0135 6090000000-E 1661  500 LB  7.00 3500.00 7.00 3500.00 7.50 3750.00SEED FOR REPAIR SEEDING
0136 6093000000-E 1661 0.75 TON 400.00 300.00 400.00 300.00 420.00 315.00FERT FOR REPAIR SEEDING
0137 6096000000-E 1662  1,100 LB  1.65 1815.00 1.65 1815.00 2.15 2365.00SEED FOR SUPP SEEDING
0138 6102000000-E 1663  5,080 SY  5.60 28448.00 5.60 28448.00 5.00 25400.00SODDING
0139 6105000000-E 1663  345 M/G 60.00 20700.00 60.00 20700.00 53.00 18285.00WATER
0140 6108000000-E 1665 33.5 TON 400.00 13400.00 400.00 13400.00 320.00 10720.00FERTILIZER TOPDRESSING
0141 6111000000-E SP   140 LF  45.00 6300.00 30.00 4200.00 60.00 8400.00IMPERVIOUS DIKE
0142 6114000000-N SP   22 HR  21.00 462.00 21.00 462.00 50.00 1100.00SPECIALIZED HAND MOWING
0143 6117000000-N SP   32 EA  2.00 64.00 2.00 64.00 2.00 64.00RESPONSE FOR EROS CONTROL
0144 6123000000-E 1670  10 ACR 580.00 5800.00 580.00 5800.00 2000.00 20000.00REFORESTATION
0145 6126000000-E SP  0.36 ACR 4000.00 1440.00 4000.00 1440.00 2000.00 720.00STREAMBANK REFORESTATION
0146 6147000000-E SP   300 LF  6.00 1800.00 1.75 525.00 5.00 1500.00GENERIC EROSION CONTROL ITEM (LF)

TREE PROTECTION FENCE
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JAMES R. VANNOY & SONS CONST. SOWERS CONSTRUCTION CO.,
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JEFFERSON,  NC MOUNT AIRY,  NC HILLSVILLE,  VA

CULVERT ITEMS

0147 8126000000-N 414 Lump Sum 5250.00 20000.00 16500.00CULV EXCAV @ ************
(116+22.77-L-REV)

0148 8126000000-N 414 Lump Sum 5250.00 30000.00 11500.00CULV EXCAV @ ************
(121+63.89-L-REV)

0149 8133000000-E 414  39 TON 40.00 1560.00 50.00 1950.00 18.25 711.75FND CONDIT MAT, BOX CULV
0150 8196000000-E 420 89.7 CY  400.00 35880.00 385.00 34534.50 980.00 87906.00CLASS A CONCRETE (CULV)
0151 8245000000-E 425  9,769 LB  1.00 9769.00 1.00 9769.00 0.87 8499.03REINF STEEL (CULVERT)

 

    TOTAL 6493094.15 TOTAL 7097145.08 TOTAL 8343389.86CONTRACT TOTAL

 

    SUB-TOTAL 6435385.15 SUB-TOTAL 7000891.58 SUB-TOTAL 8218273.08ROADWAY ITEMS
    SUB-TOTAL 57709.00 SUB-TOTAL 96253.50 SUB-TOTAL 125116.78CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6493094.15JAMES R. VANNOY & SONS CONST.
     2  7097145.08SOWERS CONSTRUCTION CO., INC.
     3  8343389.86DLB, INC. D/B/A  DLB, INC., (OF VA.)
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DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. SLOAN CONSTRUCTION CO., INC.

MOORESVILLE,  NC STATESVILLE,  NC GREENVILLE,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 82500.00 91000.00 68050.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 60000.00 25000.00 56700.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 100.00 100.00 1.00 1.00 1050.00 1050.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  23,000 CY  4.00 92000.00 3.00 69000.00 3.41 78430.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 15000.00 20000.00 15000.00REINF BRG APPR **********

(23+08.00)
0006 0036000000-E 225  1,500 CY  3.00 4500.00 3.00 4500.00 3.15 4725.00UNDERCUT EXCAVATION
0007 0070000000-E SP   5,000 CY  3.00 15000.00 3.00 15000.00 18.90 94500.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   5,800 SY  2.00 11600.00 2.00 11600.00 2.89 16762.00SOIL STABILIZATION FABRIC
0009 0080000000-E SP   358 TON 20.00 7160.00 20.00 7160.00 26.25 9397.50CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  15,500 CY  5.00 77500.00 6.00 93000.00 7.09 109895.00BORROW EXCAVATION
0011 0134000000-E 240  1,150 CY  5.00 5750.00 5.00 5750.00 3.15 3622.50DRAINAGE DITCH EXCAVATION
0012 0156000000-E SP   2,800 SY  1.00 2800.00 1.00 2800.00 3.15 8820.00REMOVAL OF EXT ASPHALT PVMT
0013 0318000000-E 300  26 TON 20.00 520.00 20.00 520.00 36.75 955.50FNDATION MATL, MINOR STRS
0014 0342000000-E SP   20 LF  20.00 400.00 25.00 500.00 18.90 378.00**" SIDE DRAIN PIPE

(15")
0015 0366000000-E 310  64 LF  30.00 1920.00 35.00 2240.00 21.00 1344.0015" RC PIPE CULV III
0016 0372000000-E 310  8 LF  60.00 480.00 65.00 520.00 21.00 168.0018" RC PIPE CULV III
0017 0582000000-E 320  36 LF  30.00 1080.00 35.00 1260.00 21.00 756.0015" CS PIPE CULV 0.064"
0018 0708000000-E 324  104 LF  30.00 3120.00 35.00 3640.00 23.10 2402.4015" BCCSP B 0.064"
0019 0806000000-E 324  4 EA  250.00 1000.00 250.00 1000.00 183.75 735.0015" BCCS ELB B 0.064"
0020 1011000000-N 500 Lump Sum 25000.00 15000.00 7245.00FINE GRADING
0021 1121000000-E 520  1,160 TON 20.00 23200.00 20.00 23200.00 30.00 34800.00AGGREGATE BASE COURSE
0022 1220000000-E 545  166 TON 20.00 3320.00 25.00 4150.00 21.00 3486.00INCIDENTAL STONE BASE
0023 1489000000-E SP   645 TON 32.40 20898.00 35.60 22962.00 33.05 21317.25ASP CONC BASE CRS B25.0B
0024 1498000000-E SP   855 TON 35.50 30352.50 39.00 33345.00 36.25 30993.75ASP CONC INTR CRS I19.0B
0025 1519000000-E SP   640 TON 33.50 21440.00 37.00 23680.00 34.20 21888.00ASP CONC SURF CRS S9.5B
0026 1560000000-E SP   110 TON 150.50 16555.00 150.50 16555.00 153.75 16912.50ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  28 TON 125.00 3500.00 100.00 2800.00 105.00 2940.00ASPH PM PAVEMENT REPAIR
0028 2011000000-E 810  262 LF  10.00 2620.00 10.00 2620.00 6.30 1650.60PIPE REMOVAL
0029 2022000000-E 815  112 CY  3.00 336.00 3.00 336.00 5.78 647.36SUBDRAIN EXCAVATION
0030 2033000000-E 815  84 CY  30.00 2520.00 25.00 2100.00 26.25 2205.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E 815  500 LF  10.00 5000.00 1.00 500.00 5.25 2625.006" PERF SUBDRN PIPE
0032 2055000000-E 815  15 EA  100.00 1500.00 10.00 150.00 15.75 236.256" SUBDRN Y,T,OR L
0033 2066000000-N 815  1 EA  500.00 500.00 200.00 200.00 262.50 262.50CONC PAD SUBDRN OUTLET
0034 2077000000-E 815  6 LF  100.00 600.00 10.00 60.00 10.50 63.006" OUTLET PIPE (SUBDRNS)
0035 2154000000-N 820  4 EA  250.00 1000.00 500.00 2000.00 131.25 525.00METAL FUNNELS
0036 2165000000-E 820  150 LF  30.00 4500.00 30.00 4500.00 21.00 3150.0012"FUNNEL DRAIN PIPE
0037 2176000000-E 820  8 EA  100.00 800.00 100.00 800.00 31.50 252.0012"FUNNEL DRAIN ELBOWS
0038 2253000000-E 840 0.45 CY  1000.00 450.00 1000.00 450.00 525.00 236.25PIPE COLLARS
0039 2286000000-N 840  5 EA  1000.00 5000.00 1100.00 5500.00 1890.00 9450.00MASNRY DRAINAGE STRUCT
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0040 2352000000-N 840  4 EA  250.00 1000.00 300.00 1200.00 393.75 1575.00FRAME W/GRATE 840.***** STD
(840.33)

0041 2363000000-N 840  1 EA  500.00 500.00 500.00 500.00 393.75 393.75FRAME W/2GRTS 840.***** STD
(840.24)

0042 2556000000-E 846  364 LF  12.00 4368.00 24.00 8736.00 35.00 12740.00SHOULDER BERM GUTTER
0043 3030000000-E 862  550 LF  9.00 4950.00 9.00 4950.00 9.97 5483.50STL BM GUARDRAIL
0044 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 31.50 157.50ADDIT GUARDRAIL POSTS
0045 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1785.00 7140.00GR ANCHOR TYPE 350
0046 3300000000-N 862  4 EA  950.00 3800.00 950.00 3800.00 1155.00 4620.00GR ANCHOR TYPE XI
0047 3380000000-E 862 712.5 LF  5.00 3562.50 5.00 3562.50 7.88 5614.50TEMP STL BM GUARDRAIL
0048 3387000000-N 862  4 EA  600.00 2400.00 600.00 2400.00 420.00 1680.00GDRL ANCH UNITS ****** TEMP

(VI)
0049 3389100000-N SP   5 EA  800.00 4000.00 800.00 4000.00 1050.00 5250.00GDRL ANCH UNITS 350 TEMP
0050 3566000000-E 867  360 LF  5.50 1980.00 10.00 3600.00 6.30 2268.00WOVEN WIRE FENCE RESET
0051 3569000000-E 867  310 LF  6.00 1860.00 10.00 3100.00 6.30 1953.00BARBED WIRE FENCE RESET
0052 3575000000-E SP   110 LF  6.00 660.00 10.00 1100.00 6.30 693.00GENERIC FENCING ITEM (LF)

WOODEN FENCE RESET
0053 3628000000-E 868  45 TON 30.00 1350.00 30.00 1350.00 39.90 1795.50PLAIN RIP RAP, CLASS I
0054 3649000000-E 868  600 TON 30.00 18000.00 30.00 18000.00 36.75 22050.00PLAIN RIP RAP, CLASS B
0055 3656000000-E 868  1,820 SY  2.00 3640.00 2.00 3640.00 3.41 6206.20FILTER FABRIC FOR DRAINGE
0056 4400000000-E SP   190 SF  10.00 1900.00 6.95 1320.50 7.30 1387.00WORK ZONE SIGNS (FIXED)
0057 4405000000-E SP   96 SF  4.00 384.00 16.00 1536.00 4.15 398.40WORK ZONE SIGNS (PORTABLE
0058 4410000000-E SP   46 SF  10.00 460.00 4.25 195.50 4.19 192.74WORK ZONE SIGNS (BARRICDE
0059 4430000000-N 1130  80 EA  45.00 3600.00 75.00 6000.00 47.25 3780.00DRUMS
0060 4435000000-N 1135  80 EA  9.50 760.00 20.00 1600.00 17.32 1385.60CONES
0061 4445000000-E SP   72 LF  12.00 864.00 10.50 756.00 11.03 794.16BARRICADES (TYPE III)
0062 4455000000-N 1150  100 MD  65.00 6500.00 180.00 18000.00 210.00 21000.00FLAGGER
0063 4460000000-N 1155  4 EA  250.00 1000.00 350.00 1400.00 68.25 273.00WARNING LIGHTS (TYPE B)
0064 4650000000-N 1251  86 EA  8.00 688.00 8.00 688.00 8.40 722.40TEMP RAISED PVMT MRKS
0065 4810000000-E 1205  32,200 LF  0.30 9660.00 0.30 9660.00 0.32 10304.00PAINT PVMT MARKINGS 4"
0066 4850000000-E 1205  800 LF  1.50 1200.00 1.50 1200.00 1.58 1264.00LINE REMOVAL 4" WIDE
0067 4900000000-N 1252  18 EA  10.00 180.00 10.00 180.00 10.50 189.00PERM RAISED PVMT MARKERS
0068 6000000000-E 1605  722 LF  2.30 1660.60 3.00 2166.00 2.42 1747.24TEMPORARY SILT FENCE
0069 6006000000-E 1610  75 TON 30.00 2250.00 30.00 2250.00 42.00 3150.00EROS CONTRL STONE CL A
0070 6009000000-E 1610  590 TON 30.00 17700.00 30.00 17700.00 39.90 23541.00EROS CONTRL STONE CL B
0071 6012000000-E 1610  125 TON 30.00 3750.00 30.00 3750.00 31.50 3937.50SEDIMENT CONTROL STONE
0072 6015000000-E 1615  10 ACR 300.00 3000.00 180.00 1800.00 420.00 4200.00TEMPORARY MULCHING
0073 6018000000-E 1620  400 LB  2.00 800.00 1.50 600.00 3.15 1260.00SEED FOR TEMP SEEDING
0074 6021000000-E 1620 1.75 TON 300.00 525.00 200.00 350.00 630.00 1102.50FERT FOR TEMP SEEDING
0075 6024000000-E 1622  600 LF  10.00 6000.00 10.00 6000.00 12.60 7560.00TEMPORARY SLOPE DRAINS
0076 6027000000-N 1622  14 EA  100.00 1400.00 100.00 1400.00 105.00 1470.00INLET PROTCN @ SLOPE DRNS
0077 6030000000-E 1630  1,182 CY  3.50 4137.00 3.00 3546.00 6.30 7446.60SILT EXCAVATION



NOV 20, 2001 03:13 PM IREDELL

TIP NO B-3194 8.1822501 10:00AM 3 /  16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. SLOAN CONSTRUCTION CO., INC.

MOORESVILLE,  NC STATESVILLE,  NC GREENVILLE,  SC

0078 6033000000-E 1631  530 SY  1.00 530.00 1.00 530.00 1.68 890.40SYNTHETIC ROVING
0079 6036000000-E 1631  265 SY  3.00 795.00 2.00 530.00 1.68 445.20MATTING FOR EROS CONTROL
0080 6084000000-E 1660  11 ACR 1100.00 12100.00 1300.00 14300.00 1312.50 14437.50SEEDING AND MULCHING
0081 6087000000-E 1660  6 ACR 25.00 150.00 25.00 150.00 39.90 239.40MOWING
0082 6090000000-E 1661  100 LB  2.00 200.00 1.50 150.00 6.30 630.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 300.00 75.00 200.00 50.00 840.00 210.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  250 LB  2.00 500.00 1.50 375.00 2.00 500.00SEED FOR SUPP SEEDING
0085 6102000000-E 1663  346 SY  5.00 1730.00 4.50 1557.00 9.45 3269.70SODDING
0086 6105000000-E 1663 5.8 M/G 500.00 2900.00 1000.00 5800.00 115.50 669.90WATER
0087 6108000000-E 1665 8.25 TON 220.00 1815.00 200.00 1650.00 367.50 3031.88FERTILIZER TOPDRESSING
0088 6114000000-N SP   2 HR  25.00 50.00 50.00 100.00 63.00 126.00SPECIALIZED HAND MOWING
0089 6117000000-N SP   8 EA  1.00 8.00 1.00 8.00 105.00 840.00RESPONSE FOR EROS CONTROL
0090 6123000000-E 1670 1.25 ACR 1000.00 1250.00 500.00 625.00 735.00 918.75REFORESTATION
0091 6141000000-E SP   425 SY  6.00 2550.00 3.00 1275.00 8.40 3570.00GENERIC EROSION CONTROL ITEM (SY)

PERMANENT SOIL REINFORCEMENT  MAT

STRUCTURE ITEMS

0092 8007000000-N SP  Lump Sum 275000.00 330000.00 254000.00CM&R TEMP STR ***********
(23+08.00-L-)

0093 8035000000-N 402 Lump Sum 53000.00 70000.00 40000.00REMV EXIST STR **********
(23+08.00-L-)

0094 8105500000-E SP  211.5 LF  235.00 49702.50 285.00 60277.50 450.00 95175.00**'-**" DRILLD PIER IN SOIL
(4'-0")

0095 8105600000-E SP   26 LF  1540.00 40040.00 1240.00 32240.00 2200.00 57200.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0096 8111000000-E SP  61.5 LF  165.00 10147.50 160.00 9840.00 150.00 9225.00PERM STL CASING FOR ** PIER
(4'-0")

0097 8113000000-N SP   6 EA  750.00 4500.00 1.00 6.00 1000.00 6000.00SID INSPECTION
0098 8119000000-E 412  435 CY  4.50 1957.50 5.00 2175.00 8.00 3480.00UNCLASSIFIED STR EXCAV
0099 8147000000-E SP  10,413.7 SF  16.20 168701.94 18.00 187446.60 16.75 174429.48REINF CONCRETE DECK SLAB
0100 8161000000-E 420 8,484.7 SF  0.35 2969.65 0.30 2545.41 0.40 3393.88GROOVING BRIDGE FLOORS
0101 8182000000-E 420  120 CY  550.00 66000.00 650.00 78000.00 475.00 57000.00CLASS A CONCRETE (BRIDGE)
0102 8210000000-N 422 Lump Sum 12000.00 14000.00 20000.00BRG APPR SLAB ***********

(23+08.00-L-)
0103 8217000000-E 425  42,396 LB  0.45 19078.20 0.70 29677.20 0.50 21198.00REINF STEEL (BRIDGE)
0104 8238000000-E SP   8,066 LB  0.90 7259.40 1.65 13308.90 1.10 8872.60SPIRAL COL REINF STL BRG
0105 8265000000-E 430 1,246.67 LF  120.00 149600.40 140.00 174533.80 125.00 155833.7554" PRESTR CONCRETE GIRDR
0106 8364000000-E 450  900 LF  20.50 18450.00 25.00 22500.00 27.50 24750.00HP12X53 PILES
0107 8503000000-E 460 629.54 LF  27.00 16997.58 38.00 23922.52 40.00 25181.60CONCRETE BARRIER RAIL
0108 8608000000-E 868  505 TON 19.00 9595.00 25.00 12625.00 30.50 15402.50PLAIN RIP RAP II (2'-0")
0109 8622000000-E 868  562 SY  2.00 1124.00 2.00 1124.00 2.00 1124.00FILTER FABRIC FOR DRAINAGE
0110 8657000000-N SP  Lump Sum 3500.00 5000.00 4000.00ELASTOMERIC BEARINGS
0111 8692000000-N SP  Lump Sum 10000.00 12000.00 11000.00EVAZOTE JOINT SEALS



NOV 20, 2001 03:13 PM IREDELL

TIP NO B-3194 8.1822501 10:00AM 4 /  16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. SLOAN CONSTRUCTION CO., INC.

MOORESVILLE,  NC STATESVILLE,  NC GREENVILLE,  SC

0112 8727000000-N SP  Lump Sum 23500.00 15000.00 5000.00ELEC CONDUIT SYS ********
(23+08.00-L-)

0113 8860000000-N SP  Lump Sum 15000.00 38000.00 30000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE &   REMOVAL OF
TEMPORARY ACCESS @ STA 23+08 L

 

    TOTAL 1661337.27 TOTAL 1825307.43 TOTAL 1863345.99CONTRACT TOTAL

 

    SUB-TOTAL 703213.60 SUB-TOTAL 691085.50 SUB-TOTAL 841080.18ROADWAY ITEMS
    SUB-TOTAL 958123.67 SUB-TOTAL 1134221.93 SUB-TOTAL 1022265.81STRUCTURE ITEMS



NOV 20, 2001 03:13 PM IREDELL

TIP NO B-3194 8.1822501 10:00AM 5 /  16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

SMITH-ROWE, INC. BLYTHE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MOUNT AIRY,  NC CHARLOTTE,  NC ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 94000.00 95000.00 95000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 45000.00 68000.00 23000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 100.00 100.00 4000.00 4000.00 1030.00 1030.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  23,000 CY  4.25 97750.00 2.25 51750.00 3.35 77050.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 19500.00 14250.00 20000.00REINF BRG APPR **********

(23+08.00)
0006 0036000000-E 225  1,500 CY  5.00 7500.00 5.25 7875.00 3.09 4635.00UNDERCUT EXCAVATION
0007 0070000000-E SP   5,000 CY  12.00 60000.00 19.00 95000.00 18.54 92700.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   5,800 SY  2.00 11600.00 2.00 11600.00 2.83 16414.00SOIL STABILIZATION FABRIC
0009 0080000000-E SP   358 TON 15.00 5370.00 15.00 5370.00 25.75 9218.50CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  15,500 CY  4.65 72075.00 3.50 54250.00 6.95 107725.00BORROW EXCAVATION
0011 0134000000-E 240  1,150 CY  4.50 5175.00 6.00 6900.00 3.09 3553.50DRAINAGE DITCH EXCAVATION
0012 0156000000-E SP   2,800 SY  1.00 2800.00 3.35 9380.00 3.09 8652.00REMOVAL OF EXT ASPHALT PVMT
0013 0318000000-E 300  26 TON 18.00 468.00 20.20 525.20 36.05 937.30FNDATION MATL, MINOR STRS
0014 0342000000-E SP   20 LF  20.00 400.00 22.00 440.00 18.54 370.80**" SIDE DRAIN PIPE

(15")
0015 0366000000-E 310  64 LF  25.00 1600.00 36.00 2304.00 20.60 1318.4015" RC PIPE CULV III
0016 0372000000-E 310  8 LF  30.00 240.00 40.00 320.00 20.60 164.8018" RC PIPE CULV III
0017 0582000000-E 320  36 LF  25.00 900.00 20.00 720.00 20.60 741.6015" CS PIPE CULV 0.064"
0018 0708000000-E 324  104 LF  28.00 2912.00 23.00 2392.00 22.66 2356.6415" BCCSP B 0.064"
0019 0806000000-E 324  4 EA  200.00 800.00 410.00 1640.00 180.25 721.0015" BCCS ELB B 0.064"
0020 1011000000-N 500 Lump Sum 8500.00 27435.00 7107.00FINE GRADING
0021 1121000000-E 520  1,160 TON 18.00 20880.00 17.00 19720.00 18.54 21506.40AGGREGATE BASE COURSE
0022 1220000000-E 545  166 TON 20.00 3320.00 20.00 3320.00 20.60 3419.60INCIDENTAL STONE BASE
0023 1489000000-E SP   645 TON 32.40 20898.00 45.00 29025.00 33.37 21523.65ASP CONC BASE CRS B25.0B
0024 1498000000-E SP   855 TON 35.50 30352.50 45.00 38475.00 36.57 31267.35ASP CONC INTR CRS I19.0B
0025 1519000000-E SP   640 TON 33.50 21440.00 45.00 28800.00 34.51 22086.40ASP CONC SURF CRS S9.5B
0026 1560000000-E SP   110 TON 150.50 16555.00 185.00 20350.00 155.02 17052.20ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  28 TON 200.00 5600.00 105.69 2959.32 103.00 2884.00ASPH PM PAVEMENT REPAIR
0028 2011000000-E 810  262 LF  5.00 1310.00 13.00 3406.00 6.18 1619.16PIPE REMOVAL
0029 2022000000-E 815  112 CY  5.00 560.00 5.50 616.00 5.67 635.04SUBDRAIN EXCAVATION
0030 2033000000-E 815  84 CY  50.00 4200.00 35.00 2940.00 25.75 2163.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E 815  500 LF  5.00 2500.00 5.00 2500.00 5.15 2575.006" PERF SUBDRN PIPE
0032 2055000000-E 815  15 EA  10.00 150.00 20.00 300.00 15.45 231.756" SUBDRN Y,T,OR L
0033 2066000000-N 815  1 EA  150.00 150.00 150.00 150.00 257.50 257.50CONC PAD SUBDRN OUTLET
0034 2077000000-E 815  6 LF  20.00 120.00 5.50 33.00 10.30 61.806" OUTLET PIPE (SUBDRNS)
0035 2154000000-N 820  4 EA  200.00 800.00 700.00 2800.00 128.75 515.00METAL FUNNELS
0036 2165000000-E 820  150 LF  20.00 3000.00 22.00 3300.00 20.60 3090.0012"FUNNEL DRAIN PIPE
0037 2176000000-E 820  8 EA  150.00 1200.00 342.62 2740.96 30.90 247.2012"FUNNEL DRAIN ELBOWS
0038 2253000000-E 840 0.45 CY  2500.00 1125.00 1000.00 450.00 515.00 231.75PIPE COLLARS
0039 2286000000-N 840  5 EA  1200.00 6000.00 900.00 4500.00 1854.00 9270.00MASNRY DRAINAGE STRUCT



NOV 20, 2001 03:13 PM IREDELL

TIP NO B-3194 8.1822501 10:00AM 6 /  16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

SMITH-ROWE, INC. BLYTHE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MOUNT AIRY,  NC CHARLOTTE,  NC ASHEVILLE,  NC

0040 2352000000-N 840  4 EA  375.00 1500.00 345.00 1380.00 386.25 1545.00FRAME W/GRATE 840.***** STD
(840.33)

0041 2363000000-N 840  1 EA  375.00 375.00 255.00 255.00 386.25 386.25FRAME W/2GRTS 840.***** STD
(840.24)

0042 2556000000-E 846  364 LF  20.00 7280.00 30.00 10920.00 31.00 11284.00SHOULDER BERM GUTTER
0043 3030000000-E 862  550 LF  9.00 4950.00 9.50 5225.00 9.79 5384.50STL BM GUARDRAIL
0044 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.90 154.50ADDIT GUARDRAIL POSTS
0045 3270000000-N SP   4 EA  1600.00 6400.00 1700.00 6800.00 1751.00 7004.00GR ANCHOR TYPE 350
0046 3300000000-N 862  4 EA  950.00 3800.00 1100.00 4400.00 1133.00 4532.00GR ANCHOR TYPE XI
0047 3380000000-E 862 712.5 LF  5.00 3562.50 7.50 5343.75 7.73 5507.63TEMP STL BM GUARDRAIL
0048 3387000000-N 862  4 EA  600.00 2400.00 400.00 1600.00 412.00 1648.00GDRL ANCH UNITS ****** TEMP

(VI)
0049 3389100000-N SP   5 EA  800.00 4000.00 1000.00 5000.00 1030.00 5150.00GDRL ANCH UNITS 350 TEMP
0050 3566000000-E 867  360 LF  3.00 1080.00 4.50 1620.00 4.12 1483.20WOVEN WIRE FENCE RESET
0051 3569000000-E 867  310 LF  3.00 930.00 4.00 1240.00 4.12 1277.20BARBED WIRE FENCE RESET
0052 3575000000-E SP   110 LF  15.00 1650.00 4.50 495.00 4.12 453.20GENERIC FENCING ITEM (LF)

WOODEN FENCE RESET
0053 3628000000-E 868  45 TON 40.00 1800.00 35.00 1575.00 39.14 1761.30PLAIN RIP RAP, CLASS I
0054 3649000000-E 868  600 TON 35.00 21000.00 35.00 21000.00 36.05 21630.00PLAIN RIP RAP, CLASS B
0055 3656000000-E 868  1,820 SY  2.00 3640.00 2.25 4095.00 3.35 6097.00FILTER FABRIC FOR DRAINGE
0056 4400000000-E SP   190 SF  8.00 1520.00 12.00 2280.00 10.30 1957.00WORK ZONE SIGNS (FIXED)
0057 4405000000-E SP   96 SF  5.00 480.00 7.00 672.00 10.30 988.80WORK ZONE SIGNS (PORTABLE
0058 4410000000-E SP   46 SF  5.00 230.00 8.00 368.00 10.00 460.00WORK ZONE SIGNS (BARRICDE
0059 4430000000-N 1130  80 EA  50.00 4000.00 45.00 3600.00 54.00 4320.00DRUMS
0060 4435000000-N 1135  80 EA  15.00 1200.00 25.00 2000.00 25.00 2000.00CONES
0061 4445000000-E SP   72 LF  12.00 864.00 10.00 720.00 15.00 1080.00BARRICADES (TYPE III)
0062 4455000000-N 1150  100 MD  150.00 15000.00 170.18 17018.00 180.00 18000.00FLAGGER
0063 4460000000-N 1155  4 EA  75.00 300.00 150.00 600.00 154.00 616.00WARNING LIGHTS (TYPE B)
0064 4650000000-N 1251  86 EA  8.00 688.00 8.00 688.00 8.24 708.64TEMP RAISED PVMT MRKS
0065 4810000000-E 1205  32,200 LF  0.30 9660.00 0.30 9660.00 0.31 9982.00PAINT PVMT MARKINGS 4"
0066 4850000000-E 1205  800 LF  1.50 1200.00 1.50 1200.00 1.55 1240.00LINE REMOVAL 4" WIDE
0067 4900000000-N 1252  18 EA  10.00 180.00 10.00 180.00 10.30 185.40PERM RAISED PVMT MARKERS
0068 6000000000-E 1605  722 LF  2.30 1660.60 2.15 1552.30 3.09 2230.98TEMPORARY SILT FENCE
0069 6006000000-E 1610  75 TON 35.00 2625.00 50.00 3750.00 41.20 3090.00EROS CONTRL STONE CL A
0070 6009000000-E 1610  590 TON 35.00 20650.00 50.00 29500.00 39.14 23092.60EROS CONTRL STONE CL B
0071 6012000000-E 1610  125 TON 35.00 4375.00 50.00 6250.00 30.90 3862.50SEDIMENT CONTROL STONE
0072 6015000000-E 1615  10 ACR 400.00 4000.00 420.00 4200.00 412.00 4120.00TEMPORARY MULCHING
0073 6018000000-E 1620  400 LB  3.00 1200.00 4.00 1600.00 309.00 123600.00SEED FOR TEMP SEEDING
0074 6021000000-E 1620 1.75 TON 300.00 525.00 400.00 700.00 329.60 576.80FERT FOR TEMP SEEDING
0075 6024000000-E 1622  600 LF  15.00 9000.00 22.00 13200.00 12.36 7416.00TEMPORARY SLOPE DRAINS
0076 6027000000-N 1622  14 EA  200.00 2800.00 150.00 2100.00 103.00 1442.00INLET PROTCN @ SLOPE DRNS
0077 6030000000-E 1630  1,182 CY  8.00 9456.00 8.35 9869.70 6.18 7304.76SILT EXCAVATION



NOV 20, 2001 03:13 PM IREDELL

TIP NO B-3194 8.1822501 10:00AM 7 /  16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

SMITH-ROWE, INC. BLYTHE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MOUNT AIRY,  NC CHARLOTTE,  NC ASHEVILLE,  NC

0078 6033000000-E 1631  530 SY  1.75 927.50 2.00 1060.00 1.03 545.90SYNTHETIC ROVING
0079 6036000000-E 1631  265 SY  1.75 463.75 1.95 516.75 2.06 545.90MATTING FOR EROS CONTROL
0080 6084000000-E 1660  11 ACR 1250.00 13750.00 1200.00 13200.00 1030.00 11330.00SEEDING AND MULCHING
0081 6087000000-E 1660  6 ACR 45.00 270.00 40.00 240.00 51.50 309.00MOWING
0082 6090000000-E 1661  100 LB  7.00 700.00 6.00 600.00 5.15 515.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 600.00 150.00 400.00 100.00 659.20 164.80FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  250 LB  2.00 500.00 3.00 750.00 3.09 772.50SEED FOR SUPP SEEDING
0085 6102000000-E 1663  346 SY  7.00 2422.00 6.00 2076.00 10.30 3563.80SODDING
0086 6105000000-E 1663 5.8 M/G 100.00 580.00 100.00 580.00 309.00 1792.20WATER
0087 6108000000-E 1665 8.25 TON 250.00 2062.50 400.00 3300.00 226.60 1869.45FERTILIZER TOPDRESSING
0088 6114000000-N SP   2 HR  25.00 50.00 30.00 60.00 51.50 103.00SPECIALIZED HAND MOWING
0089 6117000000-N SP   8 EA  1.00 8.00 1.00 8.00 103.00 824.00RESPONSE FOR EROS CONTROL
0090 6123000000-E 1670 1.25 ACR 6.00 7.50 1000.00 1250.00 1030.00 1287.50REFORESTATION
0091 6141000000-E SP   425 SY  6.00 2550.00 9.00 3825.00 5.15 2188.75GENERIC EROSION CONTROL ITEM (SY)

PERMANENT SOIL REINFORCEMENT  MAT

STRUCTURE ITEMS

0092 8007000000-N SP  Lump Sum 348500.00 269881.37 250000.00CM&R TEMP STR ***********
(23+08.00-L-)

0093 8035000000-N 402 Lump Sum 60000.00 79265.16 50000.00REMV EXIST STR **********
(23+08.00-L-)

0094 8105500000-E SP  211.5 LF  232.00 49068.00 319.86 67650.39 276.00 58374.00**'-**" DRILLD PIER IN SOIL
(4'-0")

0095 8105600000-E SP   26 LF  2500.00 65000.00 1429.37 37163.62 1850.00 48100.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0096 8111000000-E SP  61.5 LF  225.00 13837.50 199.91 12294.47 175.00 10762.50PERM STL CASING FOR ** PIER
(4'-0")

0097 8113000000-N SP   6 EA  4100.00 24600.00 799.65 4797.90 1000.00 6000.00SID INSPECTION
0098 8119000000-E 412  435 CY  12.00 5220.00 8.00 3480.00 5.00 2175.00UNCLASSIFIED STR EXCAV
0099 8147000000-E SP  10,413.7 SF  15.18 158079.97 16.39 170680.54 19.25 200463.73REINF CONCRETE DECK SLAB
0100 8161000000-E 420 8,484.7 SF  0.42 3563.57 0.41 3478.73 0.30 2545.41GROOVING BRIDGE FLOORS
0101 8182000000-E 420  120 CY  587.00 70440.00 569.75 68370.00 675.00 81000.00CLASS A CONCRETE (BRIDGE)
0102 8210000000-N 422 Lump Sum 18500.00 16492.75 14200.00BRG APPR SLAB ***********

(23+08.00-L-)
0103 8217000000-E 425  42,396 LB  0.57 24165.72 0.60 25437.60 0.55 23317.80REINF STEEL (BRIDGE)
0104 8238000000-E SP   8,066 LB  1.20 9679.20 1.30 10485.80 1.00 8066.00SPIRAL COL REINF STL BRG
0105 8265000000-E 430 1,246.67 LF  122.00 152093.74 143.94 179445.68 133.00 165807.1154" PRESTR CONCRETE GIRDR
0106 8364000000-E 450  900 LF  20.50 18450.00 23.99 21591.00 21.00 18900.00HP12X53 PILES
0107 8503000000-E 460 629.54 LF  36.30 22852.30 37.98 23909.93 40.00 25181.60CONCRETE BARRIER RAIL
0108 8608000000-E 868  505 TON 31.50 15907.50 1.00 505.00 0.10 50.50PLAIN RIP RAP II (2'-0")
0109 8622000000-E 868  562 SY  3.00 1686.00 2.00 1124.00 4.00 2248.00FILTER FABRIC FOR DRAINAGE
0110 8657000000-N SP  Lump Sum 3800.00 9995.61 5500.00ELASTOMERIC BEARINGS
0111 8692000000-N SP  Lump Sum 17000.00 8496.27 13100.00EVAZOTE JOINT SEALS
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TIP NO B-3194 8.1822501 10:00AM 8 /  16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

SMITH-ROWE, INC. BLYTHE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MOUNT AIRY,  NC CHARLOTTE,  NC ASHEVILLE,  NC

0112 8727000000-N SP  Lump Sum 29000.00 25988.58 20000.00ELEC CONDUIT SYS ********
(23+08.00-L-)

0113 8860000000-N SP  Lump Sum 16750.00 39982.43 40000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE &   REMOVAL OF
TEMPORARY ACCESS @ STA 23+08 L

 

    TOTAL 1885616.35 TOTAL 1916425.81 TOTAL 1978507.05CONTRACT TOTAL

 

    SUB-TOTAL 757422.85 SUB-TOTAL 835908.98 SUB-TOTAL 932715.40ROADWAY ITEMS
    SUB-TOTAL 1128193.50 SUB-TOTAL 1080516.83 SUB-TOTAL 1045791.65STRUCTURE ITEMS
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FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

CROWDER CONSTRUCTION
COMPANY

ENGLISH CONSTRUCTION CO.,
INC.

MILLER ENGINEERING CO., INC.

CHARLOTTE,  NC LYNCHBURG,  VA MARION,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00 108000.00 80000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 200000.00 35000.00 16000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 1000.00 1000.00 3000.00 3000.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  23,000 CY  4.00 92000.00 4.35 100050.00 3.90 89700.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 12000.00 31000.00 18000.00REINF BRG APPR **********

(23+08.00)
0006 0036000000-E 225  1,500 CY  3.00 4500.00 5.50 8250.00 8.00 12000.00UNDERCUT EXCAVATION
0007 0070000000-E SP   5,000 CY  3.00 15000.00 16.00 80000.00 22.50 112500.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   5,800 SY  2.00 11600.00 2.00 11600.00 4.50 26100.00SOIL STABILIZATION FABRIC
0009 0080000000-E SP   358 TON 20.00 7160.00 16.00 5728.00 22.50 8055.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  15,500 CY  5.00 77500.00 5.50 85250.00 4.50 69750.00BORROW EXCAVATION
0011 0134000000-E 240  1,150 CY  5.00 5750.00 6.00 6900.00 6.00 6900.00DRAINAGE DITCH EXCAVATION
0012 0156000000-E SP   2,800 SY  1.00 2800.00 2.50 7000.00 3.00 8400.00REMOVAL OF EXT ASPHALT PVMT
0013 0318000000-E 300  26 TON 20.00 520.00 20.00 520.00 25.00 650.00FNDATION MATL, MINOR STRS
0014 0342000000-E SP   20 LF  20.00 400.00 28.00 560.00 22.00 440.00**" SIDE DRAIN PIPE

(15")
0015 0366000000-E 310  64 LF  30.00 1920.00 28.00 1792.00 17.00 1088.0015" RC PIPE CULV III
0016 0372000000-E 310  8 LF  60.00 480.00 34.00 272.00 19.00 152.0018" RC PIPE CULV III
0017 0582000000-E 320  36 LF  30.00 1080.00 25.00 900.00 15.00 540.0015" CS PIPE CULV 0.064"
0018 0708000000-E 324  104 LF  30.00 3120.00 27.00 2808.00 17.00 1768.0015" BCCSP B 0.064"
0019 0806000000-E 324  4 EA  250.00 1000.00 250.00 1000.00 200.00 800.0015" BCCS ELB B 0.064"
0020 1011000000-N 500 Lump Sum 30000.00 4000.00 8000.00FINE GRADING
0021 1121000000-E 520  1,160 TON 20.00 23200.00 14.00 16240.00 18.00 20880.00AGGREGATE BASE COURSE
0022 1220000000-E 545  166 TON 20.00 3320.00 20.00 3320.00 15.00 2490.00INCIDENTAL STONE BASE
0023 1489000000-E SP   645 TON 32.40 20898.00 34.00 21930.00 60.00 38700.00ASP CONC BASE CRS B25.0B
0024 1498000000-E SP   855 TON 35.50 30352.50 37.50 32062.50 60.00 51300.00ASP CONC INTR CRS I19.0B
0025 1519000000-E SP   640 TON 33.50 21440.00 35.50 22720.00 60.00 38400.00ASP CONC SURF CRS S9.5B
0026 1560000000-E SP   110 TON 150.50 16555.00 200.00 22000.00 250.00 27500.00ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  28 TON 200.00 5600.00 250.00 7000.00 150.00 4200.00ASPH PM PAVEMENT REPAIR
0028 2011000000-E 810  262 LF  10.00 2620.00 10.00 2620.00 8.00 2096.00PIPE REMOVAL
0029 2022000000-E 815  112 CY  3.00 336.00 9.00 1008.00 7.50 840.00SUBDRAIN EXCAVATION
0030 2033000000-E 815  84 CY  30.00 2520.00 33.60 2822.40 30.00 2520.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E 815  500 LF  10.00 5000.00 5.25 2625.00 3.50 1750.006" PERF SUBDRN PIPE
0032 2055000000-E 815  15 EA  100.00 1500.00 1.00 15.00 20.00 300.006" SUBDRN Y,T,OR L
0033 2066000000-N 815  1 EA  500.00 500.00 210.00 210.00 175.00 175.00CONC PAD SUBDRN OUTLET
0034 2077000000-E 815  6 LF  100.00 600.00 6.00 36.00 8.00 48.006" OUTLET PIPE (SUBDRNS)
0035 2154000000-N 820  4 EA  250.00 1000.00 650.00 2600.00 400.00 1600.00METAL FUNNELS
0036 2165000000-E 820  150 LF  30.00 4500.00 20.00 3000.00 15.00 2250.0012"FUNNEL DRAIN PIPE
0037 2176000000-E 820  8 EA  100.00 800.00 250.00 2000.00 250.00 2000.0012"FUNNEL DRAIN ELBOWS
0038 2253000000-E 840 0.45 CY  1000.00 450.00 500.00 225.00 1000.00 450.00PIPE COLLARS
0039 2286000000-N 840  5 EA  1000.00 5000.00 1500.00 7500.00 1500.00 7500.00MASNRY DRAINAGE STRUCT



NOV 20, 2001 03:13 PM IREDELL

TIP NO B-3194 8.1822501 10:00AM 10 /  16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

CROWDER CONSTRUCTION
COMPANY

ENGLISH CONSTRUCTION CO.,
INC.

MILLER ENGINEERING CO., INC.

CHARLOTTE,  NC LYNCHBURG,  VA MARION,  NC

0040 2352000000-N 840  4 EA  250.00 1000.00 500.00 2000.00 600.00 2400.00FRAME W/GRATE 840.***** STD
(840.33)

0041 2363000000-N 840  1 EA  500.00 500.00 400.00 400.00 600.00 600.00FRAME W/2GRTS 840.***** STD
(840.24)

0042 2556000000-E 846  364 LF  25.00 9100.00 20.00 7280.00 22.00 8008.00SHOULDER BERM GUTTER
0043 3030000000-E 862  550 LF  9.00 4950.00 9.50 5225.00 9.50 5225.00STL BM GUARDRAIL
0044 3150000000-N 862  5 EA  30.00 150.00 32.00 160.00 30.00 150.00ADDIT GUARDRAIL POSTS
0045 3270000000-N SP   4 EA  1600.00 6400.00 1680.00 6720.00 1700.00 6800.00GR ANCHOR TYPE 350
0046 3300000000-N 862  4 EA  950.00 3800.00 1000.00 4000.00 1100.00 4400.00GR ANCHOR TYPE XI
0047 3380000000-E 862 712.5 LF  5.00 3562.50 5.25 3740.63 7.50 5343.75TEMP STL BM GUARDRAIL
0048 3387000000-N 862  4 EA  600.00 2400.00 630.00 2520.00 400.00 1600.00GDRL ANCH UNITS ****** TEMP

(VI)
0049 3389100000-N SP   5 EA  800.00 4000.00 840.00 4200.00 1000.00 5000.00GDRL ANCH UNITS 350 TEMP
0050 3566000000-E 867  360 LF  5.50 1980.00 6.00 2160.00 7.50 2700.00WOVEN WIRE FENCE RESET
0051 3569000000-E 867  310 LF  6.00 1860.00 6.00 1860.00 7.00 2170.00BARBED WIRE FENCE RESET
0052 3575000000-E SP   110 LF  6.00 660.00 6.00 660.00 12.00 1320.00GENERIC FENCING ITEM (LF)

WOODEN FENCE RESET
0053 3628000000-E 868  45 TON 30.00 1350.00 33.00 1485.00 40.00 1800.00PLAIN RIP RAP, CLASS I
0054 3649000000-E 868  600 TON 30.00 18000.00 33.00 19800.00 35.00 21000.00PLAIN RIP RAP, CLASS B
0055 3656000000-E 868  1,820 SY  2.00 3640.00 2.00 3640.00 4.50 8190.00FILTER FABRIC FOR DRAINGE
0056 4400000000-E SP   190 SF  10.00 1900.00 10.00 1900.00 12.00 2280.00WORK ZONE SIGNS (FIXED)
0057 4405000000-E SP   96 SF  6.00 576.00 15.00 1440.00 12.00 1152.00WORK ZONE SIGNS (PORTABLE
0058 4410000000-E SP   46 SF  6.00 276.00 10.00 460.00 10.00 460.00WORK ZONE SIGNS (BARRICDE
0059 4430000000-N 1130  80 EA  45.00 3600.00 75.00 6000.00 50.00 4000.00DRUMS
0060 4435000000-N 1135  80 EA  12.00 960.00 50.00 4000.00 25.00 2000.00CONES
0061 4445000000-E SP   72 LF  11.00 792.00 15.00 1080.00 18.00 1296.00BARRICADES (TYPE III)
0062 4455000000-N 1150  100 MD  160.00 16000.00 150.00 15000.00 150.00 15000.00FLAGGER
0063 4460000000-N 1155  4 EA  250.00 1000.00 300.00 1200.00 175.00 700.00WARNING LIGHTS (TYPE B)
0064 4650000000-N 1251  86 EA  8.00 688.00 8.50 731.00 10.00 860.00TEMP RAISED PVMT MRKS
0065 4810000000-E 1205  32,200 LF  0.30 9660.00 0.32 10304.00 0.50 16100.00PAINT PVMT MARKINGS 4"
0066 4850000000-E 1205  800 LF  1.50 1200.00 1.60 1280.00 2.00 1600.00LINE REMOVAL 4" WIDE
0067 4900000000-N 1252  18 EA  10.00 180.00 10.50 189.00 10.00 180.00PERM RAISED PVMT MARKERS
0068 6000000000-E 1605  722 LF  2.30 1660.60 2.50 1805.00 8.00 5776.00TEMPORARY SILT FENCE
0069 6006000000-E 1610  75 TON 30.00 2250.00 29.00 2175.00 32.00 2400.00EROS CONTRL STONE CL A
0070 6009000000-E 1610  590 TON 30.00 17700.00 32.00 18880.00 35.00 20650.00EROS CONTRL STONE CL B
0071 6012000000-E 1610  125 TON 30.00 3750.00 28.00 3500.00 32.00 4000.00SEDIMENT CONTROL STONE
0072 6015000000-E 1615  10 ACR 180.00 1800.00 420.00 4200.00 600.00 6000.00TEMPORARY MULCHING
0073 6018000000-E 1620  400 LB  1.50 600.00 3.50 1400.00 6.00 2400.00SEED FOR TEMP SEEDING
0074 6021000000-E 1620 1.75 TON 200.00 350.00 630.00 1102.50 800.00 1400.00FERT FOR TEMP SEEDING
0075 6024000000-E 1622  600 LF  10.00 6000.00 10.00 6000.00 15.00 9000.00TEMPORARY SLOPE DRAINS
0076 6027000000-N 1622  14 EA  100.00 1400.00 300.00 4200.00 150.00 2100.00INLET PROTCN @ SLOPE DRNS
0077 6030000000-E 1630  1,182 CY  3.00 3546.00 2.00 2364.00 10.00 11820.00SILT EXCAVATION



NOV 20, 2001 03:13 PM IREDELL

TIP NO B-3194 8.1822501 10:00AM 11 /  16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

CROWDER CONSTRUCTION
COMPANY

ENGLISH CONSTRUCTION CO.,
INC.

MILLER ENGINEERING CO., INC.

CHARLOTTE,  NC LYNCHBURG,  VA MARION,  NC

0078 6033000000-E 1631  530 SY  1.00 530.00 2.00 1060.00 2.00 1060.00SYNTHETIC ROVING
0079 6036000000-E 1631  265 SY  3.00 795.00 2.00 530.00 1.90 503.50MATTING FOR EROS CONTROL
0080 6084000000-E 1660  11 ACR 1100.00 12100.00 1300.00 14300.00 1380.00 15180.00SEEDING AND MULCHING
0081 6087000000-E 1660  6 ACR 25.00 150.00 40.00 240.00 60.00 360.00MOWING
0082 6090000000-E 1661  100 LB  2.00 200.00 6.50 650.00 8.00 800.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 300.00 75.00 840.00 210.00 2500.00 625.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  250 LB  2.00 500.00 2.00 500.00 4.00 1000.00SEED FOR SUPP SEEDING
0085 6102000000-E 1663  346 SY  5.00 1730.00 9.50 3287.00 12.00 4152.00SODDING
0086 6105000000-E 1663 5.8 M/G 500.00 2900.00 115.00 667.00 125.00 725.00WATER
0087 6108000000-E 1665 8.25 TON 220.00 1815.00 368.00 3036.00 600.00 4950.00FERTILIZER TOPDRESSING
0088 6114000000-N SP   2 HR  25.00 50.00 65.00 130.00 75.00 150.00SPECIALIZED HAND MOWING
0089 6117000000-N SP   8 EA  1.00 8.00 105.00 840.00 100.00 800.00RESPONSE FOR EROS CONTROL
0090 6123000000-E 1670 1.25 ACR 1000.00 1250.00 735.00 918.75 900.00 1125.00REFORESTATION
0091 6141000000-E SP   425 SY  6.00 2550.00 8.50 3612.50 5.25 2231.25GENERIC EROSION CONTROL ITEM (SY)

PERMANENT SOIL REINFORCEMENT  MAT

STRUCTURE ITEMS

0092 8007000000-N SP  Lump Sum 275000.00 385000.00 350000.00CM&R TEMP STR ***********
(23+08.00-L-)

0093 8035000000-N 402 Lump Sum 176000.00 100000.00 150000.00REMV EXIST STR **********
(23+08.00-L-)

0094 8105500000-E SP  211.5 LF  225.00 47587.50 330.00 69795.00 300.00 63450.00**'-**" DRILLD PIER IN SOIL
(4'-0")

0095 8105600000-E SP   26 LF  1400.00 36400.00 1400.00 36400.00 1275.00 33150.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0096 8111000000-E SP  61.5 LF  175.00 10762.50 200.00 12300.00 175.00 10762.50PERM STL CASING FOR ** PIER
(4'-0")

0097 8113000000-N SP   6 EA  2000.00 12000.00 1100.00 6600.00 1000.00 6000.00SID INSPECTION
0098 8119000000-E 412  435 CY  15.00 6525.00 15.00 6525.00 25.00 10875.00UNCLASSIFIED STR EXCAV
0099 8147000000-E SP  10,413.7 SF  15.00 156205.50 22.00 229101.40 21.00 218687.70REINF CONCRETE DECK SLAB
0100 8161000000-E 420 8,484.7 SF  0.50 4242.35 0.50 4242.35 0.34 2884.80GROOVING BRIDGE FLOORS
0101 8182000000-E 420  120 CY  600.00 72000.00 715.00 85800.00 885.00 106200.00CLASS A CONCRETE (BRIDGE)
0102 8210000000-N 422 Lump Sum 12000.00 18000.00 16000.00BRG APPR SLAB ***********

(23+08.00-L-)
0103 8217000000-E 425  42,396 LB  0.60 25437.60 0.54 22893.84 0.50 21198.00REINF STEEL (BRIDGE)
0104 8238000000-E SP   8,066 LB  1.30 10485.80 0.84 6775.44 1.00 8066.00SPIRAL COL REINF STL BRG
0105 8265000000-E 430 1,246.67 LF  130.00 162067.10 145.00 180767.15 130.00 162067.1054" PRESTR CONCRETE GIRDR
0106 8364000000-E 450  900 LF  35.00 31500.00 30.00 27000.00 30.00 27000.00HP12X53 PILES
0107 8503000000-E 460 629.54 LF  26.00 16368.04 55.00 34624.70 40.00 25181.60CONCRETE BARRIER RAIL
0108 8608000000-E 868  505 TON 0.01 5.05 32.00 16160.00 20.00 10100.00PLAIN RIP RAP II (2'-0")
0109 8622000000-E 868  562 SY  2.00 1124.00 6.00 3372.00 6.50 3653.00FILTER FABRIC FOR DRAINAGE
0110 8657000000-N SP  Lump Sum 6000.00 5000.00 5650.00ELASTOMERIC BEARINGS
0111 8692000000-N SP  Lump Sum 8000.00 17000.00 16000.00EVAZOTE JOINT SEALS



NOV 20, 2001 03:13 PM IREDELL

TIP NO B-3194 8.1822501 10:00AM 12 /  16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

CROWDER CONSTRUCTION
COMPANY

ENGLISH CONSTRUCTION CO.,
INC.

MILLER ENGINEERING CO., INC.

CHARLOTTE,  NC LYNCHBURG,  VA MARION,  NC

0112 8727000000-N SP  Lump Sum 21121.00 28000.00 25000.00ELEC CONDUIT SYS ********
(23+08.00-L-)

0113 8860000000-N SP  Lump Sum 30000.00 36000.00 60000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE &   REMOVAL OF
TEMPORARY ACCESS @ STA 23+08 L

 

    TOTAL 1993747.04 TOTAL 2159963.16 TOTAL 2219311.20CONTRACT TOTAL

 

    SUB-TOTAL 872915.60 SUB-TOTAL 828606.28 SUB-TOTAL 887385.50ROADWAY ITEMS
    SUB-TOTAL 1120831.44 SUB-TOTAL 1331356.88 SUB-TOTAL 1331925.70STRUCTURE ITEMS



NOV 20, 2001 03:13 PM IREDELL

TIP NO B-3194 8.1822501 10:00AM 13 /  16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

BRANCH HIGHWAYS, INC.

ROANOKE,  VA   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 128000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 12000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 1000.00 1000.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  23,000 CY  4.25 97750.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 14500.00REINF BRG APPR **********

(23+08.00)
0006 0036000000-E 225  1,500 CY  3.50 5250.00UNDERCUT EXCAVATION
0007 0070000000-E SP   5,000 CY  15.00 75000.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   5,800 SY  1.50 8700.00SOIL STABILIZATION FABRIC
0009 0080000000-E SP   358 TON 12.00 4296.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  15,500 CY  5.00 77500.00BORROW EXCAVATION
0011 0134000000-E 240  1,150 CY  3.50 4025.00DRAINAGE DITCH EXCAVATION
0012 0156000000-E SP   2,800 SY  2.00 5600.00REMOVAL OF EXT ASPHALT PVMT
0013 0318000000-E 300  26 TON 18.00 468.00FNDATION MATL, MINOR STRS
0014 0342000000-E SP   20 LF  20.00 400.00**" SIDE DRAIN PIPE

(15")
0015 0366000000-E 310  64 LF  20.00 1280.0015" RC PIPE CULV III
0016 0372000000-E 310  8 LF  25.00 200.0018" RC PIPE CULV III
0017 0582000000-E 320  36 LF  20.00 720.0015" CS PIPE CULV 0.064"
0018 0708000000-E 324  104 LF  25.00 2600.0015" BCCSP B 0.064"
0019 0806000000-E 324  4 EA  120.00 480.0015" BCCS ELB B 0.064"
0020 1011000000-N 500 Lump Sum 10000.00FINE GRADING
0021 1121000000-E 520  1,160 TON 22.50 26100.00AGGREGATE BASE COURSE
0022 1220000000-E 545  166 TON 19.00 3154.00INCIDENTAL STONE BASE
0023 1489000000-E SP   645 TON 45.00 29025.00ASP CONC BASE CRS B25.0B
0024 1498000000-E SP   855 TON 45.00 38475.00ASP CONC INTR CRS I19.0B
0025 1519000000-E SP   640 TON 45.00 28800.00ASP CONC SURF CRS S9.5B
0026 1560000000-E SP   110 TON 185.00 20350.00ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  28 TON 45.00 1260.00ASPH PM PAVEMENT REPAIR
0028 2011000000-E 810  262 LF  5.00 1310.00PIPE REMOVAL
0029 2022000000-E 815  112 CY  8.50 952.00SUBDRAIN EXCAVATION
0030 2033000000-E 815  84 CY  38.00 3192.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E 815  500 LF  5.50 2750.006" PERF SUBDRN PIPE
0032 2055000000-E 815  15 EA  11.25 168.756" SUBDRN Y,T,OR L
0033 2066000000-N 815  1 EA  180.00 180.00CONC PAD SUBDRN OUTLET
0034 2077000000-E 815  6 LF  8.50 51.006" OUTLET PIPE (SUBDRNS)
0035 2154000000-N 820  4 EA  800.00 3200.00METAL FUNNELS
0036 2165000000-E 820  150 LF  20.00 3000.0012"FUNNEL DRAIN PIPE
0037 2176000000-E 820  8 EA  125.00 1000.0012"FUNNEL DRAIN ELBOWS
0038 2253000000-E 840 0.45 CY  400.00 180.00PIPE COLLARS
0039 2286000000-N 840  5 EA  1500.00 7500.00MASNRY DRAINAGE STRUCT



NOV 20, 2001 03:13 PM IREDELL

TIP NO B-3194 8.1822501 10:00AM 14 /  16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

BRANCH HIGHWAYS, INC.

ROANOKE,  VA   

0040 2352000000-N 840  4 EA  250.00 1000.00FRAME W/GRATE 840.***** STD
(840.33)

0041 2363000000-N 840  1 EA  250.00 250.00FRAME W/2GRTS 840.***** STD
(840.24)

0042 2556000000-E 846  364 LF  33.00 12012.00SHOULDER BERM GUTTER
0043 3030000000-E 862  550 LF  9.50 5225.00STL BM GUARDRAIL
0044 3150000000-N 862  5 EA  30.00 150.00ADDIT GUARDRAIL POSTS
0045 3270000000-N SP   4 EA  1700.00 6800.00GR ANCHOR TYPE 350
0046 3300000000-N 862  4 EA  1100.00 4400.00GR ANCHOR TYPE XI
0047 3380000000-E 862 712.5 LF  7.50 5343.75TEMP STL BM GUARDRAIL
0048 3387000000-N 862  4 EA  400.00 1600.00GDRL ANCH UNITS ****** TEMP

(VI)
0049 3389100000-N SP   5 EA  1000.00 5000.00GDRL ANCH UNITS 350 TEMP
0050 3566000000-E 867  360 LF  5.50 1980.00WOVEN WIRE FENCE RESET
0051 3569000000-E 867  310 LF  5.00 1550.00BARBED WIRE FENCE RESET
0052 3575000000-E SP   110 LF  20.00 2200.00GENERIC FENCING ITEM (LF)

WOODEN FENCE RESET
0053 3628000000-E 868  45 TON 40.00 1800.00PLAIN RIP RAP, CLASS I
0054 3649000000-E 868  600 TON 30.00 18000.00PLAIN RIP RAP, CLASS B
0055 3656000000-E 868  1,820 SY  1.50 2730.00FILTER FABRIC FOR DRAINGE
0056 4400000000-E SP   190 SF  6.95 1320.50WORK ZONE SIGNS (FIXED)
0057 4405000000-E SP   96 SF  15.00 1440.00WORK ZONE SIGNS (PORTABLE
0058 4410000000-E SP   46 SF  6.95 319.70WORK ZONE SIGNS (BARRICDE
0059 4430000000-N 1130  80 EA  100.00 8000.00DRUMS
0060 4435000000-N 1135  80 EA  30.00 2400.00CONES
0061 4445000000-E SP   72 LF  29.00 2088.00BARRICADES (TYPE III)
0062 4455000000-N 1150  100 MD  180.00 18000.00FLAGGER
0063 4460000000-N 1155  4 EA  130.00 520.00WARNING LIGHTS (TYPE B)
0064 4650000000-N 1251  86 EA  8.00 688.00TEMP RAISED PVMT MRKS
0065 4810000000-E 1205  32,200 LF  0.30 9660.00PAINT PVMT MARKINGS 4"
0066 4850000000-E 1205  800 LF  1.50 1200.00LINE REMOVAL 4" WIDE
0067 4900000000-N 1252  18 EA  10.00 180.00PERM RAISED PVMT MARKERS
0068 6000000000-E 1605  722 LF  2.15 1552.30TEMPORARY SILT FENCE
0069 6006000000-E 1610  75 TON 25.00 1875.00EROS CONTRL STONE CL A
0070 6009000000-E 1610  590 TON 30.00 17700.00EROS CONTRL STONE CL B
0071 6012000000-E 1610  125 TON 25.00 3125.00SEDIMENT CONTROL STONE
0072 6015000000-E 1615  10 ACR 400.00 4000.00TEMPORARY MULCHING
0073 6018000000-E 1620  400 LB  5.00 2000.00SEED FOR TEMP SEEDING
0074 6021000000-E 1620 1.75 TON 900.00 1575.00FERT FOR TEMP SEEDING
0075 6024000000-E 1622  600 LF  8.50 5100.00TEMPORARY SLOPE DRAINS
0076 6027000000-N 1622  14 EA  200.00 2800.00INLET PROTCN @ SLOPE DRNS
0077 6030000000-E 1630  1,182 CY  10.00 11820.00SILT EXCAVATION



NOV 20, 2001 03:13 PM IREDELL

TIP NO B-3194 8.1822501 10:00AM 15 /  16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

BRANCH HIGHWAYS, INC.

ROANOKE,  VA   

0078 6033000000-E 1631  530 SY  2.00 1060.00SYNTHETIC ROVING
0079 6036000000-E 1631  265 SY  2.50 662.50MATTING FOR EROS CONTROL
0080 6084000000-E 1660  11 ACR 1200.00 13200.00SEEDING AND MULCHING
0081 6087000000-E 1660  6 ACR 65.00 390.00MOWING
0082 6090000000-E 1661  100 LB  11.00 1100.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 900.00 225.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  250 LB  3.00 750.00SEED FOR SUPP SEEDING
0085 6102000000-E 1663  346 SY  12.00 4152.00SODDING
0086 6105000000-E 1663 5.8 M/G 250.00 1450.00WATER
0087 6108000000-E 1665 8.25 TON 325.00 2681.25FERTILIZER TOPDRESSING
0088 6114000000-N SP   2 HR  45.00 90.00SPECIALIZED HAND MOWING
0089 6117000000-N SP   8 EA  100.00 800.00RESPONSE FOR EROS CONTROL
0090 6123000000-E 1670 1.25 ACR 1500.00 1875.00REFORESTATION
0091 6141000000-E SP   425 SY  6.00 2550.00GENERIC EROSION CONTROL ITEM (SY)

PERMANENT SOIL REINFORCEMENT  MAT

STRUCTURE ITEMS

0092 8007000000-N SP  Lump Sum 500000.00CM&R TEMP STR ***********
(23+08.00-L-)

0093 8035000000-N 402 Lump Sum 140000.00REMV EXIST STR **********
(23+08.00-L-)

0094 8105500000-E SP  211.5 LF  385.00 81427.50**'-**" DRILLD PIER IN SOIL
(4'-0")

0095 8105600000-E SP   26 LF  2050.00 53300.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0096 8111000000-E SP  61.5 LF  150.00 9225.00PERM STL CASING FOR ** PIER
(4'-0")

0097 8113000000-N SP   6 EA  2400.00 14400.00SID INSPECTION
0098 8119000000-E 412  435 CY  21.00 9135.00UNCLASSIFIED STR EXCAV
0099 8147000000-E SP  10,413.7 SF  30.00 312411.00REINF CONCRETE DECK SLAB
0100 8161000000-E 420 8,484.7 SF  0.43 3648.42GROOVING BRIDGE FLOORS
0101 8182000000-E 420  120 CY  1075.00 129000.00CLASS A CONCRETE (BRIDGE)
0102 8210000000-N 422 Lump Sum 13500.00BRG APPR SLAB ***********

(23+08.00-L-)
0103 8217000000-E 425  42,396 LB  0.83 35188.68REINF STEEL (BRIDGE)
0104 8238000000-E SP   8,066 LB  2.55 20568.30SPIRAL COL REINF STL BRG
0105 8265000000-E 430 1,246.67 LF  195.00 243100.6554" PRESTR CONCRETE GIRDR
0106 8364000000-E 450  900 LF  62.00 55800.00HP12X53 PILES
0107 8503000000-E 460 629.54 LF  34.00 21404.36CONCRETE BARRIER RAIL
0108 8608000000-E 868  505 TON 18.00 9090.00PLAIN RIP RAP II (2'-0")
0109 8622000000-E 868  562 SY  1.60 899.20FILTER FABRIC FOR DRAINAGE
0110 8657000000-N SP  Lump Sum 5300.00ELASTOMERIC BEARINGS
0111 8692000000-N SP  Lump Sum 12000.00EVAZOTE JOINT SEALS



NOV 20, 2001 03:13 PM IREDELL
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FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64. 

BRANCH HIGHWAYS, INC.

ROANOKE,  VA   

0112 8727000000-N SP  Lump Sum 36000.00ELEC CONDUIT SYS ********
(23+08.00-L-)

0113 8860000000-N SP  Lump Sum 125000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE &   REMOVAL OF
TEMPORARY ACCESS @ STA 23+08 L

 

    TOTAL 2649204.86CONTRACT TOTAL

 

    SUB-TOTAL 818806.75ROADWAY ITEMS
    SUB-TOTAL 1830398.11STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1661337.27DANE CONSTRUCTION, INC.
     2  1825307.43R. E. BURNS & SONS CO., INC.
     3  1863345.99SLOAN CONSTRUCTION CO., INC.
     4  1885616.35SMITH-ROWE, INC.
     5  1916425.81BLYTHE CONSTRUCTION, INC.
     6  1978507.05TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     7  1993747.04CROWDER CONSTRUCTION COMPANY
     8  2159963.16ENGLISH CONSTRUCTION CO., INC.
     9  2219311.20MILLER ENGINEERING CO., INC.
     10  2649204.86BRANCH HIGHWAYS, INC.



NOV 20, 2001 03:13 PM CLEVELAND

TIP NO  7.8011309, 7.8021309, 7.8071409, 7.8071809, 7.8072009, 7.8072909,
7.8079809, 7.8079909

10:00AM 1 /  1 011

FED AID NO STATE FUNDED 26.280 MI NOV 20 2001 C200284
RESURFACING & PAVEMENT MARKINGS.

2 SECTIONS OF NC-216, 1 SECTION OF NC-226 & 16 SECTIONS OF SECONDARY ROADS.

SLOAN CONSTRUCTION CO., INC. ASPHALT PAVING OF SHELBY, INC.

GREENVILLE,  SC SHELBY,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 63486.00 65000.00MOBILIZATION
0002 1220000000-E 545  855 TON 11.10 9490.50 16.00 13680.00INCIDENTAL STONE BASE
0003 1245000000-E SP  9.88 SMI 2250.00 22230.00 2500.00 24700.00SHOULDER RECONSTRUCTION
0004 1341000000-E 620  1,905 TON 144.40 275082.00 165.00 314325.00ASPHALT CEMENT
0005 1374000000-E 630  1,161 TON 35.00 40635.00 25.88 30046.68ASPH CONC BASE CO, HB
0006 1440000000-E SP   3,025 TON 28.70 86817.50 22.88 69212.00ASPH CONC SURF I-1, LEVLN
0007 1451000000-E 645  29,565 TON 22.50 665212.50 22.88 676447.20ASPH CONC SURFACE CO, I-1
0008 1704000000-E SP   1,135 TON 55.70 63219.50 80.00 90800.00PATCHING EXIST PAVEMENT
0009 2605000000-N SP   11 EA  1500.00 16500.00 1200.00 13200.00WHEELCHAIR RAMP
0010 2830000000-N 858  24 EA  635.00 15240.00 500.00 12000.00ADJ MANHOLES
0011 2845000000-N 858  18 EA  625.00 11250.00 275.00 4950.00ADJ METER OR VALVE BOXES
0012 4705000000-E 1205  400 LF  4.20 1680.00 3.99 1596.00THERMO LINES 16" 120MILS
0013 4710000000-E 1205  476 LF  6.05 2879.80 5.74 2732.2424"WIDE THERMO 120 MILS
0014 4720000000-E 1205  26 EA  63.15 1641.90 60.00 1560.00THERMO PVT MKG CHARACTER 90
0015 4725000000-E 1205  13 EA  126.30 1641.90 120.00 1560.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  497,474 LF  0.08 39797.92 0.08 37310.55PAINT PVMT MARKINGS 4"
0017 4835000000-E 1205  24 LF  2.65 63.60 2.50 60.00PAINT PVT MKG LINES 24"
0018 4900000000-N 1252  167 EA  7.60 1269.20 7.25 1210.75PERM RAISED PVMT MARKERS
0019 4905000000-N 1253  260 EA  40.50 10530.00 38.50 10010.00SNOWPLB RAISED PVMT MRKER

 

    TOTAL 1328667.32 TOTAL 1370400.42CONTRACT TOTAL

 

    SUB-TOTAL 1328667.32 SUB-TOTAL 1370400.42ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1328667.32SLOAN CONSTRUCTION CO., INC.
     2  1370400.42ASPHALT PAVING OF SHELBY, INC.



NOV 20, 2001 03:13 PM IREDELL

TIP NO  7.8221307, 7.8272607, 7.8273107 10:00AM 1 /  1 012

FED AID NO STATE FUNDED 13.410 MI NOV 20 2001 C200283
MILLING, RESURFACING & PAVEMENT MARKINGS.

1 SECTION OF US-70 & 6 SECTIONS OF SECONDARY ROADS. 

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

BLYTHE CONSTRUCTION, INC. MIDSTATE CONTRACTORS, INC.

CONCORD,  NC CHARLOTTE,  NC HICKORY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46600.00 47500.00 45000.00MOBILIZATION
0002 1220000000-E 545  670 TON 28.80 19296.00 32.40 21708.00 30.00 20100.00INCIDENTAL STONE BASE
0003 1297000000-E 612  13,000 SY  2.19 28470.00 2.40 31200.00 3.15 40950.00MILL ASP PVMT *****" DTH

(4")
0004 1330000000-E 612  700 SY  8.25 5775.00 8.85 6195.00 12.00 8400.00INCIDENTAL MILLING
0005 1341000000-E 620  1,004 TON 156.10 156724.40 146.25 146835.00 185.50 186242.00ASPHALT CEMENT
0006 1429000000-E 640  1,636 TON 28.60 46789.60 29.00 47444.00 34.10 55787.60ASPH CONC BINDER CO, H
0007 1440000000-E SP   758 TON 30.10 22815.80 57.50 43585.00 33.67 25521.86ASPH CONC SURF I-1, LEVLN
0008 1451000000-E 645  15,394 TON 26.05 401013.70 31.00 477214.00 32.67 502921.98ASPH CONC SURFACE CO, I-1
0009 1704000000-E SP   1,070 TON 80.00 85600.00 79.00 84530.00 125.00 133750.00PATCHING EXIST PAVEMENT
0010 2830000000-N 858  13 EA  735.00 9555.00 765.00 9945.00 500.00 6500.00ADJ MANHOLES
0011 2845000000-N 858  3 EA  525.00 1575.00 515.00 1545.00 425.00 1275.00ADJ METER OR VALVE BOXES
0012 4710000000-E 1205  144 LF  7.35 1058.40 7.00 1008.00 10.00 1440.0024"WIDE THERMO 120 MILS
0013 4725000000-E 1205  26 EA  131.25 3412.50 125.00 3250.00 125.00 3250.00THERMO PVT SYMBOL 90MILS
0014 4810000000-E 1205  224,083 LF  0.14 31371.62 0.15 33612.45 0.15 33612.45PAINT PVMT MARKINGS 4"
0015 4905000000-N 1253  216 EA  44.10 9525.60 45.00 9720.00 43.50 9396.00SNOWPLB RAISED PVMT MRKER

 

    TOTAL 869582.62 TOTAL 965291.45 TOTAL 1074146.89CONTRACT TOTAL

 

    SUB-TOTAL 869582.62 SUB-TOTAL 965291.45 SUB-TOTAL 1074146.89ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  869582.62APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION
    ** BOND EXECUTED IMPROPERLY
     2  965291.45BLYTHE CONSTRUCTION, INC.
     3  1074146.89MIDSTATE CONTRACTORS, INC.
    

** DENOTES IRREGULAR BID



NOV 20, 2001 03:13 PM HAYWOOD

TIP NO R-2210A 8.1942902 10:00AM 1 /  30 013

FED AID NO STP-23B(2) 3.540 KM NOV 20 2001 C200237
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

TENNOCA CONSTRUCTION CO. CHARLES BLALOCK & SONS, INC.

ALCOA,  TN CANDLER,  NC SEVIERVILLE,  TN

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 500000.00 551200.00 590000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 205000.00 239000.00 195000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 500.00 500.00 5000.00GENERIC MISCELLANEOUS ITEM (LS)

REMOVE & RESET CONCRETE MEMORIAL MONUMENT
0004 0001000000-M 200 Lump Sum 466000.00 352295.00 350000.00CLEARING & GRUBBING
0005 0008000000-M 200 0.4 HA  24700.00 9880.00 6000.00 2400.00 5000.00 2000.00SUPP CLEARING & GRUBBING
0006 0022000000-M 225  183,000 M3  5.30 969900.00 8.00 1464000.00 8.48 1551840.00UNCLASSIFIED EXCAVATION
0007 0036000000-M 225  3,175 M3  6.00 19050.00 6.00 19050.00 8.48 26924.00UNDERCUT EXCAVATION
0008 0070000000-M SP   500 M3  36.00 18000.00 26.00 13000.00 30.00 15000.00SELECT GRANULAR MATERIAL
0009 0077000000-M SP   500 M2  1.00 500.00 2.50 1250.00 3.50 1750.00SOIL STABILIZATION FABRIC
0010 0080000000-M SP   325 MTN 15.00 4875.00 22.00 7150.00 14.00 4550.00CLASS IV SUBGRD STABILIZATION
0011 0134000000-M 240  5,000 M3  4.30 21500.00 6.00 30000.00 6.00 30000.00DRAINAGE DITCH EXCAVATION
0012 0141000000-M 240  720 M   1.00 720.00 5.00 3600.00 3.00 2160.00BERM DITCH CONSTRUCTION
0013 0156000000-M SP   12,600 M2  2.50 31500.00 3.00 37800.00 2.75 34650.00REMOVAL OF EXT ASPHALT PVM'T
0014 0163000000-M SP   10,900 M2  5.00 54500.00 4.00 43600.00 3.50 38150.00REMOVAL OF EXT CONC PVM'T
0015 0177000000-M SP   1,475 M2  2.60 3835.00 1.00 1475.00 1.00 1475.00BREAKING OF EXT ASPH PVMT
0016 0185000000-M SP   700 M2  4.00 2800.00 2.00 1400.00 4.00 2800.00BREAKING OF EXT CONC PVMT
0017 0199000000-M SP   20 M2  100.00 2000.00 500.00 10000.00 300.00 6000.00TEMPORARY SHORING
0018 0234000000-M SP   225 M3  58.00 13050.00 35.00 7875.00 30.00 6750.00GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0019 0241000000-M SP   870 M2  1.00 870.00 15.00 13050.00 4.50 3915.00GENERIC GRADING ITEM (M2)
FABRIC FOR TEMPORARY FABRIC   WALL

0020 0241000000-M SP   1,250 M2  31.00 38750.00 25.00 31250.00 25.00 31250.00GENERIC GRADING ITEM (M2)
ROCK PLATING

0021 0255000000-M SP   5 MTN 30.00 150.00 100.00 500.00 100.00 500.00GENERIC GRADING ITEM (MTN)
BOULDERS (100KG)

0022 0255000000-M SP   70 MTN 30.00 2100.00 100.00 7000.00 50.00 3500.00GENERIC GRADING ITEM (MTN)
BOULDERS (545KG)

0023 0257000000-M SP   320 M   9.00 2880.00 39.00 12480.00 10.00 3200.00GENERIC GRADING ITEM (M)
STREAM CHANNEL CONSTRUCTION

0024 0318000000-M 300  1,458 MTN 17.00 24786.00 20.00 29160.00 18.00 26244.00FND CONDIT MAT'L MIN STR
0025 0342000000-M SP  57.6 M   69.00 3974.40 90.00 5184.00 55.00 3168.00****MM SIDE DRAIN PIPE

(375MM)
0026 0342000000-M SP  13.2 M   92.00 1214.40 110.00 1452.00 75.00 990.00****MM SIDE DRAIN PIPE

(600MM)
0027 0366000000-M 310  1,836 M   75.00 137700.00 90.00 165240.00 62.00 113832.00375MM RCP CULV CLASS III
0028 0372000000-M 310 680.4 M   80.00 54432.00 100.00 68040.00 66.00 44906.40450MM RCP CULV CLASS III
0029 0378000000-M 310  1,020 M   92.00 93840.00 110.00 112200.00 90.00 91800.00600MM RCP CULV CLASS III
0030 0384000000-M 310  486 M   172.00 83592.00 145.00 70470.00 115.00 55890.00750MM RCP CULV CLASS III
0031 0390000000-M 310 183.6 M   199.00 36536.40 175.00 32130.00 160.00 29376.00900MM RCP CULV CLASS III
0032 0522000000-M 310  1 EA  142.00 142.00 300.00 300.00 300.00 300.00*** X *** X ***MM RCP T

(375MM X 375MM X 375MM)
0033 0522000000-M 310  1 EA  172.00 172.00 350.00 350.00 300.00 300.00*** X *** X ***MM RCP T

(450MM X 450MM X 375MM)



NOV 20, 2001 03:13 PM HAYWOOD

TIP NO R-2210A 8.1942902 10:00AM 2 /  30 013

FED AID NO STP-23B(2) 3.540 KM NOV 20 2001 C200237
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

TENNOCA CONSTRUCTION CO. CHARLES BLALOCK & SONS, INC.

ALCOA,  TN CANDLER,  NC SEVIERVILLE,  TN

0034 0522000000-M 310  1 EA  230.00 230.00 400.00 400.00 300.00 300.00*** X *** X ***MM RCP T
(600MM X 600MM X 375MM)

0035 0522000000-M 310  1 EA  350.00 350.00 500.00 500.00 400.00 400.00*** X *** X ***MM RCP T
(750MM X 750MM X 375MM)

0036 0522000000-M 310  1 EA  570.00 570.00 600.00 600.00 500.00 500.00*** X *** X ***MM RCP T
(900MM X 900MM X 600MM)

0037 0528000000-M 310  1 EA  200.00 200.00 500.00 500.00 300.00 300.00***MM RC PIPE ELB CL III
(375MM)

0038 0576000000-M 320 19.2 M   177.00 3398.40 160.00 3072.00 102.00 1958.40***MM CS PIPE CULV ****MM
(900MM, 2.01MM THICK)

0039 0588000000-M 320  18 M   75.00 1350.00 90.00 1620.00 65.00 1170.00450MM CS PIPE CULV 1.63MM
0040 0594000000-M 320 98.4 M   82.00 8068.80 110.00 10824.00 90.00 8856.00600MM CS PIPE CULV 1.63MM
0041 0636000000-M 320  1 EA  175.00 175.00 500.00 500.00 400.00 400.00***MM CSP ELB ****MM

(900MM, 2.01MM THICK)
0042 0708000000-M 324  144 M   76.00 10944.00 95.00 13680.00 70.00 10080.00400MM BCCSP B 1.63
0043 0714000000-M 324 25.2 M   82.00 2066.40 100.00 2520.00 80.00 2016.00450MM BCCSP B 1.63
0044 0720000000-M 324 13.2 M   95.00 1254.00 110.00 1452.00 100.00 1320.00600MM BCCSP B 1.63
0045 0726000000-M 324 22.8 M   168.00 3830.40 140.00 3192.00 160.00 3648.00800MM BCCSP B 2.01
0046 0732000000-M 324 10.8 M   180.00 1944.00 175.00 1890.00 195.00 2106.00900MM BCCSP B 2.01
0047 0804000000-M 324  2 EA  175.00 350.00 550.00 1100.00 600.00 1200.00***MM BCCSP ELB B ****

(900MM, 2.01MM THICK)
0048 0806000000-M 324  19 EA  86.00 1634.00 150.00 2850.00 160.00 3040.00400MM BCCSP ELB B 1.63
0049 0807000000-M 324  3 EA  100.00 300.00 220.00 660.00 250.00 750.00450MM BCCSP ELB B 1.63
0050 0809000000-M 324  2 EA  160.00 320.00 500.00 1000.00 400.00 800.00800MM BCCSP ELB B 2.01
0051 1011000000-N 500 Lump Sum 104444.00 70000.00 40000.00FINE GRADING
0052 1022000000-M SP   1,500 KG  5.00 7500.00 4.75 7125.00 3.00 4500.00SEALING PAVEMENT CRACKS
0053 1121000000-M 520  40,200 MTN 14.20 570840.00 15.00 603000.00 13.50 542700.00AGGREGATE BASE COURSE
0054 1220000000-M 545  500 MTN 14.20 7100.00 20.00 10000.00 15.00 7500.00INCIDENTAL STONE BASE
0055 1231000000-M 560  4,100 M3  7.00 28700.00 7.00 28700.00 0.50 2050.00SHOULDER BORROW
0056 1297000000-M 612  1,000 M2  9.15 9150.00 9.60 9600.00 9.50 9500.00MILL ASP PVMT ****MM DTH

(50MM)
0057 1330000000-M 612  100 M2  32.00 3200.00 33.58 3358.00 33.00 3300.00INCIDENTAL MILLING
0058 1489000000-M SP   5,300 MTN 49.85 264205.00 52.32 277296.00 50.00 265000.00ASP CONC BASE CRS B25.0B
0059 1498000000-M SP   20,000 MTN 40.65 813000.00 42.66 853200.00 41.00 820000.00ASP CONC INTR CRS I19.0B
0060 1519000000-M SP   13,500 MTN 40.90 552150.00 42.93 579555.00 41.50 560250.00ASP CONC SURF CRS S9.5B
0061 1560000000-M SP   2,050 MTN 185.00 379250.00 183.15 375457.50 190.00 389500.00ASP FOR PLANT MIX  PG64-22
0062 1693000000-M 654  40 MTN 100.00 4000.00 200.00 8000.00 150.00 6000.00ASPH PLT MIX PVMT REPAIR
0063 1891000000-M SP   310 M2  84.00 26040.00 84.00 26040.00 52.00 16120.00GENERIC PAVING ITEM (M2)

175MM PORTLAND CEMENT CONC TRUCK APRON
0064 2011000000-M 810 761.2 M   40.00 30448.00 15.00 11418.00 20.00 15224.00PIPE REMOVAL
0065 2022000000-M 815  560 M3  4.50 2520.00 1.00 560.00 10.00 5600.00SUBDRAIN EXCAVATION
0066 2033000000-M 815  420 M3  47.00 19740.00 15.00 6300.00 30.00 12600.00SUBDR FINE AGGREGATE
0067 2044000000-M 815  1,000 M   12.00 12000.00 30.00 30000.00 20.00 20000.00150MM PERF SUBDR PIPE
0068 2055000000-M 815  100 EA  5.00 500.00 10.00 1000.00 25.00 2500.00150MM SUBDR PIPE Y,T,&L'S



NOV 20, 2001 03:13 PM HAYWOOD

TIP NO R-2210A 8.1942902 10:00AM 3 /  30 013

FED AID NO STP-23B(2) 3.540 KM NOV 20 2001 C200237
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

TENNOCA CONSTRUCTION CO. CHARLES BLALOCK & SONS, INC.

ALCOA,  TN CANDLER,  NC SEVIERVILLE,  TN

0069 2066000000-N 815  7 EA  150.00 1050.00 175.00 1225.00 200.00 1400.00CONC PAD SUBDRN OUTLET
0070 2077000000-M 815  14 M   12.00 168.00 50.00 700.00 25.00 350.00150MM OUTLET PIPE (SD)
0071 2209000000-M SP   7 M3  700.00 4900.00 700.00 4900.00 700.00 4900.00ENDWALLS
0072 2264000000-M 840  3 M3  700.00 2100.00 700.00 2100.00 700.00 2100.00PIPE PLUGS
0073 2286000000-N 840  187 EA  1050.00 196350.00 1000.00 187000.00 1050.00 196350.00MASNRY DRAINAGE STRUCT
0074 2308000000-M 840  15 M   750.00 11250.00 750.00 11250.00 750.00 11250.00MASONRY DRAINAGE STRS
0075 2352000000-N 840  48 EA  217.00 10416.00 300.00 14400.00 325.00 15600.00FRAME W/GRATE 840.***** STD

(840.16)
0076 2352000000-N 840  4 EA  132.00 528.00 200.00 800.00 300.00 1200.00FRAME W/GRATE 840.***** STD

(840.29)
0077 2363000000-N 840  17 EA  179.00 3043.00 300.00 5100.00 275.00 4675.00FRAME W/2GRTS 840.***** STD

(840.29)
0078 2374000000-N 840  15 EA  249.00 3735.00 350.00 5250.00 350.00 5250.00FRAME-GRT-HD 840.03 **

(E)
0079 2374000000-N 840  52 EA  249.00 12948.00 350.00 18200.00 350.00 18200.00FRAME-GRT-HD 840.03 **

(F)
0080 2374000000-N 840  50 EA  249.00 12450.00 350.00 17500.00 350.00 17500.00FRAME-GRT-HD 840.03 **

(G)
0081 2396000000-N 840  1 EA  159.00 159.00 200.00 200.00 225.00 225.00FRAME W/COVER STD 840.54
0082 2418000000-M SP  51.4 M   217.00 11153.80 300.00 15420.00 325.00 16705.00FRM W/GRATES, DRIVEWY DI
0083 2451000000-N 840  13 EA  350.00 4550.00 350.00 4550.00 350.00 4550.00CONC APRON FOR DROP INLET
0084 2535000000-M 846  600 M   35.95 21570.00 35.95 21570.00 20.00 12000.00*** X ***MM CONC CURB

(200MM X 300MM)
0085 2542000000-M 846  2,220 M   36.80 81696.00 36.80 81696.00 36.00 79920.00450MM CONC CURB & GUTTER
0086 2549000000-M 846  6,260 M   44.00 275440.00 44.00 275440.00 38.00 237880.00750MM CONC CURB & GUTTER
0087 2591000000-M 848  4,660 M2  27.40 127684.00 27.40 127684.00 25.00 116500.00100MM CONC SIDEWALK
0088 2598000000-M 848  260 M2  40.00 10400.00 40.00 10400.00 35.00 9100.00CONC WHEELCHAIR RAMPS
0089 2612000000-M 848  900 M2  43.00 38700.00 43.00 38700.00 42.00 37800.00150MM CONC DRIVEWAY
0090 2619000000-M 850  420 M2  39.00 16380.00 39.00 16380.00 40.00 16800.00100MM CONC PAVED DITCH
0091 2647000000-M 852  505 M2  49.75 25123.75 49.75 25123.75 33.00 16665.00125MM MONOLITHIC CONC ISL (SURF MTD)
0092 2830000000-N 858  20 EA  350.00 7000.00 300.00 6000.00 200.00 4000.00ADJ MANHOLES
0093 2845000000-N 858  55 EA  50.00 2750.00 200.00 11000.00 100.00 5500.00ADJ METER OR VALVE BOXES
0094 3030000000-M 862 1,729.74 M   29.50 51027.33 27.90 48259.75 30.00 51892.20STL BM GRDRAIL
0095 3045000000-M 862 80.01 M   36.00 2880.36 36.00 2880.36 37.00 2960.37STL BM GRDRAIL SHOP CURV
0096 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 36.00 180.00ADDIT GUARDRAIL POSTS
0097 3195000000-N 862  2 EA  400.00 800.00 400.00 800.00 425.00 850.00GR ANCHOR TYPE AT-1
0098 3210000000-N 862  5 EA  450.00 2250.00 450.00 2250.00 475.00 2375.00GR ANCHOR TYPE CAT-1
0099 3270000000-N SP   10 EA  1800.00 18000.00 1800.00 18000.00 1850.00 18500.00GR ANCHOR TYPE 350
0100 3360000000-M 863  730 M   3.30 2409.00 3.30 2409.00 3.40 2482.00REMOVE GUARDRAIL
0101 3380000000-M 862 240.03 M   19.75 4740.59 19.75 4740.59 20.00 4800.60TEMP STL BM GUARDRAIL
0102 3382000000-M 862 26.67 M   26.25 700.09 26.25 700.09 27.00 720.09TEMP STL BM GDRAIL, SHP CURV
0103 3389100000-N SP   4 EA  550.00 2200.00 1200.00 4800.00 1240.00 4960.00GDRL ANCH UNITS 350 TEMP



NOV 20, 2001 03:13 PM HAYWOOD

TIP NO R-2210A 8.1942902 10:00AM 4 /  30 013

FED AID NO STP-23B(2) 3.540 KM NOV 20 2001 C200237
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

TENNOCA CONSTRUCTION CO. CHARLES BLALOCK & SONS, INC.

ALCOA,  TN CANDLER,  NC SEVIERVILLE,  TN

0104 3575000000-M SP   580 M   52.50 30450.00 65.00 37700.00 67.00 38860.00GENERIC FENCING ITEM (M)
VINYL COATED CHAIN LINK FENCE, 1200MM FABRIC
(WALL MOUNTED)

0105 3628000000-M 868  375 MTN 21.30 7987.50 25.00 9375.00 22.00 8250.00PLN RIP RAP CL I
0106 3649000000-M 868  1,375 MTN 21.00 28875.00 25.00 34375.00 22.00 30250.00PLN RIP RAP, CLASS B
0107 3656000000-M 868  3,050 M2  1.00 3050.00 2.50 7625.00 1.50 4575.00FILTER FABRIC FOR DRAINGE
0108 3980000000-M SP   110 M3  500.00 55000.00 500.00 55000.00 670.00 73700.00GENERIC WALL ITEM (M3)

CONCRETE RETAINING WALL WITH ROCK FACE VENEER
0109 4054000000-M 902  1 M3  450.00 450.00 450.00 450.00 475.00 475.00PLN CONC SIGN FOOTINGS
0110 4060000000-M 903  252 KG  4.25 1071.00 4.25 1071.00 4.50 1134.00BRKWY STL BEAM SIGN SUPPT
0111 4090000000-N 904  2 EA  300.00 600.00 300.00 600.00 325.00 650.00TYPE B SIGNS, ERECTION
0112 4204000000-N 907  5 EA  10.00 50.00 10.00 50.00 11.00 55.00R&D U CHNNEL POSTS
0113 4300000000-N SP   54 EA  5.00 270.00 5.00 270.00 5.50 297.00R&D SIGN & U POST
0114 4342000000-N 908  5 EA  100.00 500.00 100.00 500.00 110.00 550.00ERECT SIGNS ON NEW U-CHNL
0115 4360000000-N SP   8 EA  125.00 1000.00 125.00 1000.00 130.00 1040.00GENERIC SIGNING ITEM (EA)

TYPE D SIGNS, ERECTION
0116 4360000000-N SP   148 EA  105.00 15540.00 105.00 15540.00 110.00 16280.00GENERIC SIGNING ITEM (EA)

TYPE E SIGNS, ERECTION
0117 4360000000-N SP   6 EA  135.00 810.00 135.00 810.00 140.00 840.00GENERIC SIGNING ITEM (EA)

TYPE F SIGNS, ERECTION
0118 4400000000-M SP   95 M2  110.00 10450.00 100.00 9500.00 85.00 8075.00WORK ZONE SIGNS (STAT)
0119 4405000000-M SP   28 M2  110.00 3080.00 100.00 2800.00 50.00 1400.00WORK ZONE SIGNS (PORT)
0120 4410000000-M SP   24 M2  75.00 1800.00 100.00 2400.00 55.00 1320.00WORK ZONE SIGNS (BARRICAD
0121 4415000000-N 1115  1 EA  5000.00 5000.00 2000.00 2000.00 5000.00 5000.00FLASHING ARROW PNL TYPE C
0122 4420000000-N 1120  2 EA  12000.00 24000.00 10000.00 20000.00 15000.00 30000.00CHANGEABLE MESSAGE SIGNS
0123 4425000000-N 1125  4 EA  10.00 40.00 20.00 80.00 25.00 100.00WARNING FLAGS
0124 4430000000-N 1130  500 EA  48.00 24000.00 60.00 30000.00 60.00 30000.00DRUMS
0125 4435000000-N 1135  100 EA  15.00 1500.00 22.00 2200.00 25.00 2500.00CONES
0126 4440000000-M SP   30 M   45.00 1350.00 60.00 1800.00 40.00 1200.00BARRICADES (TYPE II)
0127 4445000000-M SP   202 M   40.00 8080.00 60.00 12120.00 34.00 6868.00BARRICADES (TYPE III)
0128 4455000000-N 1150  750 MD  160.00 120000.00 160.00 120000.00 130.00 97500.00FLAGGER
0129 4465000000-N 1160  6 EA  13200.00 79200.00 5000.00 30000.00 10000.00 60000.00TEMPORARY CRASH CUSHIONS
0130 4470000000-N 1160  2 EA  1500.00 3000.00 2000.00 4000.00 2000.00 4000.00RESET CRASH CUSHION
0131 4475000000-N 1165  2 EA  7000.00 14000.00 3000.00 6000.00 10000.00 20000.00TRUCK MTD IMP ATTN 45 MPH
0132 4485000000-M 1170  341 M   116.00 39556.00 50.00 17050.00 61.00 20801.00PORTABLE BARRIER
0133 4495000000-M 1170  150 M   116.00 17400.00 60.00 9000.00 64.00 9600.00PORT BARRIER, DRAINAGE
0134 4500000000-M 1170  191 M   13.00 2483.00 12.00 2292.00 17.00 3247.00RESET PORTABLE BARRIER
0135 4510000000-N SP   80 HR  45.00 3600.00 25.00 2000.00 40.00 3200.00POLICE
0136 4650000000-N 1251  830 EA  3.00 2490.00 7.50 6225.00 7.60 6308.00TEMP RAISED PVMT MRKS
0137 4685000000-M 1205  1,350 M   2.50 3375.00 1.55 2092.50 1.65 2227.50100MM THERMO MKG, 2.3MMTK
0138 4686000000-M 1205  8,416 M   3.38 28446.08 1.65 13886.40 1.70 14307.20100MM THERMO MKG, 3.1MMTK
0139 4695000000-M 1205  70 M   3.38 236.60 2.95 206.50 3.00 210.00200MM THERMO MKG 2.3MM TK
0140 4697000000-M 1205  510 M   6.00 3060.00 4.24 2162.40 5.00 2550.00200MM THERMO MKG 3.1MM TK
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0141 4705000000-M 1205  26 M   9.00 234.00 16.50 429.00 17.00 442.00400MM THERMO MKG 2.3MM TK
0142 4710000000-M 1205  250 M   12.00 3000.00 10.00 2500.00 12.50 3125.00600MM THERMO MKG 3.1MM TK
0143 4720000000-M 1205  40 EA  20.00 800.00 45.00 1800.00 46.00 1840.00THERMO PVT MKG CHARACTER 2.3
0144 4725000000-M 1205  95 EA  65.00 6175.00 105.00 9975.00 110.00 10450.00THERMO PVT MKG SYMB 2.3MM
0145 4810000000-M 1205  61,651 M   0.46 28359.46 0.56 34524.56 0.57 35141.07PAINT PVT MKG LINES 100MM
0146 4830000000-M 1205  52 M   6.10 317.20 4.00 208.00 4.25 221.00PAINT PVT MKG LINES 400MM
0147 4840000000-N 1205  160 EA  10.00 1600.00 35.00 5600.00 36.00 5760.00PAINT PVT MKG CHARACTER
0148 4845000000-N 1205  120 EA  40.00 4800.00 55.00 6600.00 56.00 6720.00PAINT PVT MKG SYMBOL
0149 4850000000-M 1205  750 M   1.65 1237.50 3.25 2437.50 3.30 2475.00REMVL OF 100MM LINES
0150 4905000000-N 1253  915 EA  35.00 32025.00 32.00 29280.00 33.00 30195.00SNOWPLB RAISED PVMT MRKER
0151 5300000000-M 1505  555 MTN 18.00 9990.00 20.00 11100.00 20.00 11100.00FND CONDIT MAT'L CL******

(VI)
0152 5306000000-M 1505  555 MTN 18.00 9990.00 20.00 11100.00 20.00 11100.00BEDDN MAT'L CL **********

(VI)
0153 5318000000-M 1505 256.8 MTN 94.00 24139.20 150.00 38520.00 110.00 28248.00PVMT REP FOR UTILITY WORK
0154 5354000000-M 1510 36.8 M   50.00 1840.00 65.62 2414.82 80.00 2944.00100MM DI H2O PIPE 2.41MPA
0155 5360000000-M 1510  1,019 M   50.00 50950.00 65.62 66866.78 70.00 71330.00150MM DI H2O PIPE 2.41MPA
0156 5366000000-M 1510  39 M   57.00 2223.00 98.43 3838.77 85.00 3315.00200MM DI H2O PIPE 2.41MPA
0157 5372000000-M 1510 1,552.8 M   65.00 100932.00 91.87 142655.74 88.00 136646.40250MM DI H2O PIPE 2.41MPA
0158 5408000000-M 1510  21 M   50.00 1050.00 49.22 1033.62 40.00 840.00***MM CU WATER PIPE TYPE K

(50MM)
0159 5414000000-M 1510  106 M   35.00 3710.00 49.22 5217.32 35.00 3710.0020MM CU WATER PIPE TYPE K
0160 5420000000-M 1510  197 M   37.00 7289.00 55.78 10988.66 30.00 5910.0025MM CU WATER PIPE TYPE K
0161 5432000000-M 1510  220 M   32.00 7040.00 45.93 10104.60 30.00 6600.0050MM PVC H2O P SD21 1.38
0162 5474000000-M 1510  490 M   47.00 23030.00 65.62 32153.80 50.00 24500.00200MM PVC WP DR *** ****

(14,1.38MPA)
0163 5480000000-M 1510 2,527.3 KG  4.00 10109.20 7.00 17691.10 4.00 10109.20DI H2O FITTINGS 1.72MPA
0164 5510000000-M 1510  28 EA  20.00 560.00 70.00 1960.00 40.00 1120.0020MM CORPORATION STOP
0165 5516000000-M 1510  9 EA  25.00 225.00 100.00 900.00 50.00 450.0025MM CORPORATION STOP
0166 5528000000-M 1510  2 EA  100.00 200.00 200.00 400.00 125.00 250.0050MM CORPORATION STOP
0167 5534000000-M 1510  2 EA  440.00 880.00 500.00 1000.00 600.00 1200.00***MM GATE V & V BX

(100MM, 1.38MPA)
0168 5534000000-M 1510  4 EA  325.00 1300.00 580.00 2320.00 450.00 1800.00***MM GATE V & V BX

(50MM, 1.38MPA)
0169 5540000000-M 1510  11 EA  525.00 5775.00 580.00 6380.00 650.00 7150.00150MM GATE V & V BX

(1.38MPA)
0170 5546000000-M 1510  4 EA  725.00 2900.00 750.00 3000.00 1000.00 4000.00200MM GATE V & V BX

(1.38MPA)
0171 5552000000-M 1510  6 EA  1025.00 6150.00 1300.00 7800.00 1200.00 7200.00250MM GATE V & V BX

(1.38MPA)
0172 5576000000-M 1510  1 EA  3300.00 3300.00 2000.00 2000.00 2500.00 2500.00*** X ***MM TAPN SLV V BX

(150MM X 150MM,1.38MPA)
0173 5582000000-M 1510  8 EA  45.00 360.00 100.00 800.00 200.00 1600.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0174 5582000000-M 1510  7 EA  45.00 315.00 105.00 735.00 110.00 770.00*** X ***MM TAPPING SADDL

(150MM X 25MM)
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0175 5582000000-M 1510  1 EA  50.00 50.00 110.00 110.00 110.00 110.00*** X ***MM TAPPING SADDL
(150MM X 50MM)

0176 5582000000-M 1510  12 EA  50.00 600.00 110.00 1320.00 90.00 1080.00*** X ***MM TAPPING SADDL
(250MM X 20MM)

0177 5582000000-M 1510  1 EA  50.00 50.00 110.00 110.00 65.00 65.00*** X ***MM TAPPING SADDL
(250MM X 25MM)

0178 5582000000-M 1510  7 EA  30.00 210.00 75.00 525.00 55.00 385.00*** X ***MM TAPPING SADDL
(50MM X 20MM)

0179 5582000000-M 1510  1 EA  30.00 30.00 75.00 75.00 80.00 80.00*** X ***MM TAPPING SADDL
(50MM X 25MM)

0180 5606000000-M SP   1 EA  470.00 470.00 600.00 600.00 1200.00 1200.0050MM BLOW OFF ASSEMBLY
0181 5612000000-M SP   1 EA  2000.00 2000.00 200.00 200.00 110.00 110.00***MM TRANS COUPLN ******

(100MM, CI TO DI)
0182 5624000000-M SP   1 EA  2050.00 2050.00 250.00 250.00 200.00 200.00200MM TRANS COUPLN ******

(AC TO DI)
0183 5624000000-M SP   2 EA  2000.00 4000.00 250.00 500.00 175.00 350.00200MM TRANS COUPLN ******

(DI TO PVC)
0184 5630000000-M SP   3 EA  2080.00 6240.00 300.00 900.00 200.00 600.00250MM TRANS COUPLN ******

(AC TO DI)
0185 5648000000-N 1510  35 EA  435.00 15225.00 375.00 13125.00 350.00 12250.00RELOCATE EXIST WAT METER
0186 5666000000-M 1510  2 EA  2025.00 4050.00 1600.00 3200.00 2000.00 4000.00FIRE HYDRANT, ****MPA WP

(1.03MPA)
0187 5672000000-N 1510  1 EA  1400.00 1400.00 1000.00 1000.00 550.00 550.00RELOCATE EXIST FIRE HYD
0188 5690000000-M 1520 20.5 M   185.00 3792.50 65.62 1345.21 75.00 1537.50***MM PVC SS PIPE SDR 35

(100MM)
0189 5690000000-M 1520  17 M   195.00 3315.00 164.05 2788.85 85.00 1445.00***MM PVC SS PIPE SDR 35

(250MM)
0190 5696000000-M 1520  219 M   190.00 41610.00 114.84 25149.96 95.00 20805.00200MM PVC SS PIPE SDR 35
0191 5714000000-M 1520 99.5 M   210.00 20895.00 131.24 13058.38 105.00 10447.50***MM DI SS PIPE CL ****

(200MM, 51)
0192 5768000000-N 1520  2 EA  125.00 250.00 300.00 600.00 110.00 220.00SANITARY SEWER CLEAN-OUT
0193 5774000000-M 1525  12 EA  1500.00 18000.00 1800.00 21600.00 1500.00 18000.00STD ****MM DIA PC MH 0-2M

(1200MM)
0194 5780000000-M 1525 1.5 M   300.00 450.00 492.15 738.23 750.00 1125.00STD PC MH WALL ****MM 2+

(1200MM)
0195 5786000000-M 1525  1 M   800.00 800.00 600.00 600.00 800.00 800.00SS MH OS DROP ASSEMBLY
0196 5798000000-M 1530  860 M   9.00 7740.00 32.80 28208.00 35.00 30100.00FL OR REMV *** PIPE *****

(250MM, AC WATER)
0197 5816000000-N 1530  4 EA  500.00 2000.00 250.00 1000.00 500.00 2000.00BRK DN,PLUG & FILL UT MH
0198 5822000000-N 1530  2 EA  2000.00 4000.00 1500.00 3000.00 1000.00 2000.00BREAK DOWN & REBUILD MH
0199 5828000000-N 1530  1 EA  500.00 500.00 250.00 250.00 600.00 600.00REMOVE EXISTING MANHOLE
0200 5882000000-N SP   2 EA  250.00 500.00 300.00 600.00 300.00 600.00GENERIC UTILITY ITEM (EA)

150MM BELL JOINT CLAMP
0201 5882000000-N SP   1 EA  1650.00 1650.00 900.00 900.00 800.00 800.00GENERIC UTILITY ITEM (EA)

INSTALL FIRE HYDRANT
0202 5882000000-N SP   1 EA  700.00 700.00 500.00 500.00 500.00 500.00GENERIC UTILITY ITEM (EA)

REMOVE & STOCKPILE EXISITING FIRE HYDRANT
0203 6000000000-M 1605  2,600 M   6.54 17004.00 10.00 26000.00 12.00 31200.00TEMPORARY SILT FENCE
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0204 6006000000-M 1610  575 MTN 22.30 12822.50 25.00 14375.00 20.00 11500.00EROS CONTRL STONE CL A
0205 6009000000-M 1610  2,400 MTN 22.50 54000.00 25.00 60000.00 20.00 48000.00EROS CONTRL STONE CL B
0206 6012000000-M 1610  2,950 MTN 20.30 59885.00 25.00 73750.00 20.00 59000.00SEDIMENT CONTROL STONE
0207 6015000000-M 1615 11.5 HA  1000.00 11500.00 1000.00 11500.00 1275.00 14662.50TEMPORARY MULCHING
0208 6018000000-M 1620  550 KG  5.00 2750.00 5.00 2750.00 13.50 7425.00SEED FOR TEMP SEEDING
0209 6021000000-M 1620 4.5 MTN 500.00 2250.00 500.00 2250.00 930.00 4185.00FERT FOR TEMP SEEDING
0210 6024000000-M 1622  170 M   35.00 5950.00 25.00 4250.00 21.00 3570.00TEMPORARY SLOPE DRAINS
0211 6027000000-N 1622  13 EA  400.00 5200.00 150.00 1950.00 300.00 3900.00INLET PROTCN @ SLOPE DRNS
0212 6030000000-M 1630  5,300 M3  4.50 23850.00 7.00 37100.00 6.00 31800.00SILT EXCAVATION
0213 6033000000-M 1631  3,600 M2  1.50 5400.00 1.50 5400.00 1.85 6660.00SYNTHETIC ROVING
0214 6036000000-M 1631  2,100 M2  3.00 6300.00 3.00 6300.00 1.85 3885.00MATTING FOR EROS CONTROL
0215 6042000000-M 1632  1,700 M   5.00 8500.00 10.00 17000.00 6.00 10200.006.4MM HARDWARE CLOTH
0216 6069000000-M 1638  695 M3  15.00 10425.00 18.00 12510.00 10.00 6950.00STILLING BASINS
0217 6084000000-M 1660  13 HA  2500.00 32500.00 2500.00 32500.00 4580.00 59540.00SEEDING & MULCHING
0218 6087000000-M 1660  6 HA  62.50 375.00 62.50 375.00 160.00 960.00MOWING
0219 6090000000-M 1661  125 KG  10.00 1250.00 10.00 1250.00 10.00 1250.00SEED FOR REPAIR SEEDING
0220 6093000000-M 1661 0.5 MTN 1000.00 500.00 1000.00 500.00 1200.00 600.00FERT FOR REPAIR SEEDING
0221 6096000000-M 1662  375 KG  5.00 1875.00 5.00 1875.00 7.60 2850.00SEED FOR SUPP SEEDING
0222 6102000000-M 1663  2,100 M2  5.00 10500.00 5.00 10500.00 10.25 21525.00SODDING
0223 6105000000-M 1663  400 KL  25.00 10000.00 25.00 10000.00 28.00 11200.00WATER
0224 6108000000-M 1665  22 MTN 320.00 7040.00 320.00 7040.00 620.00 13640.00FERTILIZER TOPDRESSING
0225 6111000000-M SP   320 M   50.00 16000.00 150.00 48000.00 85.00 27200.00IMPERVIOUS DIKE
0226 6114000000-N SP   10 HR  25.00 250.00 25.00 250.00 60.00 600.00SPECIALIZED HAND MOWING
0227 6117000000-N SP   20 EA  100.00 2000.00 100.00 2000.00 260.00 5200.00RESPONSE FOR EROS CONTROL
0228 6120000000-M SP   825 M3  4.00 3300.00 18.65 15386.25 25.00 20625.00CULVERT DIVERSION CHANNEL
0229 6132000000-N SP   23 EA  400.00 9200.00 800.00 18400.00 100.00 2300.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0230 6135000000-M SP   1 HA  2500.00 2500.00 2500.00 2500.00 7600.00 7600.00GENERIC EROSION CONTROL ITEM (HA)

SEEDING IN RIPARIAN AREAS
0231 6141000000-M SP   5,200 M2  5.00 26000.00 5.00 26000.00 6.20 32240.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0232 6141000000-M SP   6,720 M2  1.00 6720.00 1.00 6720.00 4.60 30912.00GENERIC EROSION CONTROL ITEM (M2)

LIVE STAKING
0233 6141000000-M SP   2,550 M2  5.00 12750.00 5.00 12750.00 5.35 13642.50GENERIC EROSION CONTROL ITEM (M2)

PERMANENT SOIL REINFORCEMENT  MAT
0234 6200000000-N 1670  156 EA  15.00 2340.00 15.00 2340.00 25.00 3900.00GLOSSY ABELIA

'SUNRISE', SUNRISE ABELIA, 500-600MM, #3 CONT
0235 6210000000-N 1670  62 EA  200.00 12400.00 200.00 12400.00 155.00 9610.00RED MAPLE

'COLUMNARE ARMSTRONG', COLUM- NAR, RED MAPLE
2.5-3M, 30-40MMCAL B&B

0236 6215000000-N 1670  113 EA  200.00 22600.00 200.00 22600.00 155.00 17515.00SUGAR MAPLE
'GREEN MOUNTAIN', GREEN MOUNTAIN SUGAR MAPLE,
3-3.7M 30MM MIN CAL, B&B
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0237 6225000000-N 1670  36 EA  15.00 540.00 15.00 540.00 25.00 900.00JAPANESE BARBERRY
'MONRY', SUNSATION JAPANESE BARBERRY, 500-600MM,
#3 CONT

0238 6340000000-N 1670  1,609 EA  5.00 8045.00 5.00 8045.00 4.00 6436.00DAYLILLY
'MARY TODD', MARY TODD DAYLILY 3-FAN, BR

0239 6370000000-N 1670  54 EA  15.00 810.00 15.00 810.00 30.00 1620.00INKBERRY
500-600MM, #3 CONT

0240 6395000000-N 1670  41 EA  15.00 615.00 15.00 615.00 30.00 1230.00ILEX HOLLY
CORNUTA 'CARISSA', CARRISA HOLLY, 500-600MM, #3
CONT

0241 6400000000-N 1670  537 EA  15.00 8055.00 15.00 8055.00 19.00 10203.00VIRGINIA SWEETSPIRE
'HENRY'S GARNET', 500-600MM, #3 CONT

0242 6550000000-N 1670  55 EA  15.00 825.00 15.00 825.00 30.00 1650.00CHERRY LAUREL
'OTTO LUYKEN', OTTO LUYKEN LAUREL, 500-600MM, #3
CONT

0243 6560000000-N 1670  4 EA  200.00 800.00 200.00 800.00 160.00 640.00SCARLET OAK
3-3.7M, 30MM MIN CALL, B&B

0244 6570000000-N 1670  18 EA  200.00 3600.00 200.00 3600.00 160.00 2880.00PIN OAK
3-3.7M, 30MM MIN CALL, B&B

0245 6595000000-N 1670  460 EA  15.00 6900.00 15.00 6900.00 20.00 9200.00SPIRAEA, SPIREA
'GOLDMOUND', GOLDMOUND SPIREA, 500-600MM, #3
CONT

0246 6610000000-N 1670  11 EA  200.00 2200.00 200.00 2200.00 190.00 2090.00CANADA HEMLOCK
1.75-2.5M, 22MM MIN, B&B

0247 6640000000-N 1670  410 EA  15.00 6150.00 15.00 6150.00 22.00 9020.00GENERIC PLANTING ITEM (EA) 1670
ILEX VERTICILLATA 'RED SPRITE'RED SPRITE
WINTERBERRY, 500-600MM, #3 CONT

0248 6640000000-N 1670  23 EA  15.00 345.00 15.00 345.00 25.00 575.00GENERIC PLANTING ITEM (EA) 1670
LEUCOTHE FONTANESIANA, DROOP- ING LEUCOTHOE,
500-600MM, #3 CONT

0249 6640000000-N 1670  282 EA  1.00 282.00 1.00 282.00 3.50 987.00GENERIC PLANTING ITEM (EA) 1670
NARCISSUS 'GIGANTIC STAR', GI- GANTIC STAR,
DAFFODIL, BULB

0250 6640000000-N 1670  24 EA  15.00 360.00 15.00 360.00 35.00 840.00GENERIC PLANTING ITEM (EA) 1670
RHODODENDRON CAROLINIANUM,    CAROLINA
RHODODENDRON, 500-600MM, #3 CONT

0251 6650000000-M 1670  439 M3  30.00 13170.00 30.00 13170.00 43.00 18877.00MULCH FOR PLANTING
0252 6655000000-M 1670  64 KL  25.00 1600.00 25.00 1600.00 40.00 2560.00WATER FOR PLANTING
0253 6660000000-M 1670  3,584 M2  2.00 7168.00 2.00 7168.00 3.00 10752.00PLANT BED FUMIGATION
0254 7048000000-M SP   14 EA  750.00 10500.00 750.00 10500.00 840.00 11760.00300MM PEDEST SIGNL HD 2 SEC
0255 7060000000-M SP   1,958 M   11.00 21538.00 11.00 21538.00 4.75 9300.50SIGNAL CABLE
0256 7120000000-M SP   43 EA  1100.00 47300.00 1100.00 47300.00 1025.00 44075.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0257 7132000000-M SP   2 EA  1215.00 2430.00 1215.00 2430.00 1700.00 3400.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0258 7144000000-M SP   15 EA  1560.00 23400.00 1560.00 23400.00 1800.00 27000.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0259 7204000000-N SP   12 EA  165.00 1980.00 165.00 1980.00 170.00 2040.00LOUVER FOR VEHIC SIGNL HD SEC
0260 7252000000-M SP   5,000 M   8.00 40000.00 8.00 40000.00 7.00 35000.00MESSENGER CABLE (6.35MM)
0261 7264000000-M SP   108 M   11.00 1188.00 11.00 1188.00 8.00 864.00MESSENGER CABLE (9.52MM)
0262 7276000000-M SP   396 M   75.00 29700.00 75.00 29700.00 142.00 56232.00JACK & BORE
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0263 7279000000-M SP   50 M   2.00 100.00 2.00 100.00 3.50 175.00TRACER WIRE
0264 7288000000-M SP   48 M   65.00 3120.00 65.00 3120.00 142.00 6816.00TRENCHING (PAVED)
0265 7300000000-M SP   1,311 M   8.00 10488.00 8.00 10488.00 10.50 13765.50TRENCHING (UNPAVED)
0266 7324000000-N SP   63 EA  260.00 16380.00 260.00 16380.00 290.00 18270.00JUNCTION BOX (STANDARD SIZE)
0267 7360000000-N SP   12 EA  800.00 9600.00 800.00 9600.00 900.00 10800.00WOOD POLE
0268 7372000000-N SP   52 EA  190.00 9880.00 190.00 9880.00 300.00 15600.00GUY ASSEMBLY
0269 7420000000-M SP   14 EA  340.00 4760.00 340.00 4760.00 375.00 5250.0050MM RISER W/ WEATHERHEAD
0270 7432000000-M SP   8 EA  410.00 3280.00 410.00 3280.00 500.00 4000.0050MM RISER W/ SEALING BUSHING
0271 7444000000-M SP   2,854 M   19.50 55653.00 19.50 55653.00 14.35 40954.90INDUCTIVE LOOP SAWCUT
0272 7456000000-M SP   5,270 M   5.75 30302.50 5.75 30302.50 6.70 35309.00LEAD-IN CABLE
0273 7516000000-M SP   5,700 M   8.00 45600.00 8.00 45600.00 12.50 71250.00COMMUNICATIONS CABLE (** FIBER)

(12)
0274 7552000000-N SP   8 EA  2850.00 22800.00 2850.00 22800.00 3600.00 28800.00INTERCONNECT CENTER
0275 7564000000-N SP   8 EA  2625.00 21000.00 2625.00 21000.00 2600.00 20800.00FIBER-OPTIC TRANSCEIVER
0276 7566000000-N SP   2 EA  190.00 380.00 190.00 380.00 325.00 650.00DELINEATOR MARKER
0277 7568000000-N SP   1 EA  1750.00 1750.00 1750.00 1750.00 2300.00 2300.00FURN FIB-OPT RESTORAT KIT
0278 7570000000-N SP   1 EA  1700.00 1700.00 1700.00 1700.00 2600.00 2600.00FURN FIB-OPT POWER METER
0279 7572000000-N SP   1 EA  3900.00 3900.00 3900.00 3900.00 5000.00 5000.00FURN OPTIC LIGHT GENERATOR
0280 7574000000-N SP   1 EA  2400.00 2400.00 2400.00 2400.00 2600.00 2600.00FURN FIB-OPT TRANSCEIVER
0281 7588000000-N SP   13 EA  4225.00 54925.00 4225.00 54925.00 5500.00 71500.00SGL MAST ARM WITH METAL POLE
0282 7590000000-N SP   1 EA  599.00 599.00 5990.00 5990.00 9500.00 9500.00DBL MAST ARM WITH METAL POLE
0283 7612000000-N SP   14 EA  3400.00 47600.00 3400.00 47600.00 5000.00 70000.00METAL SIGNAL POLE FOUNDATION
0284 7624000000-N SP   1 EA  1200.00 1200.00 1200.00 1200.00 2900.00 2900.00SIGNAL PEDESTAL WITH FOUND
0285 7684000000-N SP   7 EA  550.00 3850.00 550.00 3850.00 1500.00 10500.00SIGNAL CABINET FOUNDATION
0286 7756000000-N SP   8 EA  12700.00 101600.00 12700.00 101600.00 17300.00 138400.00CONTLR WITH CBNT, 2070L BASE MTD
0287 7780000000-N SP   95 EA  275.00 26125.00 275.00 26125.00 205.00 19475.00DETECTOR CHANNEL (TYPE 2070L)
0288 7888000000-N SP   1 EA  8500.00 8500.00 6000.00 6000.00 6800.00 6800.00MASTR CONTRLR & MODEM (2070L)
0289 7902000000-N SP  Lump Sum 11750.00 6500.00 25000.00TRAFFIC SIGNAL SOFTWARE
0290 7936000000-N SP   1 EA  5300.00 5300.00 4900.00 4900.00 7800.00 7800.00CENTRAL COMPUTER
0291 7938000000-N SP   1 EA  6900.00 6900.00 5900.00 5900.00 8800.00 8800.00NOTEBOOK COMPUTER
0292 7940000000-N SP  Lump Sum 8000.00 8000.00 8500.00LAN
0293 7942000000-N SP   1 EA  3350.00 3350.00 2900.00 2900.00 3500.00 3500.00PRINTER
0294 7974000000-N SP   1 EA  1000.00 1000.00 1000.00 1000.00 2000.00 2000.00MAST ARM W/ MTL POLE DESIGN
0295 7985000000-N SP  Lump Sum 7500.00 7500.00 7000.00GENERIC SIGNAL ITEM (LS)

FIBER OPTIC TRAINING
0296 7990000000-M SP   50 M   85.00 4250.00 85.00 4250.00 130.00 6500.00GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHLENE CONDUIT

CULVERT ITEMS

0297 8056000000-N 402 Lump Sum 8000.00 8000.00 4200.00REMV EXIST STR **********
(10+64.142-Y7)

0298 8056000000-N 402 Lump Sum 10000.00 10000.00 10500.00REMV EXIST STR **********
(11+10.600-Y11-)
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0299 8056000000-N 402 Lump Sum 12000.00 12000.00 8500.00REMV EXIST STR **********
(28+29.400-L-)

0300 8063000000-N SP  Lump Sum 152000.00 141887.24 155000.00PC RCBC @ STA **********
(10+64.142-Y7-)

0301 8126000000-N 414 Lump Sum 20000.00 20000.00 8500.00CULV EXCAV @ ************
(10+64.142-Y7-)

0302 8126000000-N 414 Lump Sum 22000.00 22000.00 15500.00CULV EXCAV @ ************
(11+10.600-Y11-)

0303 8126000000-N 414 Lump Sum 60000.00 60000.00 31000.00CULV EXCAV @ ************
(28+29.400-L-)

0304 8133000000-M 414  628 MTN 35.00 21980.00 35.00 21980.00 19.00 11932.00FND COND MATL BOX CULV
0305 8196000000-M 420 807.8 M3  400.00 323120.00 400.00 323120.00 565.00 456407.00CL A CONC, CULVERT
0306 8245000000-M 425  94,667 KG  1.05 99400.35 1.05 99400.35 1.10 104133.70REINF STL CULV
0307 8594000000-M 868  870 MTN 35.00 30450.00 35.00 30450.00 30.00 26100.00PLAIN RIP RAP B

WALL ITEMS

0308 8832000000-N SP  Lump Sum 156747.00 156747.50 197000.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL, STA 21+55.000-L-

0309 8832000000-N SP  Lump Sum 314503.00 314502.50 397000.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL, STA 35+71.320-L-

0310 8832000000-N SP  Lump Sum 82778.00 82777.50 112000.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL, STA 43+40.360-L-

0311 8832000000-N SP  Lump Sum 52455.00 52455.00 82000.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL, STA 44+07.000-L-

 

    TOTAL 10226844.71 TOTAL 10962418.58 TOTAL 11119507.03CONTRACT TOTAL

 

    SUB-TOTAL 8861411.36 SUB-TOTAL 9607098.49 SUB-TOTAL 9499734.33ROADWAY ITEMS
    SUB-TOTAL 758950.35 SUB-TOTAL 748837.59 SUB-TOTAL 831772.70CULVERT ITEMS
    SUB-TOTAL 606483.00 SUB-TOTAL 606482.50 SUB-TOTAL 788000.00WALL ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 550000.00 500000.00 356250.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 175000.00 238300.00 187200.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 5000.00 1000.00 750.00GENERIC MISCELLANEOUS ITEM (LS)

REMOVE & RESET CONCRETE MEMORIAL MONUMENT
0004 0001000000-M 200 Lump Sum 453000.00 400000.00 157102.00CLEARING & GRUBBING
0005 0008000000-M 200 0.4 HA  25000.00 10000.00 12400.00 4960.00 10000.00 4000.00SUPP CLEARING & GRUBBING
0006 0022000000-M 225  183,000 M3  7.00 1281000.00 6.25 1143750.00 9.00 1647000.00UNCLASSIFIED EXCAVATION
0007 0036000000-M 225  3,175 M3  5.00 15875.00 4.00 12700.00 9.00 28575.00UNDERCUT EXCAVATION
0008 0070000000-M SP   500 M3  22.00 11000.00 29.00 14500.00 22.00 11000.00SELECT GRANULAR MATERIAL
0009 0077000000-M SP   500 M2  2.00 1000.00 1.50 750.00 1.25 625.00SOIL STABILIZATION FABRIC
0010 0080000000-M SP   325 MTN 15.00 4875.00 15.00 4875.00 17.00 5525.00CLASS IV SUBGRD STABILIZATION
0011 0134000000-M 240  5,000 M3  6.50 32500.00 4.00 20000.00 7.00 35000.00DRAINAGE DITCH EXCAVATION
0012 0141000000-M 240  720 M   7.00 5040.00 5.00 3600.00 3.00 2160.00BERM DITCH CONSTRUCTION
0013 0156000000-M SP   12,600 M2  2.00 25200.00 1.00 12600.00 2.29 28854.00REMOVAL OF EXT ASPHALT PVM'T
0014 0163000000-M SP   10,900 M2  6.00 65400.00 1.50 16350.00 2.29 24961.00REMOVAL OF EXT CONC PVM'T
0015 0177000000-M SP   1,475 M2  2.00 2950.00 1.50 2212.50 1.00 1475.00BREAKING OF EXT ASPH PVMT
0016 0185000000-M SP   700 M2  4.00 2800.00 1.60 1120.00 1.00 700.00BREAKING OF EXT CONC PVMT
0017 0199000000-M SP   20 M2  540.00 10800.00 650.00 13000.00 1200.00 24000.00TEMPORARY SHORING
0018 0234000000-M SP   225 M3  40.00 9000.00 48.00 10800.00 38.00 8550.00GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0019 0241000000-M SP   870 M2  15.00 13050.00 13.00 11310.00 9.00 7830.00GENERIC GRADING ITEM (M2)
FABRIC FOR TEMPORARY FABRIC   WALL

0020 0241000000-M SP   1,250 M2  48.00 60000.00 40.00 50000.00 32.00 40000.00GENERIC GRADING ITEM (M2)
ROCK PLATING

0021 0255000000-M SP   5 MTN 100.00 500.00 30.00 150.00 30.00 150.00GENERIC GRADING ITEM (MTN)
BOULDERS (100KG)

0022 0255000000-M SP   70 MTN 50.00 3500.00 12.00 840.00 30.00 2100.00GENERIC GRADING ITEM (MTN)
BOULDERS (545KG)

0023 0257000000-M SP   320 M   100.00 32000.00 25.00 8000.00 40.00 12800.00GENERIC GRADING ITEM (M)
STREAM CHANNEL CONSTRUCTION

0024 0318000000-M 300  1,458 MTN 21.00 30618.00 26.50 38637.00 22.00 32076.00FND CONDIT MAT'L MIN STR
0025 0342000000-M SP  57.6 M   72.00 4147.20 90.00 5184.00 32.00 1843.20****MM SIDE DRAIN PIPE

(375MM)
0026 0342000000-M SP  13.2 M   101.00 1333.20 90.00 1188.00 60.00 792.00****MM SIDE DRAIN PIPE

(600MM)
0027 0366000000-M 310  1,836 M   75.00 137700.00 72.00 132192.00 49.30 90514.80375MM RCP CULV CLASS III
0028 0372000000-M 310 680.4 M   83.00 56473.20 82.00 55792.80 56.85 38680.74450MM RCP CULV CLASS III
0029 0378000000-M 310  1,020 M   100.00 102000.00 130.00 132600.00 90.00 91800.00600MM RCP CULV CLASS III
0030 0384000000-M 310  486 M   136.00 66096.00 145.00 70470.00 135.15 65682.90750MM RCP CULV CLASS III
0031 0390000000-M 310 183.6 M   180.00 33048.00 187.00 34333.20 188.03 34522.31900MM RCP CULV CLASS III
0032 0522000000-M 310  1 EA  275.00 275.00 537.00 537.00 429.30 429.30*** X *** X ***MM RCP T

(375MM X 375MM X 375MM)
0033 0522000000-M 310  1 EA  320.00 320.00 544.00 544.00 508.80 508.80*** X *** X ***MM RCP T

(450MM X 450MM X 375MM)
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0034 0522000000-M 310  1 EA  385.00 385.00 550.00 550.00 651.90 651.90*** X *** X ***MM RCP T
(600MM X 600MM X 375MM)

0035 0522000000-M 310  1 EA  520.00 520.00 640.00 640.00 874.50 874.50*** X *** X ***MM RCP T
(750MM X 750MM X 375MM)

0036 0522000000-M 310  1 EA  590.00 590.00 717.00 717.00 1065.30 1065.30*** X *** X ***MM RCP T
(900MM X 900MM X 600MM)

0037 0528000000-M 310  1 EA  300.00 300.00 945.00 945.00 381.60 381.60***MM RC PIPE ELB CL III
(375MM)

0038 0576000000-M 320 19.2 M   146.00 2803.20 115.00 2208.00 127.77 2453.18***MM CS PIPE CULV ****MM
(900MM, 2.01MM THICK)

0039 0588000000-M 320  18 M   78.00 1404.00 81.00 1458.00 54.66 983.88450MM CS PIPE CULV 1.63MM
0040 0594000000-M 320 98.4 M   92.00 9052.80 106.00 10430.40 86.22 8484.05600MM CS PIPE CULV 1.63MM
0041 0636000000-M 320  1 EA  450.00 450.00 392.00 392.00 638.31 638.31***MM CSP ELB ****MM

(900MM, 2.01MM THICK)
0042 0708000000-M 324  144 M   85.00 12240.00 86.00 12384.00 77.19 11115.36400MM BCCSP B 1.63
0043 0714000000-M 324 25.2 M   90.00 2268.00 92.00 2318.40 98.58 2484.22450MM BCCSP B 1.63
0044 0720000000-M 324 13.2 M   105.00 1386.00 130.00 1716.00 126.87 1674.68600MM BCCSP B 1.63
0045 0726000000-M 324 22.8 M   141.00 3214.80 147.00 3351.60 175.41 3999.35800MM BCCSP B 2.01
0046 0732000000-M 324 10.8 M   175.00 1890.00 147.00 1587.60 211.41 2283.23900MM BCCSP B 2.01
0047 0804000000-M 324  2 EA  500.00 1000.00 389.00 778.00 741.81 1483.62***MM BCCSP ELB B ****

(900MM, 2.01MM THICK)
0048 0806000000-M 324  19 EA  250.00 4750.00 184.00 3496.00 276.00 5244.00400MM BCCSP ELB B 1.63
0049 0807000000-M 324  3 EA  300.00 900.00 200.00 600.00 327.78 983.34450MM BCCSP ELB B 1.63
0050 0809000000-M 324  2 EA  400.00 800.00 325.00 650.00 621.06 1242.12800MM BCCSP ELB B 2.01
0051 1011000000-N 500 Lump Sum 35000.00 290000.00 75000.00FINE GRADING
0052 1022000000-M SP   1,500 KG  6.00 9000.00 5.00 7500.00 10.89 16335.00SEALING PAVEMENT CRACKS
0053 1121000000-M 520  40,200 MTN 14.50 582900.00 16.00 643200.00 15.00 603000.00AGGREGATE BASE COURSE
0054 1220000000-M 545  500 MTN 18.50 9250.00 13.50 6750.00 14.00 7000.00INCIDENTAL STONE BASE
0055 1231000000-M 560  4,100 M3  1.00 4100.00 5.00 20500.00 5.00 20500.00SHOULDER BORROW
0056 1297000000-M 612  1,000 M2  10.00 10000.00 9.15 9150.00 10.07 10070.00MILL ASP PVMT ****MM DTH

(50MM)
0057 1330000000-M 612  100 M2  50.00 5000.00 32.00 3200.00 35.20 3520.00INCIDENTAL MILLING
0058 1489000000-M SP   5,300 MTN 51.35 272155.00 49.85 264205.00 54.84 290652.00ASP CONC BASE CRS B25.0B
0059 1498000000-M SP   20,000 MTN 41.90 838000.00 40.65 813000.00 44.72 894400.00ASP CONC INTR CRS I19.0B
0060 1519000000-M SP   13,500 MTN 42.15 569025.00 40.90 552150.00 44.99 607365.00ASP CONC SURF CRS S9.5B
0061 1560000000-M SP   2,050 MTN 191.00 391550.00 185.00 379250.00 203.50 417175.00ASP FOR PLANT MIX  PG64-22
0062 1693000000-M 654  40 MTN 200.00 8000.00 155.00 6200.00 250.00 10000.00ASPH PLT MIX PVMT REPAIR
0063 1891000000-M SP   310 M2  80.00 24800.00 100.00 31000.00 92.40 28644.00GENERIC PAVING ITEM (M2)

175MM PORTLAND CEMENT CONC TRUCK APRON
0064 2011000000-M 810 761.2 M   50.00 38060.00 27.00 20552.40 20.00 15224.00PIPE REMOVAL
0065 2022000000-M 815  560 M3  12.00 6720.00 15.00 8400.00 8.00 4480.00SUBDRAIN EXCAVATION
0066 2033000000-M 815  420 M3  44.00 18480.00 50.00 21000.00 32.00 13440.00SUBDR FINE AGGREGATE
0067 2044000000-M 815  1,000 M   25.00 25000.00 18.00 18000.00 5.00 5000.00150MM PERF SUBDR PIPE
0068 2055000000-M 815  100 EA  0.55 55.00 1.00 100.00 12.00 1200.00150MM SUBDR PIPE Y,T,&L'S
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0069 2066000000-N 815  7 EA  220.00 1540.00 250.00 1750.00 412.50 2887.50CONC PAD SUBDRN OUTLET
0070 2077000000-M 815  14 M   22.00 308.00 18.00 252.00 26.00 364.00150MM OUTLET PIPE (SD)
0071 2209000000-M SP   7 M3  1000.00 7000.00 782.00 5474.00 990.00 6930.00ENDWALLS
0072 2264000000-M 840  3 M3  1500.00 4500.00 783.00 2349.00 990.00 2970.00PIPE PLUGS
0073 2286000000-N 840  187 EA  1000.00 187000.00 1400.00 261800.00 1265.00 236555.00MASNRY DRAINAGE STRUCT
0074 2308000000-M 840  15 M   1100.00 16500.00 840.00 12600.00 880.00 13200.00MASONRY DRAINAGE STRS
0075 2352000000-N 840  48 EA  350.00 16800.00 503.00 24144.00 330.00 15840.00FRAME W/GRATE 840.***** STD

(840.16)
0076 2352000000-N 840  4 EA  250.00 1000.00 503.00 2012.00 330.00 1320.00FRAME W/GRATE 840.***** STD

(840.29)
0077 2363000000-N 840  17 EA  300.00 5100.00 360.00 6120.00 330.00 5610.00FRAME W/2GRTS 840.***** STD

(840.29)
0078 2374000000-N 840  15 EA  375.00 5625.00 330.00 4950.00 385.00 5775.00FRAME-GRT-HD 840.03 **

(E)
0079 2374000000-N 840  52 EA  375.00 19500.00 330.00 17160.00 495.00 25740.00FRAME-GRT-HD 840.03 **

(F)
0080 2374000000-N 840  50 EA  375.00 18750.00 330.00 16500.00 495.00 24750.00FRAME-GRT-HD 840.03 **

(G)
0081 2396000000-N 840  1 EA  285.00 285.00 360.00 360.00 880.00 880.00FRAME W/COVER STD 840.54
0082 2418000000-M SP  51.4 M   350.00 17990.00 185.00 9509.00 137.50 7067.50FRM W/GRATES, DRIVEWY DI
0083 2451000000-N 840  13 EA  1500.00 19500.00 350.00 4550.00 412.50 5362.50CONC APRON FOR DROP INLET
0084 2535000000-M 846  600 M   38.00 22800.00 48.00 28800.00 39.55 23730.00*** X ***MM CONC CURB

(200MM X 300MM)
0085 2542000000-M 846  2,220 M   45.00 99900.00 45.00 99900.00 40.48 89865.60450MM CONC CURB & GUTTER
0086 2549000000-M 846  6,260 M   46.00 287960.00 47.00 294220.00 47.52 297475.20750MM CONC CURB & GUTTER
0087 2591000000-M 848  4,660 M2  30.00 139800.00 36.00 167760.00 30.14 140452.40100MM CONC SIDEWALK
0088 2598000000-M 848  260 M2  45.00 11700.00 38.00 9880.00 44.00 11440.00CONC WHEELCHAIR RAMPS
0089 2612000000-M 848  900 M2  42.00 37800.00 38.00 34200.00 47.30 42570.00150MM CONC DRIVEWAY
0090 2619000000-M 850  420 M2  41.00 17220.00 36.00 15120.00 42.90 18018.00100MM CONC PAVED DITCH
0091 2647000000-M 852  505 M2  45.00 22725.00 37.00 18685.00 54.73 27638.65125MM MONOLITHIC CONC ISL (SURF MTD)
0092 2830000000-N 858  20 EA  1000.00 20000.00 1200.00 24000.00 220.00 4400.00ADJ MANHOLES
0093 2845000000-N 858  55 EA  1000.00 55000.00 850.00 46750.00 38.50 2117.50ADJ METER OR VALVE BOXES
0094 3030000000-M 862 1,729.74 M   31.30 54140.86 30.00 51892.20 32.45 56130.06STL BM GRDRAIL
0095 3045000000-M 862 80.01 M   38.00 3040.38 37.00 2960.37 39.60 3168.40STL BM GRDRAIL SHOP CURV
0096 3150000000-N 862  5 EA  37.00 185.00 35.00 175.00 38.50 192.50ADDIT GUARDRAIL POSTS
0097 3195000000-N 862  2 EA  425.00 850.00 400.00 800.00 440.00 880.00GR ANCHOR TYPE AT-1
0098 3210000000-N 862  5 EA  475.00 2375.00 450.00 2250.00 495.00 2475.00GR ANCHOR TYPE CAT-1
0099 3270000000-N SP   10 EA  1900.00 19000.00 1800.00 18000.00 1980.00 19800.00GR ANCHOR TYPE 350
0100 3360000000-M 863  730 M   3.50 2555.00 3.30 2409.00 3.63 2649.90REMOVE GUARDRAIL
0101 3380000000-M 862 240.03 M   21.00 5040.63 19.75 4740.59 21.73 5215.85TEMP STL BM GUARDRAIL
0102 3382000000-M 862 26.67 M   28.00 746.76 26.25 700.09 28.88 770.23TEMP STL BM GDRAIL, SHP CURV
0103 3389100000-N SP   4 EA  1275.00 5100.00 1200.00 4800.00 1320.00 5280.00GDRL ANCH UNITS 350 TEMP
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0104 3575000000-M SP   580 M   70.00 40600.00 65.00 37700.00 71.50 41470.00GENERIC FENCING ITEM (M)
VINYL COATED CHAIN LINK FENCE, 1200MM FABRIC
(WALL MOUNTED)

0105 3628000000-M 868  375 MTN 33.00 12375.00 30.00 11250.00 26.00 9750.00PLN RIP RAP CL I
0106 3649000000-M 868  1,375 MTN 31.00 42625.00 30.00 41250.00 25.00 34375.00PLN RIP RAP, CLASS B
0107 3656000000-M 868  3,050 M2  3.00 9150.00 1.00 3050.00 1.25 3812.50FILTER FABRIC FOR DRAINGE
0108 3980000000-M SP   110 M3  550.00 60500.00 600.00 66000.00 852.50 93775.00GENERIC WALL ITEM (M3)

CONCRETE RETAINING WALL WITH ROCK FACE VENEER
0109 4054000000-M 902  1 M3  500.00 500.00 500.00 500.00 450.00 450.00PLN CONC SIGN FOOTINGS
0110 4060000000-M 903  252 KG  5.00 1260.00 4.50 1134.00 4.25 1071.00BRKWY STL BEAM SIGN SUPPT
0111 4090000000-N 904  2 EA  360.00 720.00 300.00 600.00 300.00 600.00TYPE B SIGNS, ERECTION
0112 4204000000-N 907  5 EA  20.00 100.00 10.00 50.00 10.00 50.00R&D U CHNNEL POSTS
0113 4300000000-N SP   54 EA  6.00 324.00 5.00 270.00 5.00 270.00R&D SIGN & U POST
0114 4342000000-N 908  5 EA  110.00 550.00 100.00 500.00 100.00 500.00ERECT SIGNS ON NEW U-CHNL
0115 4360000000-N SP   8 EA  150.00 1200.00 125.00 1000.00 125.00 1000.00GENERIC SIGNING ITEM (EA)

TYPE D SIGNS, ERECTION
0116 4360000000-N SP   148 EA  115.00 17020.00 105.00 15540.00 105.00 15540.00GENERIC SIGNING ITEM (EA)

TYPE E SIGNS, ERECTION
0117 4360000000-N SP   6 EA  150.00 900.00 135.00 810.00 135.00 810.00GENERIC SIGNING ITEM (EA)

TYPE F SIGNS, ERECTION
0118 4400000000-M SP   95 M2  100.00 9500.00 80.00 7600.00 126.31 11999.45WORK ZONE SIGNS (STAT)
0119 4405000000-M SP   28 M2  150.00 4200.00 100.00 2800.00 54.01 1512.28WORK ZONE SIGNS (PORT)
0120 4410000000-M SP   24 M2  150.00 3600.00 100.00 2400.00 130.21 3125.04WORK ZONE SIGNS (BARRICAD
0121 4415000000-N 1115  1 EA  10000.00 10000.00 7300.00 7300.00 4950.00 4950.00FLASHING ARROW PNL TYPE C
0122 4420000000-N 1120  2 EA  20000.00 40000.00 27000.00 54000.00 25187.25 50374.50CHANGEABLE MESSAGE SIGNS
0123 4425000000-N 1125  4 EA  100.00 400.00 15.00 60.00 10.00 40.00WARNING FLAGS
0124 4430000000-N 1130  500 EA  75.00 37500.00 65.00 32500.00 55.00 27500.00DRUMS
0125 4435000000-N 1135  100 EA  50.00 5000.00 20.00 2000.00 15.00 1500.00CONES
0126 4440000000-M SP   30 M   50.00 1500.00 47.00 1410.00 60.00 1800.00BARRICADES (TYPE II)
0127 4445000000-M SP   202 M   50.00 10100.00 40.00 8080.00 70.00 14140.00BARRICADES (TYPE III)
0128 4455000000-N 1150  750 MD  150.00 112500.00 160.00 120000.00 300.00 225000.00FLAGGER
0129 4465000000-N 1160  6 EA  10000.00 60000.00 16500.00 99000.00 10890.00 65340.00TEMPORARY CRASH CUSHIONS
0130 4470000000-N 1160  2 EA  5000.00 10000.00 1600.00 3200.00 2090.00 4180.00RESET CRASH CUSHION
0131 4475000000-N 1165  2 EA  15000.00 30000.00 12000.00 24000.00 14643.75 29287.50TRUCK MTD IMP ATTN 45 MPH
0132 4485000000-M 1170  341 M   60.00 20460.00 162.00 55242.00 64.90 22130.90PORTABLE BARRIER
0133 4495000000-M 1170  150 M   75.00 11250.00 96.00 14400.00 68.20 10230.00PORT BARRIER, DRAINAGE
0134 4500000000-M 1170  191 M   20.00 3820.00 15.00 2865.00 17.60 3361.60RESET PORTABLE BARRIER
0135 4510000000-N SP   80 HR  100.00 8000.00 50.00 4000.00 40.00 3200.00POLICE
0136 4650000000-N 1251  830 EA  5.50 4565.00 5.00 4150.00 5.50 4565.00TEMP RAISED PVMT MRKS
0137 4685000000-M 1205  1,350 M   2.75 3712.50 2.50 3375.00 2.75 3712.50100MM THERMO MKG, 2.3MMTK
0138 4686000000-M 1205  8,416 M   3.70 31139.20 3.40 28614.40 3.72 31307.52100MM THERMO MKG, 3.1MMTK
0139 4695000000-M 1205  70 M   6.60 462.00 6.00 420.00 6.60 462.00200MM THERMO MKG 2.3MM TK
0140 4697000000-M 1205  510 M   6.60 3366.00 6.00 3060.00 6.60 3366.00200MM THERMO MKG 3.1MM TK
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0141 4705000000-M 1205  26 M   9.90 257.40 9.00 234.00 9.90 257.40400MM THERMO MKG 2.3MM TK
0142 4710000000-M 1205  250 M   13.00 3250.00 12.00 3000.00 13.20 3300.00600MM THERMO MKG 3.1MM TK
0143 4720000000-M 1205  40 EA  22.00 880.00 20.00 800.00 22.00 880.00THERMO PVT MKG CHARACTER 2.3
0144 4725000000-M 1205  95 EA  72.00 6840.00 65.00 6175.00 93.50 8882.50THERMO PVT MKG SYMB 2.3MM
0145 4810000000-M 1205  61,651 M   0.51 31442.01 0.50 30825.50 0.51 31442.01PAINT PVT MKG LINES 100MM
0146 4830000000-M 1205  52 M   6.70 348.40 6.10 317.20 6.71 348.92PAINT PVT MKG LINES 400MM
0147 4840000000-N 1205  160 EA  11.00 1760.00 10.00 1600.00 11.00 1760.00PAINT PVT MKG CHARACTER
0148 4845000000-N 1205  120 EA  44.00 5280.00 40.00 4800.00 44.00 5280.00PAINT PVT MKG SYMBOL
0149 4850000000-M 1205  750 M   1.80 1350.00 2.00 1500.00 1.82 1365.00REMVL OF 100MM LINES
0150 4905000000-N 1253  915 EA  38.50 35227.50 35.00 32025.00 38.50 35227.50SNOWPLB RAISED PVMT MRKER
0151 5300000000-M 1505  555 MTN 22.00 12210.00 20.00 11100.00 19.23 10672.65FND CONDIT MAT'L CL******

(VI)
0152 5306000000-M 1505  555 MTN 22.00 12210.00 20.00 11100.00 19.23 10672.65BEDDN MAT'L CL **********

(VI)
0153 5318000000-M 1505 256.8 MTN 115.00 29532.00 110.00 28248.00 108.21 27788.33PVMT REP FOR UTILITY WORK
0154 5354000000-M 1510 36.8 M   125.00 4600.00 160.00 5888.00 72.60 2671.68100MM DI H2O PIPE 2.41MPA
0155 5360000000-M 1510  1,019 M   82.50 84067.50 120.00 122280.00 58.08 59183.52150MM DI H2O PIPE 2.41MPA
0156 5366000000-M 1510  39 M   195.00 7605.00 284.00 11076.00 58.96 2299.44200MM DI H2O PIPE 2.41MPA
0157 5372000000-M 1510 1,552.8 M   97.00 150621.60 120.00 186336.00 65.34 101459.95250MM DI H2O PIPE 2.41MPA
0158 5408000000-M 1510  21 M   80.00 1680.00 230.00 4830.00 39.96 839.16***MM CU WATER PIPE TYPE K

(50MM)
0159 5414000000-M 1510  106 M   55.00 5830.00 50.00 5300.00 34.10 3614.6020MM CU WATER PIPE TYPE K
0160 5420000000-M 1510  197 M   55.00 10835.00 50.00 9850.00 35.20 6934.4025MM CU WATER PIPE TYPE K
0161 5432000000-M 1510  220 M   50.00 11000.00 75.00 16500.00 26.18 5759.6050MM PVC H2O P SD21 1.38
0162 5474000000-M 1510  490 M   66.00 32340.00 99.00 48510.00 50.82 24901.80200MM PVC WP DR *** ****

(14,1.38MPA)
0163 5480000000-M 1510 2,527.3 KG  4.40 11120.12 7.00 17691.10 7.33 18525.11DI H2O FITTINGS 1.72MPA
0164 5510000000-M 1510  28 EA  68.00 1904.00 150.00 4200.00 44.00 1232.0020MM CORPORATION STOP
0165 5516000000-M 1510  9 EA  79.00 711.00 150.00 1350.00 55.00 495.0025MM CORPORATION STOP
0166 5528000000-M 1510  2 EA  145.00 290.00 250.00 500.00 110.00 220.0050MM CORPORATION STOP
0167 5534000000-M 1510  2 EA  430.00 860.00 400.00 800.00 522.50 1045.00***MM GATE V & V BX

(100MM, 1.38MPA)
0168 5534000000-M 1510  4 EA  320.00 1280.00 300.00 1200.00 473.00 1892.00***MM GATE V & V BX

(50MM, 1.38MPA)
0169 5540000000-M 1510  11 EA  535.00 5885.00 500.00 5500.00 654.50 7199.50150MM GATE V & V BX

(1.38MPA)
0170 5546000000-M 1510  4 EA  775.00 3100.00 700.00 2800.00 764.50 3058.00200MM GATE V & V BX

(1.38MPA)
0171 5552000000-M 1510  6 EA  1120.00 6720.00 1100.00 6600.00 1100.00 6600.00250MM GATE V & V BX

(1.38MPA)
0172 5576000000-M 1510  1 EA  1670.00 1670.00 1700.00 1700.00 1749.00 1749.00*** X ***MM TAPN SLV V BX

(150MM X 150MM,1.38MPA)
0173 5582000000-M 1510  8 EA  135.00 1080.00 150.00 1200.00 110.00 880.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0174 5582000000-M 1510  7 EA  135.00 945.00 150.00 1050.00 132.00 924.00*** X ***MM TAPPING SADDL

(150MM X 25MM)



NOV 20, 2001 03:13 PM HAYWOOD

TIP NO R-2210A 8.1942902 10:00AM 16 /  30 013

FED AID NO STP-23B(2) 3.540 KM NOV 20 2001 C200237
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

ENGLISH CONSTRUCTION CO.,
INC.

VECELLIO & GROGAN, INC. PHILLIPS & JORDAN, INC.

LYNCHBURG,  VA BECKLEY,  WV KNOXVILLE,  TN

0175 5582000000-M 1510  1 EA  145.00 145.00 200.00 200.00 440.00 440.00*** X ***MM TAPPING SADDL
(150MM X 50MM)

0176 5582000000-M 1510  12 EA  150.00 1800.00 150.00 1800.00 132.00 1584.00*** X ***MM TAPPING SADDL
(250MM X 20MM)

0177 5582000000-M 1510  1 EA  150.00 150.00 200.00 200.00 154.00 154.00*** X ***MM TAPPING SADDL
(250MM X 25MM)

0178 5582000000-M 1510  7 EA  125.00 875.00 100.00 700.00 275.00 1925.00*** X ***MM TAPPING SADDL
(50MM X 20MM)

0179 5582000000-M 1510  1 EA  125.00 125.00 100.00 100.00 330.00 330.00*** X ***MM TAPPING SADDL
(50MM X 25MM)

0180 5606000000-M SP   1 EA  715.00 715.00 700.00 700.00 715.00 715.0050MM BLOW OFF ASSEMBLY
0181 5612000000-M SP   1 EA  190.00 190.00 200.00 200.00 176.00 176.00***MM TRANS COUPLN ******

(100MM, CI TO DI)
0182 5624000000-M SP   1 EA  245.00 245.00 400.00 400.00 440.00 440.00200MM TRANS COUPLN ******

(AC TO DI)
0183 5624000000-M SP   2 EA  245.00 490.00 400.00 800.00 385.00 770.00200MM TRANS COUPLN ******

(DI TO PVC)
0184 5630000000-M SP   3 EA  350.00 1050.00 500.00 1500.00 495.00 1485.00250MM TRANS COUPLN ******

(AC TO DI)
0185 5648000000-N 1510  35 EA  500.00 17500.00 400.00 14000.00 506.00 17710.00RELOCATE EXIST WAT METER
0186 5666000000-M 1510  2 EA  1265.00 2530.00 1200.00 2400.00 2090.00 4180.00FIRE HYDRANT, ****MPA WP

(1.03MPA)
0187 5672000000-N 1510  1 EA  825.00 825.00 700.00 700.00 1100.00 1100.00RELOCATE EXIST FIRE HYD
0188 5690000000-M 1520 20.5 M   85.00 1742.50 102.00 2091.00 72.60 1488.30***MM PVC SS PIPE SDR 35

(100MM)
0189 5690000000-M 1520  17 M   108.00 1836.00 130.00 2210.00 108.90 1851.30***MM PVC SS PIPE SDR 35

(250MM)
0190 5696000000-M 1520  219 M   107.00 23433.00 140.00 30660.00 105.27 23054.13200MM PVC SS PIPE SDR 35
0191 5714000000-M 1520 99.5 M   115.00 11442.50 226.00 22487.00 127.05 12641.48***MM DI SS PIPE CL ****

(200MM, 51)
0192 5768000000-N 1520  2 EA  360.00 720.00 200.00 400.00 165.00 330.00SANITARY SEWER CLEAN-OUT
0193 5774000000-M 1525  12 EA  1540.00 18480.00 1400.00 16800.00 1375.00 16500.00STD ****MM DIA PC MH 0-2M

(1200MM)
0194 5780000000-M 1525 1.5 M   440.00 660.00 500.00 750.00 275.00 412.50STD PC MH WALL ****MM 2+

(1200MM)
0195 5786000000-M 1525  1 M   1100.00 1100.00 3000.00 3000.00 3300.00 3300.00SS MH OS DROP ASSEMBLY
0196 5798000000-M 1530  860 M   20.00 17200.00 28.00 24080.00 27.23 23417.80FL OR REMV *** PIPE *****

(250MM, AC WATER)
0197 5816000000-N 1530  4 EA  550.00 2200.00 700.00 2800.00 660.00 2640.00BRK DN,PLUG & FILL UT MH
0198 5822000000-N 1530  2 EA  1320.00 2640.00 1600.00 3200.00 2200.00 4400.00BREAK DOWN & REBUILD MH
0199 5828000000-N 1530  1 EA  330.00 330.00 700.00 700.00 770.00 770.00REMOVE EXISTING MANHOLE
0200 5882000000-N SP   2 EA  275.00 550.00 300.00 600.00 319.00 638.00GENERIC UTILITY ITEM (EA)

150MM BELL JOINT CLAMP
0201 5882000000-N SP   1 EA  1800.00 1800.00 1200.00 1200.00 2090.00 2090.00GENERIC UTILITY ITEM (EA)

INSTALL FIRE HYDRANT
0202 5882000000-N SP   1 EA  385.00 385.00 500.00 500.00 1100.00 1100.00GENERIC UTILITY ITEM (EA)

REMOVE & STOCKPILE EXISITING FIRE HYDRANT
0203 6000000000-M 1605  2,600 M   10.00 26000.00 10.00 26000.00 9.50 24700.00TEMPORARY SILT FENCE
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0204 6006000000-M 1610  575 MTN 30.00 17250.00 30.00 17250.00 24.00 13800.00EROS CONTRL STONE CL A
0205 6009000000-M 1610  2,400 MTN 31.00 74400.00 30.00 72000.00 24.00 57600.00EROS CONTRL STONE CL B
0206 6012000000-M 1610  2,950 MTN 26.00 76700.00 28.00 82600.00 24.00 70800.00SEDIMENT CONTROL STONE
0207 6015000000-M 1615 11.5 HA  1050.00 12075.00 1300.00 14950.00 1358.50 15622.75TEMPORARY MULCHING
0208 6018000000-M 1620  550 KG  5.25 2887.50 15.00 8250.00 14.25 7837.50SEED FOR TEMP SEEDING
0209 6021000000-M 1620 4.5 MTN 525.00 2362.50 1000.00 4500.00 990.00 4455.00FERT FOR TEMP SEEDING
0210 6024000000-M 1622  170 M   40.00 6800.00 16.00 2720.00 22.00 3740.00TEMPORARY SLOPE DRAINS
0211 6027000000-N 1622  13 EA  300.00 3900.00 230.00 2990.00 250.00 3250.00INLET PROTCN @ SLOPE DRNS
0212 6030000000-M 1630  5,300 M3  1.00 5300.00 10.00 53000.00 7.00 37100.00SILT EXCAVATION
0213 6033000000-M 1631  3,600 M2  1.60 5760.00 2.00 7200.00 2.09 7524.00SYNTHETIC ROVING
0214 6036000000-M 1631  2,100 M2  3.15 6615.00 2.00 4200.00 1.98 4158.00MATTING FOR EROS CONTROL
0215 6042000000-M 1632  1,700 M   30.00 51000.00 10.00 17000.00 18.70 31790.006.4MM HARDWARE CLOTH
0216 6069000000-M 1638  695 M3  25.00 17375.00 70.00 48650.00 8.00 5560.00STILLING BASINS
0217 6084000000-M 1660  13 HA  2625.00 34125.00 5000.00 65000.00 4889.50 63563.50SEEDING & MULCHING
0218 6087000000-M 1660  6 HA  70.00 420.00 150.00 900.00 165.00 990.00MOWING
0219 6090000000-M 1661  125 KG  10.50 1312.50 10.00 1250.00 9.90 1237.50SEED FOR REPAIR SEEDING
0220 6093000000-M 1661 0.5 MTN 1050.00 525.00 1120.00 560.00 1100.00 550.00FERT FOR REPAIR SEEDING
0221 6096000000-M 1662  375 KG  5.25 1968.75 8.50 3187.50 8.25 3093.75SEED FOR SUPP SEEDING
0222 6102000000-M 1663  2,100 M2  5.25 11025.00 11.00 23100.00 11.00 23100.00SODDING
0223 6105000000-M 1663  400 KL  26.00 10400.00 30.00 12000.00 29.70 11880.00WATER
0224 6108000000-M 1665  22 MTN 335.00 7370.00 670.00 14740.00 660.00 14520.00FERTILIZER TOPDRESSING
0225 6111000000-M SP   320 M   100.00 32000.00 67.00 21440.00 66.00 21120.00IMPERVIOUS DIKE
0226 6114000000-N SP   10 HR  26.00 260.00 50.00 500.00 55.00 550.00SPECIALIZED HAND MOWING
0227 6117000000-N SP   20 EA  110.00 2200.00 250.00 5000.00 275.00 5500.00RESPONSE FOR EROS CONTROL
0228 6120000000-M SP   825 M3  11.00 9075.00 10.00 8250.00 30.80 25410.00CULVERT DIVERSION CHANNEL
0229 6132000000-N SP   23 EA  500.00 11500.00 200.00 4600.00 250.00 5750.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0230 6135000000-M SP   1 HA  2625.00 2625.00 7400.00 7400.00 8140.00 8140.00GENERIC EROSION CONTROL ITEM (HA)

SEEDING IN RIPARIAN AREAS
0231 6141000000-M SP   5,200 M2  5.25 27300.00 6.00 31200.00 6.60 34320.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0232 6141000000-M SP   6,720 M2  1.10 7392.00 4.50 30240.00 4.95 33264.00GENERIC EROSION CONTROL ITEM (M2)

LIVE STAKING
0233 6141000000-M SP   2,550 M2  5.25 13387.50 5.25 13387.50 5.78 14739.00GENERIC EROSION CONTROL ITEM (M2)

PERMANENT SOIL REINFORCEMENT  MAT
0234 6200000000-N 1670  156 EA  16.00 2496.00 25.00 3900.00 26.40 4118.40GLOSSY ABELIA

'SUNRISE', SUNRISE ABELIA, 500-600MM, #3 CONT
0235 6210000000-N 1670  62 EA  210.00 13020.00 155.00 9610.00 165.00 10230.00RED MAPLE

'COLUMNARE ARMSTRONG', COLUM- NAR, RED MAPLE
2.5-3M, 30-40MMCAL B&B

0236 6215000000-N 1670  113 EA  210.00 23730.00 155.00 17515.00 165.00 18645.00SUGAR MAPLE
'GREEN MOUNTAIN', GREEN MOUNTAIN SUGAR MAPLE,
3-3.7M 30MM MIN CAL, B&B
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ENGLISH CONSTRUCTION CO.,
INC.

VECELLIO & GROGAN, INC. PHILLIPS & JORDAN, INC.

LYNCHBURG,  VA BECKLEY,  WV KNOXVILLE,  TN

0237 6225000000-N 1670  36 EA  16.00 576.00 25.00 900.00 26.40 950.40JAPANESE BARBERRY
'MONRY', SUNSATION JAPANESE BARBERRY, 500-600MM,
#3 CONT

0238 6340000000-N 1670  1,609 EA  5.25 8447.25 4.00 6436.00 4.35 6999.15DAYLILLY
'MARY TODD', MARY TODD DAYLILY 3-FAN, BR

0239 6370000000-N 1670  54 EA  16.00 864.00 25.00 1350.00 26.40 1425.60INKBERRY
500-600MM, #3 CONT

0240 6395000000-N 1670  41 EA  16.00 656.00 25.00 1025.00 26.40 1082.40ILEX HOLLY
CORNUTA 'CARISSA', CARRISA HOLLY, 500-600MM, #3
CONT

0241 6400000000-N 1670  537 EA  16.00 8592.00 20.00 10740.00 19.80 10632.60VIRGINIA SWEETSPIRE
'HENRY'S GARNET', 500-600MM, #3 CONT

0242 6550000000-N 1670  55 EA  16.00 880.00 29.00 1595.00 30.80 1694.00CHERRY LAUREL
'OTTO LUYKEN', OTTO LUYKEN LAUREL, 500-600MM, #3
CONT

0243 6560000000-N 1670  4 EA  210.00 840.00 155.00 620.00 165.00 660.00SCARLET OAK
3-3.7M, 30MM MIN CALL, B&B

0244 6570000000-N 1670  18 EA  210.00 3780.00 155.00 2790.00 165.00 2970.00PIN OAK
3-3.7M, 30MM MIN CALL, B&B

0245 6595000000-N 1670  460 EA  16.00 7360.00 20.00 9200.00 19.80 9108.00SPIRAEA, SPIREA
'GOLDMOUND', GOLDMOUND SPIREA, 500-600MM, #3
CONT

0246 6610000000-N 1670  11 EA  210.00 2310.00 190.00 2090.00 203.50 2238.50CANADA HEMLOCK
1.75-2.5M, 22MM MIN, B&B

0247 6640000000-N 1670  410 EA  16.00 6560.00 21.00 8610.00 23.10 9471.00GENERIC PLANTING ITEM (EA) 1670
ILEX VERTICILLATA 'RED SPRITE'RED SPRITE
WINTERBERRY, 500-600MM, #3 CONT

0248 6640000000-N 1670  23 EA  16.00 368.00 24.00 552.00 26.40 607.20GENERIC PLANTING ITEM (EA) 1670
LEUCOTHE FONTANESIANA, DROOP- ING LEUCOTHOE,
500-600MM, #3 CONT

0249 6640000000-N 1670  282 EA  1.10 310.20 3.25 916.50 3.58 1009.56GENERIC PLANTING ITEM (EA) 1670
NARCISSUS 'GIGANTIC STAR', GI- GANTIC STAR,
DAFFODIL, BULB

0250 6640000000-N 1670  24 EA  16.00 384.00 32.00 768.00 35.20 844.80GENERIC PLANTING ITEM (EA) 1670
RHODODENDRON CAROLINIANUM,    CAROLINA
RHODODENDRON, 500-600MM, #3 CONT

0251 6650000000-M 1670  439 M3  32.00 14048.00 42.00 18438.00 46.20 20281.80MULCH FOR PLANTING
0252 6655000000-M 1670  64 KL  27.00 1728.00 35.00 2240.00 38.50 2464.00WATER FOR PLANTING
0253 6660000000-M 1670  3,584 M2  2.10 7526.40 3.00 10752.00 3.19 11432.96PLANT BED FUMIGATION
0254 7048000000-M SP   14 EA  640.00 8960.00 815.00 11410.00 896.50 12551.00300MM PEDEST SIGNL HD 2 SEC
0255 7060000000-M SP   1,958 M   7.70 15076.60 5.00 9790.00 5.12 10024.96SIGNAL CABLE
0256 7120000000-M SP   43 EA  1035.00 44505.00 1020.00 43860.00 1116.50 48009.50VEHICLE SIGNAL HD (300MM, 3 SECT)
0257 7132000000-M SP   2 EA  1360.00 2720.00 1625.00 3250.00 1787.50 3575.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0258 7144000000-M SP   15 EA  1640.00 24600.00 1750.00 26250.00 1925.00 28875.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0259 7204000000-N SP   12 EA  105.00 1260.00 165.00 1980.00 181.50 2178.00LOUVER FOR VEHIC SIGNL HD SEC
0260 7252000000-M SP   5,000 M   5.90 29500.00 7.00 35000.00 7.62 38100.00MESSENGER CABLE (6.35MM)
0261 7264000000-M SP   108 M   25.00 2700.00 8.00 864.00 8.71 940.68MESSENGER CABLE (9.52MM)
0262 7276000000-M SP   396 M   46.00 18216.00 140.00 55440.00 152.46 60374.16JACK & BORE



NOV 20, 2001 03:13 PM HAYWOOD

TIP NO R-2210A 8.1942902 10:00AM 19 /  30 013

FED AID NO STP-23B(2) 3.540 KM NOV 20 2001 C200237
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

ENGLISH CONSTRUCTION CO.,
INC.

VECELLIO & GROGAN, INC. PHILLIPS & JORDAN, INC.

LYNCHBURG,  VA BECKLEY,  WV KNOXVILLE,  TN

0263 7279000000-M SP   50 M   3.40 170.00 3.00 150.00 3.30 165.00TRACER WIRE
0264 7288000000-M SP   48 M   120.00 5760.00 140.00 6720.00 152.46 7318.08TRENCHING (PAVED)
0265 7300000000-M SP   1,311 M   24.30 31857.30 11.00 14421.00 11.44 14997.84TRENCHING (UNPAVED)
0266 7324000000-N SP   63 EA  330.00 20790.00 300.00 18900.00 313.50 19750.50JUNCTION BOX (STANDARD SIZE)
0267 7360000000-N SP   12 EA  1125.00 13500.00 895.00 10740.00 984.50 11814.00WOOD POLE
0268 7372000000-N SP   52 EA  670.00 34840.00 295.00 15340.00 324.50 16874.00GUY ASSEMBLY
0269 7420000000-M SP   14 EA  445.00 6230.00 365.00 5110.00 401.50 5621.0050MM RISER W/ WEATHERHEAD
0270 7432000000-M SP   8 EA  545.00 4360.00 495.00 3960.00 544.50 4356.0050MM RISER W/ SEALING BUSHING
0271 7444000000-M SP   2,854 M   19.00 54226.00 15.00 42810.00 15.61 44550.94INDUCTIVE LOOP SAWCUT
0272 7456000000-M SP   5,270 M   2.90 15283.00 7.00 36890.00 7.26 38260.20LEAD-IN CABLE
0273 7516000000-M SP   5,700 M   3.45 19665.00 13.00 74100.00 13.57 77349.00COMMUNICATIONS CABLE (** FIBER)

(12)
0274 7552000000-N SP   8 EA  1590.00 12720.00 3450.00 27600.00 3795.00 30360.00INTERCONNECT CENTER
0275 7564000000-N SP   8 EA  2060.00 16480.00 2500.00 20000.00 2750.00 22000.00FIBER-OPTIC TRANSCEIVER
0276 7566000000-N SP   2 EA  130.00 260.00 300.00 600.00 330.00 660.00DELINEATOR MARKER
0277 7568000000-N SP   1 EA  2600.00 2600.00 2200.00 2200.00 2420.00 2420.00FURN FIB-OPT RESTORAT KIT
0278 7570000000-N SP   1 EA  1540.00 1540.00 2500.00 2500.00 2750.00 2750.00FURN FIB-OPT POWER METER
0279 7572000000-N SP   1 EA  2925.00 2925.00 4900.00 4900.00 5390.00 5390.00FURN OPTIC LIGHT GENERATOR
0280 7574000000-N SP   1 EA  2060.00 2060.00 2500.00 2500.00 2750.00 2750.00FURN FIB-OPT TRANSCEIVER
0281 7588000000-N SP   13 EA  4900.00 63700.00 5495.00 71435.00 6044.50 78578.50SGL MAST ARM WITH METAL POLE
0282 7590000000-N SP   1 EA  6225.00 6225.00 9450.00 9450.00 10395.00 10395.00DBL MAST ARM WITH METAL POLE
0283 7612000000-N SP   14 EA  4193.00 58702.00 4900.00 68600.00 5390.00 75460.00METAL SIGNAL POLE FOUNDATION
0284 7624000000-N SP   1 EA  1355.00 1355.00 2800.00 2800.00 3080.00 3080.00SIGNAL PEDESTAL WITH FOUND
0285 7684000000-N SP   7 EA  867.00 6069.00 1400.00 9800.00 1540.00 10780.00SIGNAL CABINET FOUNDATION
0286 7756000000-N SP   8 EA  15340.00 122720.00 16850.00 134800.00 18535.00 148280.00CONTLR WITH CBNT, 2070L BASE MTD
0287 7780000000-N SP   95 EA  140.00 13300.00 199.00 18905.00 218.90 20795.50DETECTOR CHANNEL (TYPE 2070L)
0288 7888000000-N SP   1 EA  5415.00 5415.00 6500.00 6500.00 7150.00 7150.00MASTR CONTRLR & MODEM (2070L)
0289 7902000000-N SP  Lump Sum 24000.00 24000.00 26400.00TRAFFIC SIGNAL SOFTWARE
0290 7936000000-N SP   1 EA  6900.00 6900.00 7500.00 7500.00 8250.00 8250.00CENTRAL COMPUTER
0291 7938000000-N SP   1 EA  3500.00 3500.00 8500.00 8500.00 9350.00 9350.00NOTEBOOK COMPUTER
0292 7940000000-N SP  Lump Sum 920.00 8000.00 8800.00LAN
0293 7942000000-N SP   1 EA  2600.00 2600.00 3400.00 3400.00 3740.00 3740.00PRINTER
0294 7974000000-N SP   1 EA  325.00 325.00 1900.00 1900.00 2090.00 2090.00MAST ARM W/ MTL POLE DESIGN
0295 7985000000-N SP  Lump Sum 11550.00 6500.00 7150.00GENERIC SIGNAL ITEM (LS)

FIBER OPTIC TRAINING
0296 7990000000-M SP   50 M   65.00 3250.00 130.00 6500.00 141.57 7078.50GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHLENE CONDUIT

CULVERT ITEMS

0297 8056000000-N 402 Lump Sum 8500.00 10000.00 5500.00REMV EXIST STR **********
(10+64.142-Y7)

0298 8056000000-N 402 Lump Sum 11000.00 15000.00 7700.00REMV EXIST STR **********
(11+10.600-Y11-)
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TIP NO R-2210A 8.1942902 10:00AM 20 /  30 013

FED AID NO STP-23B(2) 3.540 KM NOV 20 2001 C200237
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

ENGLISH CONSTRUCTION CO.,
INC.

VECELLIO & GROGAN, INC. PHILLIPS & JORDAN, INC.

LYNCHBURG,  VA BECKLEY,  WV KNOXVILLE,  TN

0299 8056000000-N 402 Lump Sum 13000.00 15000.00 10450.00REMV EXIST STR **********
(28+29.400-L-)

0300 8063000000-N SP  Lump Sum 160000.00 180000.00 101304.50PC RCBC @ STA **********
(10+64.142-Y7-)

0301 8126000000-N 414 Lump Sum 21000.00 25000.00 5500.00CULV EXCAV @ ************
(10+64.142-Y7-)

0302 8126000000-N 414 Lump Sum 23000.00 40000.00 5500.00CULV EXCAV @ ************
(11+10.600-Y11-)

0303 8126000000-N 414 Lump Sum 63000.00 100000.00 9350.00CULV EXCAV @ ************
(28+29.400-L-)

0304 8133000000-M 414  628 MTN 37.00 23236.00 40.00 25120.00 38.50 24178.00FND COND MATL BOX CULV
0305 8196000000-M 420 807.8 M3  420.00 339276.00 500.00 403900.00 617.10 498493.38CL A CONC, CULVERT
0306 8245000000-M 425  94,667 KG  1.10 104133.70 1.20 113600.40 1.60 151467.20REINF STL CULV
0307 8594000000-M 868  870 MTN 37.00 32190.00 40.00 34800.00 31.90 27753.00PLAIN RIP RAP B

WALL ITEMS

0308 8832000000-N SP  Lump Sum 175000.00 180000.00 295000.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL, STA 21+55.000-L-

0309 8832000000-N SP  Lump Sum 350000.00 380000.00 510000.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL, STA 35+71.320-L-

0310 8832000000-N SP  Lump Sum 105000.00 100000.00 190000.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL, STA 43+40.360-L-

0311 8832000000-N SP  Lump Sum 70000.00 65000.00 125000.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL, STA 44+07.000-L-

 

    TOTAL 11234132.46 TOTAL 11927849.25 TOTAL 11942705.31CONTRACT TOTAL

 

    SUB-TOTAL 9735796.76 SUB-TOTAL 10240428.85 SUB-TOTAL 9975509.23ROADWAY ITEMS
    SUB-TOTAL 798335.70 SUB-TOTAL 962420.40 SUB-TOTAL 847196.08CULVERT ITEMS
    SUB-TOTAL 700000.00 SUB-TOTAL 725000.00 SUB-TOTAL 1120000.00WALL ITEMS



NOV 20, 2001 03:13 PM HAYWOOD

TIP NO R-2210A 8.1942902 10:00AM 21 /  30 013

FED AID NO STP-23B(2) 3.540 KM NOV 20 2001 C200237
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ASHEVILLE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 590000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 200000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 400.00GENERIC MISCELLANEOUS ITEM (LS)

REMOVE & RESET CONCRETE MEMORIAL MONUMENT
0004 0001000000-M 200 Lump Sum 427000.00CLEARING & GRUBBING
0005 0008000000-M 200 0.4 HA  15000.00 6000.00SUPP CLEARING & GRUBBING
0006 0022000000-M 225  183,000 M3  7.50 1372500.00UNCLASSIFIED EXCAVATION
0007 0036000000-M 225  3,175 M3  6.50 20637.50UNDERCUT EXCAVATION
0008 0070000000-M SP   500 M3  36.00 18000.00SELECT GRANULAR MATERIAL
0009 0077000000-M SP   500 M2  4.00 2000.00SOIL STABILIZATION FABRIC
0010 0080000000-M SP   325 MTN 17.00 5525.00CLASS IV SUBGRD STABILIZATION
0011 0134000000-M 240  5,000 M3  6.00 30000.00DRAINAGE DITCH EXCAVATION
0012 0141000000-M 240  720 M   3.00 2160.00BERM DITCH CONSTRUCTION
0013 0156000000-M SP   12,600 M2  3.00 37800.00REMOVAL OF EXT ASPHALT PVM'T
0014 0163000000-M SP   10,900 M2  4.00 43600.00REMOVAL OF EXT CONC PVM'T
0015 0177000000-M SP   1,475 M2  2.50 3687.50BREAKING OF EXT ASPH PVMT
0016 0185000000-M SP   700 M2  3.50 2450.00BREAKING OF EXT CONC PVMT
0017 0199000000-M SP   20 M2  1000.00 20000.00TEMPORARY SHORING
0018 0234000000-M SP   225 M3  34.00 7650.00GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0019 0241000000-M SP   870 M2  10.00 8700.00GENERIC GRADING ITEM (M2)
FABRIC FOR TEMPORARY FABRIC   WALL

0020 0241000000-M SP   1,250 M2  24.00 30000.00GENERIC GRADING ITEM (M2)
ROCK PLATING

0021 0255000000-M SP   5 MTN 100.00 500.00GENERIC GRADING ITEM (MTN)
BOULDERS (100KG)

0022 0255000000-M SP   70 MTN 50.00 3500.00GENERIC GRADING ITEM (MTN)
BOULDERS (545KG)

0023 0257000000-M SP   320 M   70.00 22400.00GENERIC GRADING ITEM (M)
STREAM CHANNEL CONSTRUCTION

0024 0318000000-M 300  1,458 MTN 20.00 29160.00FND CONDIT MAT'L MIN STR
0025 0342000000-M SP  57.6 M   80.00 4608.00****MM SIDE DRAIN PIPE

(375MM)
0026 0342000000-M SP  13.2 M   115.00 1518.00****MM SIDE DRAIN PIPE

(600MM)
0027 0366000000-M 310  1,836 M   84.00 154224.00375MM RCP CULV CLASS III
0028 0372000000-M 310 680.4 M   95.00 64638.00450MM RCP CULV CLASS III
0029 0378000000-M 310  1,020 M   110.00 112200.00600MM RCP CULV CLASS III
0030 0384000000-M 310  486 M   142.00 69012.00750MM RCP CULV CLASS III
0031 0390000000-M 310 183.6 M   200.00 36720.00900MM RCP CULV CLASS III
0032 0522000000-M 310  1 EA  300.00 300.00*** X *** X ***MM RCP T

(375MM X 375MM X 375MM)
0033 0522000000-M 310  1 EA  400.00 400.00*** X *** X ***MM RCP T

(450MM X 450MM X 375MM)
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FED AID NO STP-23B(2) 3.540 KM NOV 20 2001 C200237
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ASHEVILLE,  NC   

0034 0522000000-M 310  1 EA  500.00 500.00*** X *** X ***MM RCP T
(600MM X 600MM X 375MM)

0035 0522000000-M 310  1 EA  750.00 750.00*** X *** X ***MM RCP T
(750MM X 750MM X 375MM)

0036 0522000000-M 310  1 EA  1000.00 1000.00*** X *** X ***MM RCP T
(900MM X 900MM X 600MM)

0037 0528000000-M 310  1 EA  300.00 300.00***MM RC PIPE ELB CL III
(375MM)

0038 0576000000-M 320 19.2 M   200.00 3840.00***MM CS PIPE CULV ****MM
(900MM, 2.01MM THICK)

0039 0588000000-M 320  18 M   100.00 1800.00450MM CS PIPE CULV 1.63MM
0040 0594000000-M 320 98.4 M   115.00 11316.00600MM CS PIPE CULV 1.63MM
0041 0636000000-M 320  1 EA  450.00 450.00***MM CSP ELB ****MM

(900MM, 2.01MM THICK)
0042 0708000000-M 324  144 M   95.00 13680.00400MM BCCSP B 1.63
0043 0714000000-M 324 25.2 M   100.00 2520.00450MM BCCSP B 1.63
0044 0720000000-M 324 13.2 M   120.00 1584.00600MM BCCSP B 1.63
0045 0726000000-M 324 22.8 M   160.00 3648.00800MM BCCSP B 2.01
0046 0732000000-M 324 10.8 M   200.00 2160.00900MM BCCSP B 2.01
0047 0804000000-M 324  2 EA  450.00 900.00***MM BCCSP ELB B ****

(900MM, 2.01MM THICK)
0048 0806000000-M 324  19 EA  200.00 3800.00400MM BCCSP ELB B 1.63
0049 0807000000-M 324  3 EA  225.00 675.00450MM BCCSP ELB B 1.63
0050 0809000000-M 324  2 EA  350.00 700.00800MM BCCSP ELB B 2.01
0051 1011000000-N 500 Lump Sum 130000.00FINE GRADING
0052 1022000000-M SP   1,500 KG  6.00 9000.00SEALING PAVEMENT CRACKS
0053 1121000000-M 520  40,200 MTN 17.00 683400.00AGGREGATE BASE COURSE
0054 1220000000-M 545  500 MTN 20.00 10000.00INCIDENTAL STONE BASE
0055 1231000000-M 560  4,100 M3  6.50 26650.00SHOULDER BORROW
0056 1297000000-M 612  1,000 M2  9.61 9610.00MILL ASP PVMT ****MM DTH

(50MM)
0057 1330000000-M 612  100 M2  33.60 3360.00INCIDENTAL MILLING
0058 1489000000-M SP   5,300 MTN 52.34 277402.00ASP CONC BASE CRS B25.0B
0059 1498000000-M SP   20,000 MTN 42.68 853600.00ASP CONC INTR CRS I19.0B
0060 1519000000-M SP   13,500 MTN 42.95 579825.00ASP CONC SURF CRS S9.5B
0061 1560000000-M SP   2,050 MTN 194.25 398212.50ASP FOR PLANT MIX  PG64-22
0062 1693000000-M 654  40 MTN 130.00 5200.00ASPH PLT MIX PVMT REPAIR
0063 1891000000-M SP   310 M2  88.00 27280.00GENERIC PAVING ITEM (M2)

175MM PORTLAND CEMENT CONC TRUCK APRON
0064 2011000000-M 810 761.2 M   15.00 11418.00PIPE REMOVAL
0065 2022000000-M 815  560 M3  10.00 5600.00SUBDRAIN EXCAVATION
0066 2033000000-M 815  420 M3  30.00 12600.00SUBDR FINE AGGREGATE
0067 2044000000-M 815  1,000 M   10.00 10000.00150MM PERF SUBDR PIPE
0068 2055000000-M 815  100 EA  40.00 4000.00150MM SUBDR PIPE Y,T,&L'S
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US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ASHEVILLE,  NC   

0069 2066000000-N 815  7 EA  200.00 1400.00CONC PAD SUBDRN OUTLET
0070 2077000000-M 815  14 M   20.00 280.00150MM OUTLET PIPE (SD)
0071 2209000000-M SP   7 M3  1102.50 7717.50ENDWALLS
0072 2264000000-M 840  3 M3  1102.50 3307.50PIPE PLUGS
0073 2286000000-N 840  187 EA  1181.25 220893.75MASNRY DRAINAGE STRUCT
0074 2308000000-M 840  15 M   945.00 14175.00MASONRY DRAINAGE STRS
0075 2352000000-N 840  48 EA  367.50 17640.00FRAME W/GRATE 840.***** STD

(840.16)
0076 2352000000-N 840  4 EA  315.00 1260.00FRAME W/GRATE 840.***** STD

(840.29)
0077 2363000000-N 840  17 EA  315.00 5355.00FRAME W/2GRTS 840.***** STD

(840.29)
0078 2374000000-N 840  15 EA  367.50 5512.50FRAME-GRT-HD 840.03 **

(E)
0079 2374000000-N 840  52 EA  367.50 19110.00FRAME-GRT-HD 840.03 **

(F)
0080 2374000000-N 840  50 EA  367.50 18375.00FRAME-GRT-HD 840.03 **

(G)
0081 2396000000-N 840  1 EA  262.50 262.50FRAME W/COVER STD 840.54
0082 2418000000-M SP  51.4 M   325.50 16730.70FRM W/GRATES, DRIVEWY DI
0083 2451000000-N 840  13 EA  300.00 3900.00CONC APRON FOR DROP INLET
0084 2535000000-M 846  600 M   38.00 22800.00*** X ***MM CONC CURB

(200MM X 300MM)
0085 2542000000-M 846  2,220 M   39.00 86580.00450MM CONC CURB & GUTTER
0086 2549000000-M 846  6,260 M   46.00 287960.00750MM CONC CURB & GUTTER
0087 2591000000-M 848  4,660 M2  29.00 135140.00100MM CONC SIDEWALK
0088 2598000000-M 848  260 M2  42.00 10920.00CONC WHEELCHAIR RAMPS
0089 2612000000-M 848  900 M2  45.00 40500.00150MM CONC DRIVEWAY
0090 2619000000-M 850  420 M2  41.00 17220.00100MM CONC PAVED DITCH
0091 2647000000-M 852  505 M2  52.00 26260.00125MM MONOLITHIC CONC ISL (SURF MTD)
0092 2830000000-N 858  20 EA  400.00 8000.00ADJ MANHOLES
0093 2845000000-N 858  55 EA  200.00 11000.00ADJ METER OR VALVE BOXES
0094 3030000000-M 862 1,729.74 M   30.98 53587.35STL BM GRDRAIL
0095 3045000000-M 862 80.01 M   37.80 3024.38STL BM GRDRAIL SHOP CURV
0096 3150000000-N 862  5 EA  36.75 183.75ADDIT GUARDRAIL POSTS
0097 3195000000-N 862  2 EA  420.00 840.00GR ANCHOR TYPE AT-1
0098 3210000000-N 862  5 EA  472.50 2362.50GR ANCHOR TYPE CAT-1
0099 3270000000-N SP   10 EA  1890.00 18900.00GR ANCHOR TYPE 350
0100 3360000000-M 863  730 M   3.47 2533.10REMOVE GUARDRAIL
0101 3380000000-M 862 240.03 M   20.74 4978.22TEMP STL BM GUARDRAIL
0102 3382000000-M 862 26.67 M   27.56 735.03TEMP STL BM GDRAIL, SHP CURV
0103 3389100000-N SP   4 EA  1260.00 5040.00GDRL ANCH UNITS 350 TEMP
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0104 3575000000-M SP   580 M   68.25 39585.00GENERIC FENCING ITEM (M)
VINYL COATED CHAIN LINK FENCE, 1200MM FABRIC
(WALL MOUNTED)

0105 3628000000-M 868  375 MTN 24.00 9000.00PLN RIP RAP CL I
0106 3649000000-M 868  1,375 MTN 21.00 28875.00PLN RIP RAP, CLASS B
0107 3656000000-M 868  3,050 M2  2.50 7625.00FILTER FABRIC FOR DRAINGE
0108 3980000000-M SP   110 M3  1000.00 110000.00GENERIC WALL ITEM (M3)

CONCRETE RETAINING WALL WITH ROCK FACE VENEER
0109 4054000000-M 902  1 M3  473.00 473.00PLN CONC SIGN FOOTINGS
0110 4060000000-M 903  252 KG  4.50 1134.00BRKWY STL BEAM SIGN SUPPT
0111 4090000000-N 904  2 EA  315.00 630.00TYPE B SIGNS, ERECTION
0112 4204000000-N 907  5 EA  11.00 55.00R&D U CHNNEL POSTS
0113 4300000000-N SP   54 EA  5.25 283.50R&D SIGN & U POST
0114 4342000000-N 908  5 EA  105.00 525.00ERECT SIGNS ON NEW U-CHNL
0115 4360000000-N SP   8 EA  132.00 1056.00GENERIC SIGNING ITEM (EA)

TYPE D SIGNS, ERECTION
0116 4360000000-N SP   148 EA  110.00 16280.00GENERIC SIGNING ITEM (EA)

TYPE E SIGNS, ERECTION
0117 4360000000-N SP   6 EA  142.00 852.00GENERIC SIGNING ITEM (EA)

TYPE F SIGNS, ERECTION
0118 4400000000-M SP   95 M2  120.00 11400.00WORK ZONE SIGNS (STAT)
0119 4405000000-M SP   28 M2  100.00 2800.00WORK ZONE SIGNS (PORT)
0120 4410000000-M SP   24 M2  100.00 2400.00WORK ZONE SIGNS (BARRICAD
0121 4415000000-N 1115  1 EA  3000.00 3000.00FLASHING ARROW PNL TYPE C
0122 4420000000-N 1120  2 EA  4000.00 8000.00CHANGEABLE MESSAGE SIGNS
0123 4425000000-N 1125  4 EA  100.00 400.00WARNING FLAGS
0124 4430000000-N 1130  500 EA  100.00 50000.00DRUMS
0125 4435000000-N 1135  100 EA  25.00 2500.00CONES
0126 4440000000-M SP   30 M   80.00 2400.00BARRICADES (TYPE II)
0127 4445000000-M SP   202 M   80.00 16160.00BARRICADES (TYPE III)
0128 4455000000-N 1150  750 MD  130.00 97500.00FLAGGER
0129 4465000000-N 1160  6 EA  2000.00 12000.00TEMPORARY CRASH CUSHIONS
0130 4470000000-N 1160  2 EA  2000.00 4000.00RESET CRASH CUSHION
0131 4475000000-N 1165  2 EA  4000.00 8000.00TRUCK MTD IMP ATTN 45 MPH
0132 4485000000-M 1170  341 M   66.00 22506.00PORTABLE BARRIER
0133 4495000000-M 1170  150 M   83.00 12450.00PORT BARRIER, DRAINAGE
0134 4500000000-M 1170  191 M   50.00 9550.00RESET PORTABLE BARRIER
0135 4510000000-N SP   80 HR  30.00 2400.00POLICE
0136 4650000000-N 1251  830 EA  5.25 4357.50TEMP RAISED PVMT MRKS
0137 4685000000-M 1205  1,350 M   2.63 3550.50100MM THERMO MKG, 2.3MMTK
0138 4686000000-M 1205  8,416 M   3.55 29876.80100MM THERMO MKG, 3.1MMTK
0139 4695000000-M 1205  70 M   6.30 441.00200MM THERMO MKG 2.3MM TK
0140 4697000000-M 1205  510 M   6.30 3213.00200MM THERMO MKG 3.1MM TK
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0141 4705000000-M 1205  26 M   9.45 245.70400MM THERMO MKG 2.3MM TK
0142 4710000000-M 1205  250 M   12.60 3150.00600MM THERMO MKG 3.1MM TK
0143 4720000000-M 1205  40 EA  21.00 840.00THERMO PVT MKG CHARACTER 2.3
0144 4725000000-M 1205  95 EA  68.25 6483.75THERMO PVT MKG SYMB 2.3MM
0145 4810000000-M 1205  61,651 M   0.48 29592.48PAINT PVT MKG LINES 100MM
0146 4830000000-M 1205  52 M   6.41 333.32PAINT PVT MKG LINES 400MM
0147 4840000000-N 1205  160 EA  10.50 1680.00PAINT PVT MKG CHARACTER
0148 4845000000-N 1205  120 EA  42.00 5040.00PAINT PVT MKG SYMBOL
0149 4850000000-M 1205  750 M   1.73 1297.50REMVL OF 100MM LINES
0150 4905000000-N 1253  915 EA  36.75 33626.25SNOWPLB RAISED PVMT MRKER
0151 5300000000-M 1505  555 MTN 21.00 11655.00FND CONDIT MAT'L CL******

(VI)
0152 5306000000-M 1505  555 MTN 21.00 11655.00BEDDN MAT'L CL **********

(VI)
0153 5318000000-M 1505 256.8 MTN 110.25 28312.20PVMT REP FOR UTILITY WORK
0154 5354000000-M 1510 36.8 M   115.50 4250.40100MM DI H2O PIPE 2.41MPA
0155 5360000000-M 1510  1,019 M   78.75 80246.25150MM DI H2O PIPE 2.41MPA
0156 5366000000-M 1510  39 M   183.75 7166.25200MM DI H2O PIPE 2.41MPA
0157 5372000000-M 1510 1,552.8 M   92.40 143478.72250MM DI H2O PIPE 2.41MPA
0158 5408000000-M 1510  21 M   75.60 1587.60***MM CU WATER PIPE TYPE K

(50MM)
0159 5414000000-M 1510  106 M   52.50 5565.0020MM CU WATER PIPE TYPE K
0160 5420000000-M 1510  197 M   52.50 10342.5025MM CU WATER PIPE TYPE K
0161 5432000000-M 1510  220 M   47.25 10395.0050MM PVC H2O P SD21 1.38
0162 5474000000-M 1510  490 M   63.00 30870.00200MM PVC WP DR *** ****

(14,1.38MPA)
0163 5480000000-M 1510 2,527.3 KG  4.20 10614.66DI H2O FITTINGS 1.72MPA
0164 5510000000-M 1510  28 EA  65.10 1822.8020MM CORPORATION STOP
0165 5516000000-M 1510  9 EA  75.60 680.4025MM CORPORATION STOP
0166 5528000000-M 1510  2 EA  136.50 273.0050MM CORPORATION STOP
0167 5534000000-M 1510  2 EA  409.50 819.00***MM GATE V & V BX

(100MM, 1.38MPA)
0168 5534000000-M 1510  4 EA  304.50 1218.00***MM GATE V & V BX

(50MM, 1.38MPA)
0169 5540000000-M 1510  11 EA  509.25 5601.75150MM GATE V & V BX

(1.38MPA)
0170 5546000000-M 1510  4 EA  740.25 2961.00200MM GATE V & V BX

(1.38MPA)
0171 5552000000-M 1510  6 EA  1071.00 6426.00250MM GATE V & V BX

(1.38MPA)
0172 5576000000-M 1510  1 EA  1485.75 1485.75*** X ***MM TAPN SLV V BX

(150MM X 150MM,1.38MPA)
0173 5582000000-M 1510  8 EA  131.25 1050.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0174 5582000000-M 1510  7 EA  131.25 918.75*** X ***MM TAPPING SADDL

(150MM X 25MM)
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0175 5582000000-M 1510  1 EA  136.50 136.50*** X ***MM TAPPING SADDL
(150MM X 50MM)

0176 5582000000-M 1510  12 EA  141.75 1701.00*** X ***MM TAPPING SADDL
(250MM X 20MM)

0177 5582000000-M 1510  1 EA  141.75 141.75*** X ***MM TAPPING SADDL
(250MM X 25MM)

0178 5582000000-M 1510  7 EA  120.75 845.25*** X ***MM TAPPING SADDL
(50MM X 20MM)

0179 5582000000-M 1510  1 EA  120.75 120.75*** X ***MM TAPPING SADDL
(50MM X 25MM)

0180 5606000000-M SP   1 EA  682.50 682.5050MM BLOW OFF ASSEMBLY
0181 5612000000-M SP   1 EA  178.50 178.50***MM TRANS COUPLN ******

(100MM, CI TO DI)
0182 5624000000-M SP   1 EA  236.25 236.25200MM TRANS COUPLN ******

(AC TO DI)
0183 5624000000-M SP   2 EA  236.25 472.50200MM TRANS COUPLN ******

(DI TO PVC)
0184 5630000000-M SP   3 EA  330.75 992.25250MM TRANS COUPLN ******

(AC TO DI)
0185 5648000000-N 1510  35 EA  477.75 16721.25RELOCATE EXIST WAT METER
0186 5666000000-M 1510  2 EA  1207.50 2415.00FIRE HYDRANT, ****MPA WP

(1.03MPA)
0187 5672000000-N 1510  1 EA  787.50 787.50RELOCATE EXIST FIRE HYD
0188 5690000000-M 1520 20.5 M   80.59 1652.10***MM PVC SS PIPE SDR 35

(100MM)
0189 5690000000-M 1520  17 M   103.09 1752.53***MM PVC SS PIPE SDR 35

(250MM)
0190 5696000000-M 1520  219 M   102.11 22362.09200MM PVC SS PIPE SDR 35
0191 5714000000-M 1520 99.5 M   110.25 10969.88***MM DI SS PIPE CL ****

(200MM, 51)
0192 5768000000-N 1520  2 EA  341.25 682.50SANITARY SEWER CLEAN-OUT
0193 5774000000-M 1525  12 EA  1470.00 17640.00STD ****MM DIA PC MH 0-2M

(1200MM)
0194 5780000000-M 1525 1.5 M   420.00 630.00STD PC MH WALL ****MM 2+

(1200MM)
0195 5786000000-M 1525  1 M   1050.00 1050.00SS MH OS DROP ASSEMBLY
0196 5798000000-M 1530  860 M   18.90 16254.00FL OR REMV *** PIPE *****

(250MM, AC WATER)
0197 5816000000-N 1530  4 EA  525.00 2100.00BRK DN,PLUG & FILL UT MH
0198 5822000000-N 1530  2 EA  1260.00 2520.00BREAK DOWN & REBUILD MH
0199 5828000000-N 1530  1 EA  315.00 315.00REMOVE EXISTING MANHOLE
0200 5882000000-N SP   2 EA  262.50 525.00GENERIC UTILITY ITEM (EA)

150MM BELL JOINT CLAMP
0201 5882000000-N SP   1 EA  1732.50 1732.50GENERIC UTILITY ITEM (EA)

INSTALL FIRE HYDRANT
0202 5882000000-N SP   1 EA  367.50 367.50GENERIC UTILITY ITEM (EA)

REMOVE & STOCKPILE EXISITING FIRE HYDRANT
0203 6000000000-M 1605  2,600 M   12.50 32500.00TEMPORARY SILT FENCE
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0204 6006000000-M 1610  575 MTN 20.00 11500.00EROS CONTRL STONE CL A
0205 6009000000-M 1610  2,400 MTN 20.00 48000.00EROS CONTRL STONE CL B
0206 6012000000-M 1610  2,950 MTN 19.00 56050.00SEDIMENT CONTROL STONE
0207 6015000000-M 1615 11.5 HA  1296.75 14912.63TEMPORARY MULCHING
0208 6018000000-M 1620  550 KG  13.60 7480.00SEED FOR TEMP SEEDING
0209 6021000000-M 1620 4.5 MTN 945.00 4252.50FERT FOR TEMP SEEDING
0210 6024000000-M 1622  170 M   30.00 5100.00TEMPORARY SLOPE DRAINS
0211 6027000000-N 1622  13 EA  250.00 3250.00INLET PROTCN @ SLOPE DRNS
0212 6030000000-M 1630  5,300 M3  5.50 29150.00SILT EXCAVATION
0213 6033000000-M 1631  3,600 M2  2.00 7200.00SYNTHETIC ROVING
0214 6036000000-M 1631  2,100 M2  1.89 3969.00MATTING FOR EROS CONTROL
0215 6042000000-M 1632  1,700 M   10.00 17000.006.4MM HARDWARE CLOTH
0216 6069000000-M 1638  695 M3  20.00 13900.00STILLING BASINS
0217 6084000000-M 1660  13 HA  4667.25 60674.25SEEDING & MULCHING
0218 6087000000-M 1660  6 HA  157.50 945.00MOWING
0219 6090000000-M 1661  125 KG  9.45 1181.25SEED FOR REPAIR SEEDING
0220 6093000000-M 1661 0.5 MTN 1050.00 525.00FERT FOR REPAIR SEEDING
0221 6096000000-M 1662  375 KG  7.88 2955.00SEED FOR SUPP SEEDING
0222 6102000000-M 1663  2,100 M2  10.50 22050.00SODDING
0223 6105000000-M 1663  400 KL  28.35 11340.00WATER
0224 6108000000-M 1665  22 MTN 630.00 13860.00FERTILIZER TOPDRESSING
0225 6111000000-M SP   320 M   60.00 19200.00IMPERVIOUS DIKE
0226 6114000000-N SP   10 HR  52.50 525.00SPECIALIZED HAND MOWING
0227 6117000000-N SP   20 EA  262.50 5250.00RESPONSE FOR EROS CONTROL
0228 6120000000-M SP   825 M3  28.00 23100.00CULVERT DIVERSION CHANNEL
0229 6132000000-N SP   23 EA  300.00 6900.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0230 6135000000-M SP   1 HA  7770.00 7770.00GENERIC EROSION CONTROL ITEM (HA)

SEEDING IN RIPARIAN AREAS
0231 6141000000-M SP   5,200 M2  6.30 32760.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0232 6141000000-M SP   6,720 M2  4.73 31785.60GENERIC EROSION CONTROL ITEM (M2)

LIVE STAKING
0233 6141000000-M SP   2,550 M2  5.51 14050.50GENERIC EROSION CONTROL ITEM (M2)

PERMANENT SOIL REINFORCEMENT  MAT
0234 6200000000-N 1670  156 EA  25.20 3931.20GLOSSY ABELIA

'SUNRISE', SUNRISE ABELIA, 500-600MM, #3 CONT
0235 6210000000-N 1670  62 EA  157.50 9765.00RED MAPLE

'COLUMNARE ARMSTRONG', COLUM- NAR, RED MAPLE
2.5-3M, 30-40MMCAL B&B

0236 6215000000-N 1670  113 EA  157.50 17797.50SUGAR MAPLE
'GREEN MOUNTAIN', GREEN MOUNTAIN SUGAR MAPLE,
3-3.7M 30MM MIN CAL, B&B
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0237 6225000000-N 1670  36 EA  25.20 907.20JAPANESE BARBERRY
'MONRY', SUNSATION JAPANESE BARBERRY, 500-600MM,
#3 CONT

0238 6340000000-N 1670  1,609 EA  4.15 6677.35DAYLILLY
'MARY TODD', MARY TODD DAYLILY 3-FAN, BR

0239 6370000000-N 1670  54 EA  25.20 1360.80INKBERRY
500-600MM, #3 CONT

0240 6395000000-N 1670  41 EA  25.20 1033.20ILEX HOLLY
CORNUTA 'CARISSA', CARRISA HOLLY, 500-600MM, #3
CONT

0241 6400000000-N 1670  537 EA  18.90 10149.30VIRGINIA SWEETSPIRE
'HENRY'S GARNET', 500-600MM, #3 CONT

0242 6550000000-N 1670  55 EA  29.40 1617.00CHERRY LAUREL
'OTTO LUYKEN', OTTO LUYKEN LAUREL, 500-600MM, #3
CONT

0243 6560000000-N 1670  4 EA  157.50 630.00SCARLET OAK
3-3.7M, 30MM MIN CALL, B&B

0244 6570000000-N 1670  18 EA  157.50 2835.00PIN OAK
3-3.7M, 30MM MIN CALL, B&B

0245 6595000000-N 1670  460 EA  18.90 8694.00SPIRAEA, SPIREA
'GOLDMOUND', GOLDMOUND SPIREA, 500-600MM, #3
CONT

0246 6610000000-N 1670  11 EA  194.25 2136.75CANADA HEMLOCK
1.75-2.5M, 22MM MIN, B&B

0247 6640000000-N 1670  410 EA  22.05 9040.50GENERIC PLANTING ITEM (EA) 1670
ILEX VERTICILLATA 'RED SPRITE'RED SPRITE
WINTERBERRY, 500-600MM, #3 CONT

0248 6640000000-N 1670  23 EA  25.20 579.60GENERIC PLANTING ITEM (EA) 1670
LEUCOTHE FONTANESIANA, DROOP- ING LEUCOTHOE,
500-600MM, #3 CONT

0249 6640000000-N 1670  282 EA  3.41 961.62GENERIC PLANTING ITEM (EA) 1670
NARCISSUS 'GIGANTIC STAR', GI- GANTIC STAR,
DAFFODIL, BULB

0250 6640000000-N 1670  24 EA  33.60 806.40GENERIC PLANTING ITEM (EA) 1670
RHODODENDRON CAROLINIANUM,    CAROLINA
RHODODENDRON, 500-600MM, #3 CONT

0251 6650000000-M 1670  439 M3  44.10 19359.90MULCH FOR PLANTING
0252 6655000000-M 1670  64 KL  36.75 2352.00WATER FOR PLANTING
0253 6660000000-M 1670  3,584 M2  3.05 10931.20PLANT BED FUMIGATION
0254 7048000000-M SP   14 EA  787.50 11025.00300MM PEDEST SIGNL HD 2 SEC
0255 7060000000-M SP   1,958 M   11.55 22614.90SIGNAL CABLE
0256 7120000000-M SP   43 EA  1155.00 49665.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0257 7132000000-M SP   2 EA  1275.75 2551.50VEHICLE SIGNAL HD (300MM, 4 SECT)
0258 7144000000-M SP   15 EA  1638.00 24570.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0259 7204000000-N SP   12 EA  173.25 2079.00LOUVER FOR VEHIC SIGNL HD SEC
0260 7252000000-M SP   5,000 M   8.40 42000.00MESSENGER CABLE (6.35MM)
0261 7264000000-M SP   108 M   11.55 1247.40MESSENGER CABLE (9.52MM)
0262 7276000000-M SP   396 M   78.75 31185.00JACK & BORE
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0263 7279000000-M SP   50 M   2.10 105.00TRACER WIRE
0264 7288000000-M SP   48 M   68.25 3276.00TRENCHING (PAVED)
0265 7300000000-M SP   1,311 M   8.40 11012.40TRENCHING (UNPAVED)
0266 7324000000-N SP   63 EA  273.00 17199.00JUNCTION BOX (STANDARD SIZE)
0267 7360000000-N SP   12 EA  840.00 10080.00WOOD POLE
0268 7372000000-N SP   52 EA  199.50 10374.00GUY ASSEMBLY
0269 7420000000-M SP   14 EA  357.00 4998.0050MM RISER W/ WEATHERHEAD
0270 7432000000-M SP   8 EA  430.50 3444.0050MM RISER W/ SEALING BUSHING
0271 7444000000-M SP   2,854 M   20.48 58449.92INDUCTIVE LOOP SAWCUT
0272 7456000000-M SP   5,270 M   6.04 31830.80LEAD-IN CABLE
0273 7516000000-M SP   5,700 M   67.20 383040.00COMMUNICATIONS CABLE (** FIBER)

(12)
0274 7552000000-N SP   8 EA  2992.50 23940.00INTERCONNECT CENTER
0275 7564000000-N SP   8 EA  2756.25 22050.00FIBER-OPTIC TRANSCEIVER
0276 7566000000-N SP   2 EA  199.50 399.00DELINEATOR MARKER
0277 7568000000-N SP   1 EA  1837.50 1837.50FURN FIB-OPT RESTORAT KIT
0278 7570000000-N SP   1 EA  1785.00 1785.00FURN FIB-OPT POWER METER
0279 7572000000-N SP   1 EA  4095.00 4095.00FURN OPTIC LIGHT GENERATOR
0280 7574000000-N SP   1 EA  2520.00 2520.00FURN FIB-OPT TRANSCEIVER
0281 7588000000-N SP   13 EA  4436.25 57671.25SGL MAST ARM WITH METAL POLE
0282 7590000000-N SP   1 EA  6289.50 6289.50DBL MAST ARM WITH METAL POLE
0283 7612000000-N SP   14 EA  3570.00 49980.00METAL SIGNAL POLE FOUNDATION
0284 7624000000-N SP   1 EA  1260.00 1260.00SIGNAL PEDESTAL WITH FOUND
0285 7684000000-N SP   7 EA  577.50 4042.50SIGNAL CABINET FOUNDATION
0286 7756000000-N SP   8 EA  13335.00 106680.00CONTLR WITH CBNT, 2070L BASE MTD
0287 7780000000-N SP   95 EA  288.75 27431.25DETECTOR CHANNEL (TYPE 2070L)
0288 7888000000-N SP   1 EA  6300.00 6300.00MASTR CONTRLR & MODEM (2070L)
0289 7902000000-N SP  Lump Sum 6825.00TRAFFIC SIGNAL SOFTWARE
0290 7936000000-N SP   1 EA  5145.00 5145.00CENTRAL COMPUTER
0291 7938000000-N SP   1 EA  6195.00 6195.00NOTEBOOK COMPUTER
0292 7940000000-N SP  Lump Sum 8400.00LAN
0293 7942000000-N SP   1 EA  3045.00 3045.00PRINTER
0294 7974000000-N SP   1 EA  1050.00 1050.00MAST ARM W/ MTL POLE DESIGN
0295 7985000000-N SP  Lump Sum 7875.00GENERIC SIGNAL ITEM (LS)

FIBER OPTIC TRAINING
0296 7990000000-M SP   50 M   89.25 4462.50GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHLENE CONDUIT

CULVERT ITEMS

0297 8056000000-N 402 Lump Sum 5000.00REMV EXIST STR **********
(10+64.142-Y7)

0298 8056000000-N 402 Lump Sum 7000.00REMV EXIST STR **********
(11+10.600-Y11-)
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TIP NO R-2210A 8.1942902 10:00AM 30 /  30 013

FED AID NO STP-23B(2) 3.540 KM NOV 20 2001 C200237
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ASHEVILLE,  NC   

0299 8056000000-N 402 Lump Sum 9500.00REMV EXIST STR **********
(28+29.400-L-)

0300 8063000000-N SP  Lump Sum 90000.00PC RCBC @ STA **********
(10+64.142-Y7-)

0301 8126000000-N 414 Lump Sum 5000.00CULV EXCAV @ ************
(10+64.142-Y7-)

0302 8126000000-N 414 Lump Sum 5000.00CULV EXCAV @ ************
(11+10.600-Y11-)

0303 8126000000-N 414 Lump Sum 8500.00CULV EXCAV @ ************
(28+29.400-L-)

0304 8133000000-M 414  628 MTN 35.00 21980.00FND COND MATL BOX CULV
0305 8196000000-M 420 807.8 M3  561.00 453175.80CL A CONC, CULVERT
0306 8245000000-M 425  94,667 KG  1.45 137267.15REINF STL CULV
0307 8594000000-M 868  870 MTN 29.00 25230.00PLAIN RIP RAP B

WALL ITEMS

0308 8832000000-N SP  Lump Sum 245000.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL, STA 21+55.000-L-

0309 8832000000-N SP  Lump Sum 457025.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL, STA 35+71.320-L-

0310 8832000000-N SP  Lump Sum 145125.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL, STA 43+40.360-L-

0311 8832000000-N SP  Lump Sum 92650.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL, STA 44+07.000-L-

 

    TOTAL 12009680.33CONTRACT TOTAL

 

    SUB-TOTAL 10302227.38ROADWAY ITEMS
    SUB-TOTAL 767652.95CULVERT ITEMS
    SUB-TOTAL 939800.00WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10226844.71HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE
     2  10962418.58TENNOCA CONSTRUCTION CO.
     3  11119507.03CHARLES BLALOCK & SONS, INC.
     4  11234132.46ENGLISH CONSTRUCTION CO., INC.
     5  11927849.25VECELLIO & GROGAN, INC.
     6  11942705.31PHILLIPS & JORDAN, INC.
     7  12009680.33TAYLOR & MURPHY CONSTRUCTION  CO., INC.


